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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION | 3. DATE ISSUED PAGE OF PAGES
AND AWARD |:| SEALED BID (IFB) 01-Aug-2005

(Construction, Alteration, or Repair) WO12HN-05-R-0036-0004 NEGOTIATED (RFP) LOF 203
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
7.1SSUED BY CODE 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
U.S. ARMY ENGINEER DISTRICT SAVANNAH
ATTN: CESAS-CT-P
100 W. OGLETHORPE AVE See ltem 7
SAVANNAH GA 31401-3640
TEL: FAX: (912)652-6059 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: MARIAN C ALVIAR 912/652-5539

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS(Title, identifying no., date):

Contract Specialist: Marian Alviar (912) 652-5539
email: marian.c.alviar@sas02.usace.army.mil
Please forward all correspondence and inquiries to Marian Alviar (CT-P).
Indefinite Delivery Contract (IDC)
for Railroad Maintenance
North Carolina
The estimated value of this contract is $14,500,000.00.

**Performance period will be determined with each task order.

This procurement is 100% set-aside for 8(a) certified construction firms nationwide.

11. The Contractor shall begin performance within 10 calendar days and complete it within calendar days after receiving

|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See 52.211-10 )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 5 copies to perform the work required are due at the place specified in Item 8 by 11:00 AM (hour)
local ime 02 Dec 2005 (qate). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE

OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
|:|10 U.S.C. 2304(c) |:|41 U.S.C. 253(c)

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this

document and return Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

copies to issuing office.)

|:| 29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE

31A. NAME OF CONTRACTING OFFICER (Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK  (REV. 4-85)
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Section 00010 - Solicitation Contract Form

INSTRUCTIONS

NOTICE TO OFFERORS

1. TECHNICAL MATTERS:. Technical inquiries are to be submitted via Bidder Inquiry in ProjNet at
WWW.projnet.org\projnet

To submit and review bid inquiry items, bidders will need to be a current registered user or self-register into system.
To self-register go to web page, click BID tab select Bidder Inquiry, select agency USACE, enter Key for this
solicitation listed below, and your e-mail address, click login. Fill in all required information and click creates user.
Verify that information on next screen is correct and click continues.

From this page you may view all bidder inquiries or add inquiry. Bidderswill receive an acknowledgement of their
guestion via email, followed by an answer to their question after it has been processed by our technical team.
Solicitation: W912HN-05-R-0036 Bidder Inquiry Key 12EIIH-3ADBFG

2. HAND-CARRIED OR MAILED PROPOSALS:

All proposals must be clearly identified with the contractor’ s name and address. To ensure timely and proper
handling, the lower left corner of the outermost wrapper should indicate the Request For Proposal Number, Due
Date of Proposal, Time by which Proposals are Due, and Title of Project.

The Government will not be responsible for proposals delivered to any location or to anyone other than those
designated to receive proposals on its behalf as indicated below.

Proposals delivered by commercial carrier and those sent by U.S. Mail, including U.S. Express Mail, must be
addressed as indicated below. Proposals shall not be addressed to any specific person.

U.S. Army Engineer District, Savannah
ATTN: CESAS(CT-P)

100 West Oglethorpe Avenue
Savannah, Georgia 31401-3640

Mailroom personnel on the first floor of 100 West Oglethorpe Avenue must receive proposals sent by U.S. Mail or
delivered by commercial carrier by the time specified in Block 13 of the SF1442 for receipt of proposals.

Offerors are cautioned that proposals sent via United States Postal Service Express Mail are first delivered to the
Savannah District Post Office Box instead of 100 West Oglethorpe Avenue, “the office designated for receipt of
proposals’ therefore, allow sufficient mailing time.

Hand-carried proposals also must be delivered to mailroom personnel on the first floor of 100 West Oglethorpe
Avenue by the time specified in Block 13 of SF1442 for receipt of proposals.

Offerors are cautioned that there is no parking in or around the building, therefore, when hand delivering proposals
sufficient time should be allowed for transporting of proposal packages from your vehicle to mailroom personnel.
Allow sufficient time to process thru Security and get to the Mailroom before the time designated in the solicitation
and bring apicture ID.

3. 8(a) Competitive: Competition will be 100% set-aside for 8(a) certified construction firms. Offers from other
than 8(a) small business concerns will not be considered.

4. Facsimile proposals ARE NOT authorized.

5. ALL CONTRACTORS (including Small Businesses) must submit a Subcontracting Plan.
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6. QUALITY CONTROL SYSTEM (QCS): Any contract award resulting from this solicitation will
require the mandatory use of the automated Quality Control System. Please see Section 01312A for additional
information.

ITEM NO SUPPLIES/SERVICES
0001
Out-of-Face Rail Replacement

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0001AA Linear
Foot
115 Ibslyd, New

FOB: Destination



ITEM NO SUPPLIES/SERVICES
0001AB

115 Ibslyd, Relay

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0001AC

110 Ibsfyd, Relay

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0001AD

100 Ibslyd, Relay

FOB: Destination

UNIT
Linear
Foot

UNIT
Linear
Foot

UNIT
Linear
Foot

W912HN-05-R-0036

0004

Page 5 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE
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ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0002
Spot Rail Replacement

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0002AA Linear
Foot
115 Ibslyd, New

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0002AB Linear
Foot

115 Ibslyd, Relay

FOB: Destination



ITEM NO SUPPLIES/SERVICES
0002AC

110 Ibsfyd, Relay

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0002AD

100 Ibslyd, Relay

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0003
Furnish Joint Bars

FOB: Destination

UNIT
Linear
Foot

UNIT
Linear
Foot

UNIT
Pair

W912HN-05-R-0036
0004
Page 7 of 204

UNIT PRICE

UNIT PRICE

UNIT PRICE
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ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0004 Pair
Furnish Compromise Joint

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0005 Each
Furnish and Install New Turnouts

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0006
Switch Repair

FOB: Destination



ITEM NO SUPPLIES/SERVICES
0006AA

Replace Switch Stand

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0006AB

Replace Switch Points

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0006AC

Install or Replace Heel Fillers

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004

Page 9 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES UNIT
0006AD Each

Install or Replace Heel Filler Bolt Assembly

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0006AE Each

Install or Replace Switch Plates

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0006AF Each

Install or Replace Switch Braces

FOB: Destination

W912HN-05-R-0036

0004

Page 10 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0006AG

Remove and Respike Braces and Plates

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0006AH

Adjust Adjustable Braces

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0006AJ

Install or Replace Switch Rods and Clips

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004

Page 11 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES UNIT
0006AK Each

Replace Connecting Rod

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0006A L Each
Grind and Dress Switch Point and Adjacent Stockrail

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0006AM Each

Clean, Adjust, and Lubricate Switch

FOB: Destination

W912HN-05-R-0036

0004

Page 12 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE




ITEM NO SUPPLIES/SERVICES
0006AN

Rebuild Switch Point Protector

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0006AP

Rebuild Switch Point

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0006AQ
Paint Switch Stand

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004

Page 13 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0007
Frog Repair:

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0007AA Each
Replace Frog

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0007AB Each
Install or Replace Frog Plates or Hook Plates

FOB: Destination

UNIT PRICE

UNIT PRICE

W912HN-05-R-0036
0004
Page 14 of 204




ITEM NO SUPPLIES/SERVICES
0007AC
Rebuild Frog

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0007AD

Grind and Dress Frog, Install or Replace Frog Bolt Assembly

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0008
Guard Rail Repair

FOB: Destination

UNIT
Each

UNIT
Each

W912HN-05-R-0036
0004
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UNIT PRICE

UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0008AA

Replace Guard Rail

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0008AB

Install or Replace Guard Rail Plates

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0008AC

Install or Replace Guard Rail Bolt Assembly

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036
0004
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UNIT PRICE

UNIT PRICE

UNIT PRICE
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ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0008AD Each

Install or Replace Guard Rail Fillers

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0008AE Each

Install or Replace Clamp Assembly including Fillers and Wedges

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
O0O008AF Each

Tighten all Boltsin Turnouts

FOB: Destination



ITEM NO SUPPLIES/SERVICES UNIT
0009 Each
Furnish and Install Track Crossing

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0010
Crossties and Switch Ties

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0010AA Each

6 by 8in Grade Crosstie

FOB: Destination

UNIT PRICE

UNIT PRICE

W912HN-05-R-0036
0004
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ITEM NO SUPPLIES/SERVICES
0010AB
7 by 9in Grade Crosstie

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0010AC

9ft0in Switch Tie

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0010AD

10ft 0in Switch Tie

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0010AE

11 ft 0in Switch Tie

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004

Page 19 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0010AF

12 ft 0 in Switch Tie

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0010AG

13 ft 0in Switch Tie

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0010AH

14 ft 0in Switch Tie

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004

Page 20 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0010AJ

15 ft 0 in Switch Tie

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0010AK
16 ft 0 in Switch Tie

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0010AL
17 ft 0in Switch Tie

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0011

Ballast, Out-of-Face Surface and Aligning

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004

Page 21 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES UNIT
0011AA Net Ton

Furnish and Place Ballast

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0011AB Track
Foot

Out-of-Face Surface and Aligning - skin Lift

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0011AC Track
Foot

Out-of-Face Surface and Aligning - 2 in Raise

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0011AD Track
Foot

Out-of-Face Surface and Aligning - 3in Raise

FOB: Destination

W912HN-05-R-0036

0004

Page 22 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES UNIT
0011AE Track
Foot

Out-of-Face Surface and Aligning - 4 in Raise

FOB: Destination

ITEM NO SUPPLIES/'SERVICES UNIT
0011AF Track
Foot

Out-of-Face Surface and Aligning - 6 in Raise

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0012
Bridge Work

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0012AA Linear
Foot

Timber Pile Repair

FOB: Destination

UNIT PRICE

UNIT PRICE

UNIT PRICE

W912HN-05-R-0036
0004
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ITEM NO SUPPLIES/SERVICES
0012AB

Timber Pile Replacement

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0012AC

Shotcrete Repair

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0012AD

Bridge Tie Replacement (Open-deck)

FOB: Destination

UNIT UNIT PRICE
Linear
Foot

UNIT UNIT PRICE
Square

Foot

UNIT UNIT PRICE
Each

W912HN-05-R-0036
0004
Page 24 of 204




ITEM NO SUPPLIES/SERVICES
0012AE

Rivet Replacement

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0012AF

Gabion and Gabion Mattress

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0013
Furnished Track Spikes 5/8"x6

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0014
Furnished Track Bolt Assembly

FOB: Destination

UNIT
Each

UNIT
Cubic
Yard

UNIT
Keg

UNIT
Each

W912HN-05-R-0036

0004

Page 25 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0015
Furnish Tie Plates

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0016
Furnish and Install Rail Anchors

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0017
Furnished and Installed Insulated Joints

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0018
Furnish and Install New Bumpers

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004
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UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0019

Furnish and Install New Wheelstops

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0020
Salvaged Bumpers

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0021
Salvaged Wheel stops

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0022
Install Track Bumper

FOB: Destination

UNIT
Pair

UNIT
Each

UNIT
Pair

UNIT
Each

W912HN-05-R-0036

0004
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UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0023
Install Wheelstops

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0024

UNIT
Pair

UNIT
Each

Furnish and Install New Cushion Bumper Head

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0025

Inner Guard Rail

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0026
Adjust gage Rods

FOB: Destination

UNIT
Linear
Foot

UNIT
Each

W912HN-05-R-0036

0004

Page 28 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0027
Furnish and Install gage Rods

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0028
Salvage gage Rod

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0029
Install Salvaged gage Rods

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0030
Furnish and Install New Derail

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004
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UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES UNIT
0031 Each
Install Derail

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0032
Rail Welding

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0032AA Rail

Rail Welding Thermite

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0032AB Rail

Rail Welding Electric Arc

FOB: Destination

UNIT PRICE

UNIT PRICE

UNIT PRICE

W912HN-05-R-0036
0004
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ITEM NO SUPPLIES/SERVICES
0033
Spot Rail Replacement

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0034
Rail Joint Repair

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0035

Respiking

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0036
Rail Cropping

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Tie

UNIT
Each

W912HN-05-R-0036

0004
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UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0037
Tighten Bolts

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0038
Bolt Assembly Replacement

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0039

Track Construction

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0040

Track Removal and Salvage

FOB: Destination

UNIT
Miles

UNIT
Each

UNIT
Track
Foot

UNIT
Track
Foot

W912HN-05-R-0036

0004
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UNIT PRICE
UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0041

Track Removed and Scraped

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0042
Turnout Removal and Salvage

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0043
Straight Rail Turnout

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0044
Rail Bonds

FOB: Destination

UNIT
Track
Foot

UNIT
Each

UNIT
Each

W912HN-05-R-0036

0004

Page 33 of 204
UNIT PRICE
UNIT PRICE
UNIT PRICE
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ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0044AA Each

Furnish and Install Railhead Bonds

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0044AB Each
Furnish and Install Duplex Web Bonds

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0045 Each
Ground Assembly

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT UNIT PRICE
0046 Square
Yard

Pavement Removal

FOB: Destination



ITEM NO SUPPLIES/SERVICES
0047

Grade Crossing Panel Salvage

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0048

Track Removal

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0049

Grade Crossing Surface Installation

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0049AA

Typel

FOB: Destination

UNIT
Track
Foot

UNIT
Track
Foot

UNIT
Track
Foot

W912HN-05-R-0036

0004
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UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0049AB

Type 1A

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0049AC

Type 2

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0049AD

Type 2A

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0049AE

Type 3

FOB: Destination

UNIT
Track
Foot

UNIT
Track
Foot

UNIT
Track
Foot

UNIT
Track
Foot

W912HN-05-R-0036

0004
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UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0049AF

Type 4

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0049AG

Type 4A

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0049AH

Type5

FOB: Destination

UNIT
Track
Foot

UNIT
Track
Foot

UNIT
Track
Foot

W912HN-05-R-0036
0004
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UNIT PRICE

UNIT PRICE

UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0050

Grade Crossing Subdrains

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0051

Grade Crossing Conduit

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0052

Ultrasonic Testing

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0053
Electric Arc Welding

FOB: Destination

UNIT
Linear
Foot

UNIT
Linear
Foot

UNIT
Track
Foot

W912HN-05-R-0036

0004
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UNIT PRICE
UNIT PRICE
UNIT PRICE



ITEM NO SUPPLIES/SERVICES
0053AA

Switch point

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0053AB

Frog

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0053AC
Batter rail end

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0053AD

FFP
Guard rail

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Each

MAX UNIT
QUANTITY
Each

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

MAX
NET AMT

W912HN-05-R-0036
0004
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MAX AMOUNT




ITEM NO SUPPLIES/SERVICES
0053AE

Engine burn

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0053AF

Railroad crossing

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0054
Spray weeds

FOB: Destination

ITEM NO SUPPLIES/SERVICES
0055
Inspection of tracks

FOB: Destination

UNIT
Each

UNIT
Each

UNIT
Acre

UNIT
Miles
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UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE



ITEM NO SUPPLIES/SERVICES UNIT
0056 Cubic
Yard

Ditch excavation and grading

FOB: Destination

ITEM NO SUPPLIES/'SERVICES UNIT
0057 Cubic
Yard

Repair rail embankment

FOB: Destination

ITEM NO SUPPLIES/SERVICES UNIT
0058 Lump
Sum

Miscellaneous
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UNIT PRICE

UNIT PRICE

UNIT PRICE

Thislineitemisfor al incidentals that are not listed in the above line items and

will be used on a per task order basis.

FOB: Destination
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Section 00100 - Bidding Schedule/Instructions to Bidders

ADDITIONAL INSTRUCTIONS

SECTION 00100
INSTRUCTIONS, CONDITIONS, AND NOTICE TO OFFERORS

INDEFINITE DELIVERY CONTRACT (IDC)
FOR RAILROADS, NC

PERFORMANCE PRICE TRADE-OFF

1. PROPOSAL OVERVIEW. This Request for Proposal (RFP) isto solicit an Indefinitely Delivery, Multi Task
Construction Contract for site preparation, construction and maintenance of rail road installation, rail road repair,
rail replacement or work incidental to rail installation (i.e. excavating, grading, and concrete work). Work will be
performed primarily at facilities at North Carolina. Work may also be located at other Federal facilities within the
geographic boundaries of the South Atlantic Division. The contract will be an Indefinite Delivery Contract (IDC)
with task orders to be written against the contract.  The contract resulting from this solicitation will be a Firm-
Fixed Price contract. In unusual and rare circumstances and with the Contracting Officer’s approval, Task Orders
may beissued with afinal definitive scope of work and an independent government estimate leading to afixed price
to be negotiated at alater date.

1.1. Proposal Submissions and the Best VValue Trade-Off Process. This process requires potential contractorsto
submit their performance and capability information initialy for review and consideration by the Government. The
technical information contained in the proposal shall be reviewed and evaluated by the Government in accordance
with the evaluation criteria set out in this Section. Relative weights among technical factors are provided in
paragraph 5.2 Relative Importance. Following the review, evaluation, and rating of these proposals, the
Government will evaluate price proposals for Offerors that have acceptable technical proposals. The Government
shall evaluate price based on the Offerors’ proposed Field Overhead, Home Office Overhead, Field Office
Overhead on Subcontractor’s Work, and Bond Premium. Offerors will be required to separately submit their price
proposals. Price will not be scored, but will be afactor in establishing the competitive range prior to discussions
and in making the final best value determination for award.

2. PROPOSAL SUBMISSION INSTRUCTIONS
2.1 Who May Submit: Only qualified 8(a) Small businesses may submit a proposal.

2.2. Where to Submit. Offerors shall submit their proposal packages to the Savannah District at the address shown
in Block 7 of Standard Form 1442,

2.3. Submission Deadline. Proposals shall be received by the Savannah District no later than the time and date
specified in Block 13 of Standard Form 1442.

2.4. General Requirements.

2.4.1. In order to effectively and equitably evaluate all proposals, the Contracting Officer must receive information
sufficiently detailed to alow review and evaluation by the Government. Proposal clarity, organization, and cross-
referencing are mandatory. Failure to submit and organize proposals as requested may adversely affect an Offeror's
evaluation. Offerors should provide sufficient detail and clearly define all items required in this section.

2.4.2. Tabs. Proposal shall be organized and tabbed as shown in paragraph 2.5 Submission Format.

2.4.3. Size of Printed Matter Submissions.
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2.4.3.1. Written materials shall be on 8-1/2" x 11" paper.
2.4.3.2. The proposals shall contain a detailed table of contents. If more than one binder is used, the complete table
of contents shall beincluded in each. Any materials submitted but not required by this solicitation (such as
company brochures) shall be relegated to Appendices.

2.4.4. Number of Copies. Offerors shall submit one (1) hard copy of Volume | and five (5) hard copies of Volume
Il of their Proposal. Both volumes shall also be submitted on a CD-ROM.

2.5. Submission Format.

25.1. The Technical and Price Proposal will be tabbed and submitted in a separate three ring binder in the
following format:

VOLUME |
TAB A - SF 1442, competed and signed by an authorized person from the company or team.

TAB B - Section 00600 — Representations and Certifications

TAB C - PROPOSAL DATA SHEET — See the format provided in this Section. Ensure to include Offeror’s
telephone number, FAX number, e-mail address and DUNS number. DUNS number will be used to accesses
CCASS data. If aseparate DUNS has been created for ajoint venture ( JV) it must be submitted. A DUNS
number shall also be provided for each company identified in any proposed Contractor-subcontractor association of
firms. Mentor-protégés are cautioned that only protégé past performance can be evaluated

TAB D — Section 00010 — Supplies or Services and Price/Costs Schedule

TAB E - Bid Bond

TAB F —Financia Information (e.g. Financial Statements for the last three years, Annual Reports, Dun and
Bradstreet ratings and/or number, etc.)

TAB G — Subcontracting Plan — FOR LARGE BUSINESS OFFERORS ONLY . Subcontracting Plan shall be
prepared in accordance with FAR 52.219-9. See Section 00800 for a sample plan and format.

NOTE: For the information of Large Business Offerors, Savannah District’s assigned subcontracting goals are:
50.9% of planned subcontracting dollars placed with small business concerns
8.8% of planned subcontracting dollars placed with small disadvantaged business concerns
7.2% of planned subcontracting dollars placed with women owned small business concerns
2.9% of planned subcontracting dollars with HUBZone small business
0.5% of planned subcontracting dollars placed with service-disabled veteran-owned small business concerns
0.0% of planned subcontracting dollars placed with veteran-owned small business concerns. While Savannah

District does not have a specific target for subcontracting with Veteran-Owned small businesses, this must be
addressed in al subcontracting plan
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TAB H —IF APPLICABLE: Pursuant to 13 CFR 124.515(e), SBA must approve ajoint venture agreement prior to
the award of an 8(a) contract on behalf of the joint venture. Offerors are encouraged to contact its SBA Servicing
Agency upon submission of its proposal and confirm that its joint venture agreement will be approved. If an offeror
isincluded in the competitive range, the offeror in encouraged to obtain formal approval of the joint venture
agreement and provide evidence of approval

TAB | —Not used

VOLUME I

TAB J-FACTOR 1: CORPORATE RELEVANT SPECIALIZED EXPERIENCE
TAB K - FACTOR 2: CONSTRUCTION PAST PERFORMANCE

TAB L —FACTOR 3: MANAGEMENT EFFECTIVENESS

TAB M — OTHER INFORMATION. Offerors will submit any other information under TAB R. The Government
may not consider information submitted under TAB R.

2.5.2. PRICE INFORMATION. Thetechnical proposal shall not include any cost or price information.
3. TECHNICAL PROPOSAL SUBMISSION REQUIREMENTS

3.1. FACTOR 1: CORPORATE RELEVANT SPECIALIZED EXPERIENCE (VOLUME I, TAB J). Offerors
shall be evaluated on SABER, JOC, IDC Construction, type Task Orders successfully completed or substantially
completed in the last five (5) years that demonstrate the offeror’ s specialized experience in the construction and
maintenance of rail road installation, rail road repair, rail replacement or work incidental to rail installation (i.e. site
preparation, excavating, grading, and concrete work). The majority of the Task Orders submitted by the Offeror for
evaluation should fall within the range of $25,000 to $750,000. The information presented in the Offeror’s
submittal, together with that from other sources available to the Government, will comprise the input for evaluation
of thisfactor.

3.1.1. Offeror’s Submission Requirements. Offerors shall complete and provide a Project Information Sheet on a
minimum of three (3) SABER, JOC, IDC Construction type contracts completed or substantially completed during
the last five (5) years; listing al completed Task Orders separately that reflect specialized experience in the
construction elements referenced in paragraph 3.1 above. The examples should be similar to this solicitation in type
and scope. The Offeror will also submit a Project Information Sheet on three to five (3-5) Task Orders for the
SABER, JOC, IDC Construction type contracts listed. Asaminimum, the Project Information Sheets shall provide:
the project Point of Contact with telephone number, general character of the project, scope, location, cost, and date
of completion or anticipated completion. Project Information sheets shall also be completed for those parties
identified in any proposed Joint Venture or Contractor Teaming Arrangement. Examples must have been completed
or substantially completed not later than five (5) years prior to the date of the solicitation. The experience of
individuals affiliated companies, or mgjor subcontractors that are not party to a Contract Teaming Arrangement will
not be credited under this factor.

3.1.2. Offeror proposed teaming arrangements, as defined in paragraph 3.1.1 and company relationships shall be
fully disclosed in the proposal. For reference and evaluation purposes the Offeror shall identify major or critical
aspects to be performed by those identified in the Contractor Teaming Arrangement.

3.1.3. Evauation. The Government will review the list of example Task Order contracts provided by the Offeror to
evaluate and rate the recent relevant experience of the Offeror; thiswill include the experience of identified parties
of Contractor Teaming Arrangements. The example Task Order contracts that most closely resemble construction

and maintenance of rail road installation, rail road repair, rail replacement or work incidental to rail installation (i.e.
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site preparation, excavating, grading, and concrete work). 1f the Offeror cannot provide suitable relevant experience
and the evaluators consider that the information provided indicates that the Offeror has no relevant experience, a
determination will be made as to the risk this lack of corporate relevant experience presents to the Government and
the proposal will be evaluated accordingly. The submission must contain a narrative that clearly explainsthe
relevance of the submitted information concerning a company that is part of a proposed Contractor Teaming
Arrangement. The Government will consider the adequacy of this explanation in deciding the relevance and weight
of the information to the procurement.

3.2. FACTOR 2: CONSTRUCTION PAST PERFORMANCE (VOLUME Il, TAB K). Offerors shall be evaluated
on similar Simplified Acquisition of Base Engineer Requirements (SABER), Job Order Contract (JOC), IDC
Construction type contracts successfully completed or substantially completed in the last three years with the
contracts performed falling within the range of $5,000,000 to $15,000,000. The Offeror’s past performancein
completing Task Orders for construction or similar types of work during the last three years will be evaluated to
determine technical capability to perform the proposed contract and how well it satisfied its customers. The
information presented in the Offeror’ s submittal, together with that from other sources available to the Government
will comprise the input for evaluation of this factor.

3.2.1 Contractor Team Arrangements: Contractor Team Arrangements are considered an arrangement in which (1)
Two or more companies form a partnership or joint venture to act as a potential prime contractor; or (2) A potential
prime contractor agrees with one or more other companies to have them act as its subcontractors under a specific
Government contract or acquisition program.

3.2.2. Offeror’s Submission Requirements

3.2.2.1. Offeror proposed teaming arrangements, as defined above, and company relationships shall be fully
disclosed in the proposal. All prospective Joint Ventures must comply with Part 13 Code of Federal Regulations
(CFR) 124.513. For reference and evaluation purposes, the Offeror shall identify the major or critical aspectsto be
performed by those identified in the Contractor Teaming Arrangement.

3.2.2.2. Past Performance Information Sheets. Offerors shall complete and provide a Past Performance Information
Sheet on a minimum of three (3) SABER, JOC, IDC Construction type contracts described above. The Offeror
shall aso submit Past Performance Information Sheets on three to five (3-5) Task Orders for SABER, JOC, IDC
Construction type contracts identified. Past Performance Information sheets shall also be completed for those
partiesidentified in any proposed Joint Venture or Contractor Teaming Arrangement. A sample Past Performance
Information Sheet isincluded at the end of this section.

3.2.2.3. Past Performance Questionnaires. Offeror’s shall identify similar completed contracts (or substantially
complete) as described above to be used for reference and evaluation purposes and provide a questionnaire to the
Point of Contact for each contract listed. For reference and evaluation purposes, the Offeror shall provide a
guestionnaire to the Point of Contact for each contract for which a Past Performance Information Sheet (see 3.2.2.2)
was submitted. A sample Past Performance Evaluation Questionnaire isincluded at the end of this section. When
completed, these forms shall be emailed to the Savannah District Contract Specialist identified in the sample
transmittal letter provided, so the Contractor can verify receipt and the Contract Specialist can confirmit. Asa
second alternative, the Contractor may choose to mail or fax the form, but it is the Contractor's responsibility to
ensure that the Contract Specialist receives the questionnaire. The Government is not obligated to make additional
requests for past performance information from the references. The evaluation form shall be provided to the
Savannah District Contract Specialist directly from the reference. Contracts from which questionnaires are received
shall have been completed not later than three years of the date of the solicitation.

3.2.2.4. Other Sources. The Government may contact sources other than those provided by the Offeror for
information with respect to past performance. These other sources may include CCASS (Construction Contractor
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Appraisal Support System), telephone interviews with organizations familiar with the Offeror’s performance, and
Government personnel with personal knowledge of the Offeror’s performance capability.

3.2.2.5. Evauation. The Government will evaluate the Offeror's past performance using the sources available to it
including but not limited to: the example projects identified by the Offeror, Past Performance Evaluation
Questionnaires received, CCASS. Offerors may be provided an opportunity to address any negative past
performance information of which the Offeror has not previously had an opportunity to respond.

3.2.2.5.1 Contract Team Arrangements. In accordance with FAR Part 9, the Government will recognize the
integrity and validity of contractor team arrangements; provided, the arrangements are identified and company
relationships are fully disclosed in the offer. Past Performance evaluation will take into account past performance
information regarding predecessor companies; subcontractors that will perform major or critical aspects of the
requirement, identified in Contractor Teaming Arrangements.

3.2.2.5.2. The Government treats an Offeror’s lack of past performance as having no positive or negative evaluation
significance. Past performance, which is considered by the Government to be similar in size and scope of this
contract, as defined in paragraph 3.2 of this section, may be considered by the Board to be more advantageous. The
Government will evaluate past performance based on the elements listed below:

3.2.2.5.3. Quality of Construction. Based on information provided in the questionnaire and other information, the
Government will assess the quality of the actual construction undertaken and the standards of workmanship
exhibited by the Offeror’s team, and the offeror’ s ahility to execute a quality control program.

3.2.2.5.4. Timeliness of Performance. The Government will evaluate all information available with respect to the
Offeror’s ability to develop a project schedule/NAS, execute according to that schedule/NAS, and complete past
projects within the scheduled completion times.

3.2.2.5.5. Customer Satisfaction. The Government will evaluate all information available with respect to the
Offeror’'s past customer satisfaction, cooperation with customers, and interaction on past contracts.

3.2.2.5.6. Subcontractor Management. The Government will evaluate all information available with respect to the
Offeror’s management of subcontractors, including mitigation of conflicts and resolution of disputes at the lowest
level.

3.3. FACTOR 3: MANAGEMENT EFFECTIVENESS (VOLUME I, TAB L). The Government will evaluate the
Offeror’s management effectiveness by considering the Offeror’ s understanding and capability of successfully
managing the Task Order contract through completion. The following elements will be evaluated:

Organizational Chart and/or Structure

Key Personnel Resumes

Quality Control Plan (QC Plan)

Small and Small Disadvantaged Business Utilization
Construction Capacity

3.4. Offeror’ s Submission Requirements.

3.4.1. Organizational Chart and/or Structure and Key Personnel Resumes. Provide a detailed organizational chart or
narrative that shows lines of authority and communication chain. “Key personnel” are defined as, but not limited to
Project Manager, Site Supervisor or Project Superintendent, Quality Control System Manager, and Safety and
Health Program Manager. Provide the following information on key personnel:

3.4.1.1 Nameand Job Title



W912HN-05-R-0036
0004
Page 47 of 204

3.4.1.2 Specific assignment on this project

3.4.1.3 Nameof Firm

3.4.1.4 Number of years with this firm/with other firms (show each position held)
3.4.1.5 Education - Degree(s)/year/speciaization

3.4.1.6 Active registration: number/state/year

3.4.1.7 Specific experience and qualifications relevant to this project

3.4.1.8 Offerors are encouraged to provide a descriptive analysis of why they feel their key personnel meet the for
key personnel experience.

3.4.2. Quality Control Plan (QC Plan). Provide separate preliminary plans for quality control of construction. After
award, the successful Offeror will be required to expand these preliminary plansto comply with contract
requirements for Quality Control. The preliminary plans must address the following as a minimum:

3.4.2.1. QC organizational chart identifying the chain of command of the QC organization, number of individuals
and disciplines of qualified QC staff.

3.4.2.2 Authority, assigned tasks, and functions of the QC Manager and each key QC position.

3.4.2.3 Testing methods that will be employed and record keeping procedures. Include a discussion of the test and
validation process for the construction.

3.4.2.4 Documentation procedures for inspections and tests.

3.4.2.5 Describe integration of the Savannah District’ s automated Request for Information (RFI) system into the
operation procedures.

3.4.2.6 Maintenance of As-builts: Describe procedures for maintaining up-to-date plans and specifications on the
job site and for preparation and submittal of as-builts. Include narrative describing document control and
production of electronic “as-built” drawings and their transfer to the Government.

3.4.2.7 Workmanship inspections, frequency, and by whom.
3.4.2.8 QC surveillance responsibilities identified.

3.4.2.9 Explain satisfactory and unsatisfactory performance standards, and explain deficiency or discrepancy
correction procedures.

3.4.2.10. The plan for and procedures for the compl etion inspection, prior to the joint inspection with the
Government QA personnel.

3.4.3 Small and Small Disadvantaged Business Utilization. ALL OFFERORS (including Small and Small
Disadvantage Businesses) are required to provide a narrative discussion of their plan for utilization of small and
small disadvantaged businesses. At a minimum, the narrative shall discuss:

3.4.3.1 Goalsfor subcontracting with small and small disadvantaged businesses in sufficient detail to allow
Government evaluators to determine that these goals are realistic, justifiable, positive, and in accordance with the
Government’s policy to maximize opportunities for these types of businesses.

3.4.3.2. The extent to which small disadvantaged businesses, and where appropriate, historically black colleges and
universitiesyminority institutions (HBCU/MI) have been identified for participation as part of the Offeror’ s team.

3.4.3.3 The Offeror’ s past and present commitment to providing subcontracting opportunities and encouragement to
small and small disadvantaged businesses.
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3.4.4 Construction Capacity.

3.4.4.1 The successful Offeror will be expected to manage alarge number of Task Orders simultaneously requiring
avery high level of management skills using a management structure solely dedicated to the contract. The
Government will evaluate the Offeror’s current contract capacity, understanding, and capability of successfully
managing multiple contracts at multiple locations through their completion.

3.4.4.2 Offeror’'s Submission Requirements. Offerors shall submit alist of current SABER, JOC, IDC Construction
type contracts providing the contract agency, agency Point of Contact (POC), contract number, total contract
capacity, number of performance periods, current performance period, current performance period completion date,
and contract completion date.

3.4.4.3 Provide narrative describing plan functionality to include: (1) Management cooperation/responsiveness and
(2) Coordination/control of subcontractors

3.4.4.4 Provide information to address proposed response times for: (1) Initial call to attend site meetings, (2)
Proposal preparation time, and (3) Start work. Proposed response time shall address both normal and urgent
conditions.

3.4.5 Evaluation.
3.4.5.1 Organizational Chart and/or Structure and Key Personnel Resumes.

3.4.5.1.1 The organizational chart will be evaluated for chain of command, lines of normal communication and
logical management structure.

3.4.5.1.2 The Government will review the key personnel proposed by the Offeror. Resumes will be evaluated for
qualifications and relevant technical experience. The key personnel example projects should closely resemble the
project identified in this solicitation. If the Offeror cannot provide suitable key personnel with relevant experience
and the evaluators consider that the information provided indicates that the key personnel have no relevant
experience, adetermination will be made as to the risk this lack of key personnel experience presentsto the
Government and the proposal will be evaluated accordingly. The Government may more favorably consider teams
that have worked on similar projects.

3.4.5.2 Quality Control Plan.

3.4.5.2.1 The Quality Control (QC) Plan will be evaluated for standard and specific quality control practices that
ensure all services required by this solicitation are performed and provided in a manner that meets the project
requirements.

3.4.5.2.2 The QC Plan will be evaluated to insure listed tasks are assigned to individual (s) with full and/or part-time
duties with respect to monitoring, evaluating and overseeing, correcting critical areas of the project from start to
completion. How complete is the plan and does it provides names, qualifications, duties, responsibilities and
authority levels of each QC person.

3.4.5.3 Smal and Small Disadvantaged Business Utilization. The Government will evaluate narratives provided
for the following elements. Greater detail and specificity will be given greater credit than general statements and
commitments:

3.4.5.3.1 The extent to which the goals for subcontracting with small and small disadvantaged businesses are
realistic, justifiable, positive, and in accordance with the Government's policy to maximize opportunities for these
types of businesses.
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3.4.5.3.2. The extent to which small disadvantaged businesses, and where appropriate, historically black colleges
and universities/minority institutions (HBCU/MI) have been identified for participation as part of the Offeror's
team.

3.4.5.3.3 The Offeror's past commitment to providing subcontracting opportunities and encouragement to small and
small disadvantaged businesses.

3.4.5.4 Contract Capacity.

3.4.5.4.1 The Government will review the narrative describing plan functionality and proposed response time to
evaluate the contractor’ s ability to assist the Government in meeting its mission in completing multiple Task Orders
during peak periods of the fiscal year.

3.4.6 Evauation.

3.4.6.1 The Government will review thelist of current SABER, JOC, IDC Construction type contracts provided by
the Offeror to evaluate the Offeror’s current contract capacity.

4. EVALUATION STANDARDS. Evaluation criteria (factors) will be rated using the following adjectival
descriptions. Evaluators will apply the appropriate adjective to each criterion rated. The evaluator’s narrative
explanation must clearly establish that the Offeror’ s submittal meets the definitions established below. As each
criteriais evaluated an assessment of Performance Risk will be made. Performance Risk relates to the assessment
of an Offeror's present and past work and accomplishments to determine the Offeror's ability to successfully
perform as required.

4.1. OUTSTANDING - Information submitted demonstrates Offeror's potential to significantly exceed performance
or capability standards. The offeror has clearly demonstrated an understanding of all aspects of the requirements to
the extent that timely and highest quality performance is anticipated. The Offeror possesses exceptional strengths
that will significantly benefit the Government. The Offeror's qualifications meet the fullest expectations of the
Government. The offeror has convincingly demonstrated that the RFP requirements have been analyzed, evaluated,
and synthesized into approaches, plans, and techniques that, when implemented, should result in highly effective
and efficient performance under the contract which represents low risk to the Government. An assigned rating of
“outstanding” indicates that, in terms of the specific factor, the submittal contains no significant weaknesses,
deficiencies or disadvantages. Offeror very significantly exceeds most or all solicitation requirements. Very high
probability of success. Very low risk to the Government.

4.2. ABOVE AVERAGE - Information submitted demonstrates Offeror's potential to exceed performance or
capability standards. Offeror possesses one or more strengths that will benefit the Government. The areasin which
the Offeror exceeds the requirements are anticipated to result in a high level of efficiency, productivity, or quality.
The Offeror's qualifications are responsive with minor weaknesses, but no major weaknesses noted. An assigned
rating of “Above Average” indicates that, in terms of the specific factor, any weaknesses noted are minor and
should not serioudly affect the offeror’s performance. The submittal demonstrates that the requirements of the RFP
are well understood and the approach will likely result in a high quality of performance which represents low risk to
the Government. A rating of “Above Average” is used when there are no indications of exceptional features or
innovations that could prove to be beneficial, or conversely, weaknesses that could diminish the quality of the effort
or increase the risks of failure. Disadvantages are minimal. The submittal contains excellent features that will likely
produce results very beneficial to the Government. Offeror fully meets all RFP requirements and significantly
exceeds many of the RFP requirements. Response exceeds a " Satisfactory” rating. High probability of success.
Low risk to the Government.

4.3. SATISFACTORY (Neutral) - Information submitted demonstrates Offeror's potential to meet performance or
capability standards. Offeror presents an acceptable solution and meets minimum standard requirements. Offeror
possesses few or no advantages or strengths. The Offeror's proposal contains weaknesses in several areas that are
offset by strengthsin other areas. A rating of “ Satisfactory” indicates that, in terms of the specific factor, the
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Offeror may satisfactorily complete the proposed tasks, but thereis at least a moderate risk that it will not be
successful. There is agood probability of success and that afully acceptable level of performance will be achieved.
Offeror meets all RFP requirements, presents a complete and comprehensive proposal, exemplifies an understanding
of the scope and depth of the task requirements, and displays understanding of the Government's requirements.
Offeror’ s response exceeds a"Margina" rating. No significant advantages or disadvantages. Moderate risk to the
Government. In the case of no past performance on the part of the Offeror, a SATISFACTORY rating will be
assigned for Past Performance.

4.4. MARGINAL - Information submitted demonstrates Offeror's potential to marginally meet performance or
capability standards necessary for minimal but acceptable contract performance. The submittal is not adequately
responsive or does not address the specific factor. The assignment of arating of “Marginal” indicates that
mandatory corrective action would be required to prevent significant deficiencies from affecting the overall project.
The offeror's qualifications demonstrate an acceptabl e understanding of the requirements of the RFP and the
approach will likely result in an adequate quality of performance, which represents a high level of risk to the
Government. Offeror displays low probability of success, although the submittal has a reasonable chance of
becoming at least acceptable. Offeror’ s response exceeds an "Unsatisfactory” rating. Significant disadvantages.
High risk to the Government.

4.5. UNSATISFACTORY - Information submitted fails to meet performance or capability standards necessary for
acceptable contractor performance. The Offeror’ s interpretation of the Government’ s requirementsiis as superficial,
incomplete, vague, incompatible, incomprehensible, or incorrect as to be Unsatisfactory. The submittal does not
meet the minimum requirements of the RFP; requirements could only be met with major changes to the submittal.
There is no reasonable expectation that acceptable performance would be achieved which represents unacceptably
high risk to the Government. The Offeror's qualifications have many deficiencies and/or gross omissions; fail to
provide a reasonable, logical approach to fulfilling much of the Government's requirements; and, fail to meet many
of the minimum requirements. The Offeror's qualifications are so unacceptable that it would have to be completely
revised in order to attempt to make them acceptable. Very significant disadvantages. Unacceptably high risk to the
Government.

5. EVALUATION FACTORS and WEIGHTS

5.1. Relative Importance Definition. For the purpose of this evaluation, the following terms will be used to
establish the relative importance of the factors.

5.1.1. Significantly More Important: The criterion is at least two times greater in value than another criterion.
5.1.2. More Important: The criterion is greater in value than another criterion but less than two times greater.
5.1.3. Equal: The criterion is of the same value or nearly the same as another criterion.

5.2. Weight among technical factors:

Factor 1: Corporate Relevant Specialized Experience: This factor is more important to Factors 2 and 3.
Factor 2: Construction Past Performance: This factor isequal in importance to Factor 3.

Factor 3: Management Effectiveness.. Thisfactor is equal inimportance to Factors 2.

Technical and Price are equal in importance

6. PRICE.

6.1 Content of Price Proposal. The price proposal will consist of Schedule B of Suppliesand Services.
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6.2 Pricewill not be scored, but will be afactor in establishing the competitive range prior to discussions
(if held) and in making the final best value determination for award.

6.3 The Government will perform a price analysis on all proposals received in accordance with FAR 15.404-1 to
determine the fairness and reasonableness of all unit prices. A total price will be derived by taking the sum total of
all unit prices and calculating a percentage of deviation to the Independent Government Estimate (IGE). This
percentage of deviation will be applied to the contract value of $14.5 million to arrive at atotal evaluated price.
This evaluated price will be used to make the Best Value determination.

7. PROPOSAL EVALUATION.

7.1. Each member of the Government’ s evaluation team (Source Selection Evaluation Board) will independently
consider all information provided in the proposal. Worksheets are provided on the following pages, which the
evaluators will useto review and rate the individual proposals.

7.2. Once these individual analyses are completed, the team will meet and determine arating for each of the
evaluation factors by consensus decision.

7.3. The evaluation team will document strengths, weaknesses, and deficiencies to support the rating for each factor
aswell asthe overall rating. Documentation and comments are required for all ratings.

7.4. Thisfinal overal rating, along with ratings on individual factors, will be provided to the Contracting
Officer/Source Selection Authority for the best value decision.

8. EXCEPTIONS. Exceptionsto the contractual terms and conditions of the solicitation (e.g., standard company
terms and conditions) may result in a determination to reject a proposal.

9. RESTRICTIONS. Failureto submit all the datain the format indicated in this section may be cause for
determining a proposal incomplete and, therefore, not considered for evaluation, and for subsequent award.

10. BASISFOR AWARD

10.1. Proposals must meet the criteria stated in the RFP in order to be eligible for award, to include responsiveness,
technical acceptability and responsibility.

10.2. In order to determine which proposal represents the best overall value, the Government will compare
proposals to one another. The Government will award a contract to the responsible Offeror whose technical
submittal and price proposal contains the combination of those criteria described in this document offering the best
overall value to the Government. Best value will be determined by a comparative assessment of proposals against
all source selection criteriain this RFP.

10.3. Astechnica ratings and relative advantages and disadvantages become less distinct, differencesin price
between proposals are of increased importance in determining the most advantageous proposal. Conversely, as
differences in price become less distinct, differencesin scoring and relative advantages and disadvantages between
proposals are of increased importance to the determination.

10.4. The Government reserves the right to accept other than the lowest priced offer. Theright is also reserved to
reject any and all offers. The basis of award will be a conforming offer; the price or cost of which may or may not
be the lowest. If other than the lowest offer, it must be sufficiently more advantageous than the lowest offer to
justify the payment of additional amounts.

10.5. Offerors are reminded to include their best technical and pricetermsin their initial offer and not to
automatically assume that they will have an opportunity to participate in discussions or be asked to submit a revised
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offer. The Government may make award of a conforming proposal without discussions, if deemed to be within the
best interests of the Government.
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PROPOSAL DATA SHEET
INDEFINITE DELIVERY CONTRACT (IDC)
FOR
RAILROADS, NC

VOL | -TABC

NOTE TO OFFERORS

This OFFEROR PERFORMANCE CAPABILITY PROPOSAL DATA SHEET must be completed and
attached as the first page of the body of your proposal. The information required by this data sheet may be
completed directly on thisform or attached to the form as supplemental data sheets.

1. NAME OF OFFEROR.

Name of Offeror(s):

Offeror’s Telephone Number:

Offeror’s FAX Number:

If a joint venture, contractor-subcontractor association of firms or contractor teaming arrangement, list the
individual firms and briefly describe the nature of the association.

Firm 1:
Firm 2;
Nature of Association:

2. OFFEROR’'S DUNS/CCASSNUMBER
(If more than one DUNS number isto be considered explain affiliation to offeror)

3. ACASSIDENTIFICATION NUMBER FOR DESIGN FIRM
4. AUTHORIZED NEGOTIATORS.

The offeror represents that the following person(s) are authorized to negotiate on its behalf with the Government in
connection with this Request for Proposals (RFP):

Name:

Title:

Address:

Telephone:

Fax:

Email Address:
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PROPOSAL DATA SHEET
VOL I -TABK
FACTOR 2: CONSTRUCTION PAST PERFORMANCE INFORMATION.
Offerors should submit at least three (3) projects.
1. Provide a Past Performance Information Sheet on a minimum of three (3) similar SABER, JOC, IDC
Construction type contracts completed or in-progress by the Offeror within the last three years, in the cost range of
$5,000,000 to $15,000,000, to be used for reference and evaluation purposes. The Offeror shall also submit Past
Performance Information Sheet on three to five (3-5) Task Orders for the similar SABER, JOC, IDC Construction
type contracts listed above. These should be the same contracts for which questionnaires have been provided to the
Contract Specialist. Past Performance Information sheets shall also be completed for those partiesidentified in any
proposed Joint Venture or Contractor Teaming Arrangement.
2.1. For each contract or Task Order provide the following information:
Contract Title:
Location:
Contract number:
Nature of involvement in this project, i.e. General Contractor, subcontractor, designer:
Procuring activity:
Contract Specialist and telephone number:
Number of Task Orders completed or in progress to date:
Total Contract Amount:
Remaining Contract Capacity:
Contract Expiration Date;
Address and telephone number of owner:
Indicate type of project (private sector, Government, planned unit development, etc.):
General character of the Task Orders:
Total Contract Amount Awarded to Date:

Total cost of all modifications:

2.2 List al contracts with the Government within the last three (3) years. Indicate Government contract number and
contracting agency (with contact names and telephone numbers).

2.3 You may provide additional information on your capabilities, but please be brief.
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SAMPLE TRANSMITTAL LETTER

AND
PAST PERFORMANCE EVALUATION QUESTIONNAIRE

Date:

To:

We have listed your firm as a reference for work we have performed for you as listed below. Our firm has
submitted a proposal under a contract advertised by the U.S. Army Corps of Engineers, Savannah District titled
Indefinite Delivery Contract for Railroad Construction, North Carolina, Solicitation Number W912HN-05-R-0034.
In accordance with Federal Acquisition Regulations (FAR), the Corps of Engineers will complete an evaluation of
our firm’'s past performance. Y our candid response to the attached questionnaire will assist the evaluation teamin
this process.

We understand that you have a busy schedule and your participation in this evaluation is greatly appreciated.
Please compl ete the enclosed questionnaire as thoroughly as possible. Spaceis provided for comments.
Understand that while the responses to this questionnaire may be released to the offeror, FAR 15.306 (€) (4)
prohibits the release of the names of the persons providing the responses. Complete confidentiality will be

maintained. Furthermore, a questionnaire has also been sent to of your organization.

Only one response from each officeis required. If at al possible, we request that you individually answer this

guestionnaire and then coordinate your responses with that of ,todevelop a

consensus on one overall response from your organization.

Please send your completed questionnaire to the following address to arrive NOT LATER THAN:

U.S. Army Engineer District, Savannah
Contracting Division

Attn; CT-T (Faye Hazelwood)

100 West Oglethorpe Avenue
Savannah GA 31402

The questionnaires can also be sent to Faye Hazelwood, Contract Speciaist, at Fax: (912) 652-6059 or Email:
russette.f.hazelwood@sas02.usace.army.mil. If you have questions regarding the attached questionnaire, or require
assistance, please contact Faye Hazelwood at (912) 652-5619. Thank you for your assistance.
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PAST PERFORMANCE EVALUATION QUESTIONNAIRE

INDEFINITE DELIVERY CONTRACT (IDC)
FOR RAILROADS, NORTH CAROLINA

W912HN-05-R-0036

Upon completion of thisform, please send directly to the U.S. Army Corps of Engineers. Questionnaires can be
Emailed to the Contract Specialist at russette.f.hazelwood@sas02.usace.army.mil, faxed to (912) 652-6059 or
mailed in the enclosed addressed envelope provided by the offeror. It isthe Contractor's responsibility to ensure
that the Contract Specialist receives the questionnaire. The Government may not make additional requests for past
performance information from the references. Do not return this form to our offices. Thank you

1. Contractor/Name & Address (City and State):

2. Type of Contract: SABER Joc
IDC

3. Title of Contract/Contract Number/Contract Amount/Number of Task Orders Awarded:

4. Description of Work: (Attach additional pages as necessary)

5. Complexity of Work: High Mid Routine

6. Location of Work:

7. Date of Award:

8. Current Contract Period: Base Period
Option Period 1
Option Period 2

Current Period Expiration Date

9. Name, address and telephone number of Contracting Officer’s Technical Representative:
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10. QUALITY OF CONSTRUCTION:

Evaluate the contractor's performance in complying with the contract requirements, quality and the overall technical
expertise demonstrated by the Contractor.

Outstanding Quality

Above Average Quality

Satisfactory Quality

Marginal Quality

Unsatisfactory or Experienced Significant Quality Problems

Please provide commentsto support rating (Required):

11. TIMELINESS OF PERFORMANCE:

To what extent did the contractor meet the contract and/or individual Task Order schedules if the contract was an
indefinite delivery type contract? Thisincludes the offeror’s ability to develop a project schedule/NAS, execute the
schedule according to that schedule/NAS and complete past Task Orders within the scheduled compl etion times.

Completed Substantially Ahead of Schedule (Outstanding)

Completed Ahead of Schedule (Above Average)

Completed on Schedule with Minor Delays Under Extenuating Circumstances
(Satisfactory)

Completed Behind Schedule (Marginal)

Experienced Significant Delays without Justification (Unsatisfactory)

Please provide commentsto support rating (Required):




12. CUSTOMER SATISFACTION:

To what extent were the end users satisfied with:
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Quality

Cost

Schedule

Exceptionally Satisfied (Outstanding)

Highly Satisfied (Above Average)

Satisfied (Satisfactory)

Somewhat Dissatisfied (Marginal)

Highly Dissatisfied (Unsatisfactory)

Please provide commentsto support rating (Required):

13. SUBCONTRACTOR MANAGEMENT

How well did the contractor manage and coordinate subcontractors, suppliers, and the labor force?

Outstanding management and coordination of subcontractors

Above Average management and coordination of subcontractors

Satisfactory management and coordination of subcontractors

Marginal management and coordination of subcontractors

Unsatisfactory management and coordination of subcontractors

Please provide commentsto support rating (Required):
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14. If given the opportunity, would you work with this contractor again?

Yes No Not Sure

Please provide commentsto support response (Required):

15. OTHER COMMENTS:

Use the space below to provide other information related to the contractor's performance. This may include the
contractor's selection and management of subcontractors, flexibility in dealing with contract challenges, and their
overall concern for the Government's interest (if applicable), project awards received, etc.
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 1. CORPORATE RELEVANT SPECIALIZED EXPERIENCE
VOL I -TABJ

1. Generd: The Government will evaluate the depth and breadth of the Offeror's corporate experience on the basis
of the number of times it has performed projects that were similar in nature, size, scope, and complexity as the work
required by this RFP. Completed Project Information Sheets shall be used as a basis to begin the evaluation of this
factor.

Has the Government received completed Project Information Sheets for Experience for this Offeror?

YES ___NO
COMMENTS:

Do all the Project Information Sheets received reflect similar projects completed or substantially completed within
thelast five (5) years?
YES NO

COMMENTS:

2. Offeror Similar Construction Projects Completed: The number and size of projects completed of similar scope
required by this RFP in the last five (5) years.

/__/ Outstanding
/__I Above Average
/__ | Satisfactory
/__ I Margind

/__ I Unsatisfactory

2.1 Strengths: Include alisting of any identified or obvious strengths of the offeror with respect to experience. (be
project specific)

2.2 Weaknesses: Include alisting of any identified or obvious weaknesses of the offeror with respect to experience.
(be project specific)

2.3 Other Comments: Include any other comments/rationale to support the overall rating provided for this Offeror.
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 2
CONSTRUCTION - PAST PERFORMANCE
VOL I -TABK

1. General: The Government will evaluate each Offeror's past performance on similar contracts to determine how
well it satisfied its customers. Evaluators will use this factor to evaluate the Offeror’s past performance on similar
contracts based on the satisfaction of previous customers and clients asillustrated on the completed questionnaires,
CCASS Ratings and personal knowledge. These completed questionnaires shall be used as abasis to begin the
evaluation of thisfactor.

Has Government received three completed questionnaires for this Offeror? YES _ NO

Do all the questionnaires received reflect similar contracts completed or substantially completed within the last 3
years?
_YES __NO

2. CCASS Ratings: Contract The Contract Specialist will provide CCASS ratings for the Offeror (and any other
firmsif ajoint venture). CCASS for the Mentor, in a Mentor-Protégé relationship, will not be evaluated.

Firm Name:

Number of Ratings: Outstanding
Above Average
Satisfactory
Marginal
Unsatisfactory

3. OTHER INFORMATION CONSIDERED. List all other sources of information considered (telephone
interviews, personnel interviews, personal experience, etc.)
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 2
CONSTRUCTION - PAST PERFORMANCE
VOL Il -TABK

(Continued)

OVERALL RATING.

/__/ Outstanding

/_I Above Average

[__ | Sdtisfactory

/_ I Margind

/__ I Unsatisfactory

Comments to support the OVERALL CCASS RATING:

STRENGTHS: (be project specific)

WEAKNESSES: (be project specific)

OTHER COMMENTS: (be project specific)
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 2
CONSTRUCTION - PAST PERFORMANCE
VOL Il -TABK
(Continued)
4. Quality of Construction: The Source Selection Board shall carefully evaluate the information provided in the
completed questionnaires to ascertain alevel of customer satisfaction with the quality of the past contracts. Based

on that review, provide arating for the Quality of Construction below. Include alisting of any apparent
weaknesses, strengths or deficiencies of the Offeror.

/__/ Outstanding
/__I Above Average
|| Satisfactory
/__/Margind

/__ I Unsatisfactory

4.1 Strengths: Include a listing of any identified or obvious strengths of the offeror with respect to final Quality of
Construction. (be project specific)

4.2 Weaknesses: Include alisting of any identified or obvious weaknesses of the offeror with respect to final
Quality of Construction. (be project specific)

4.3 Other Comments: Include any other comments/rational e to support the overall rating provided for this Offeror.
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 2: CONSTRUCTION — PAST PERFORMANCE
VOL Il -TABK
(Continued)

5. Timeliness of Performance: Evaluators shall carefully review the information provided in the completed
guestionnaires to ascertain customer satisfaction with the timeliness of performance on the past contracts. Based on
that review, provide arating for the timeliness of performance of the past contracts below. Include alisting of any
apparent weaknesses, strengths or deficiencies of the Offeror.

/__/ Outstanding

/__I Above Average

|__ | Satisfactory

/_ I Margind

/__I Unsatisfactory

5.1. Strengths: Include alisting of any identified or obvious strengths of the offeror with respect to timeliness.
(be project specific)

5.2. Weaknesses: Include alisting of any identified or obvious weaknesses of the offeror with respect to timeliness.
(be project specific)

5.3 Other Comments: Include any other comments/rational e to support the overall rating provided for this Offeror.
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 2: CONSTRUCTION — PAST PERFORMANCE
VOL Il -TABK
(Continued)

6. Customer Satisfaction: Evaluators shall carefully review the information provided in the completed
guestionnaires to ascertain alevel of customer satisfaction with the Offeror’s cooperation and interactions on the
past contracts. Based on that review, provide arating for the Offeror’ s cooperation on the past contracts below.
Include alisting of any apparent weaknesses, strengths or deficiencies of the Offeror.

/__/ Outstanding

/__I Above Average

|__ | Satisfactory

/_ I Margind

/__ I Unsatisfactory

6.1 Strengths: Include alisting of any identified or obvious strengths of the offeror with respect to Offeror
Customer Satisfaction. (be project specific)

6.2 Weaknesses: Include alisting of any identified or obvious weaknesses of the offeror with respect to Offeror
Customer Satisfaction. (be project specific)

6.3 Other Comments: Include any other comments/rational e to support the overall rating provided for this Offeror.
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 2: CONSTRUCTION — PAST PERFORMANCE
VOL Il -TABK
(Continued)

7. Subcontractor Management: Evaluators shall carefully review the information provided in the completed
guestionnaires to ascertain alevel of customer satisfaction with the Offeror’s Management of Subcontractors on the
past contracts. Based on that review, provide arating for the Offeror’ s Subcontractor Management Skills on the
past contracts below. Include alisting of any apparent weaknesses, strengths or deficiencies of the Offeror.

/__/ Outstanding

/__I Above Average

|__ | Satisfactory

/_ I Margind

/__I Unsatisfactory

7.1 Strengths: Include alisting of any identified or obvious strengths of the offeror with respect to Offeror
Subcontractor Management. (be project specific)

7.2 Weaknesses. Include alisting of any identified or obvious weaknesses of the offeror with respect to Offeror
Subcontractor Management. (be project specific)

7.3 Other Comments: Include any other comments/rational e to support the overall rating provided for this Offeror.
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Offeror:
Evaluator:
PROPOSAL RATING WORKSHEET
FACTOR 2: CONSTRUCTION — PAST PERFORMANCE
Overall Rating
FACTOR 2 - SUMMARY RATING CHART
Item
No. Description Rating* Comments
1 Questionnaire Receipt YES/NO
2. CCASS Rating
3 Quality of Construction
4. Timeliness of Performance
5. Customer Satisfaction
6. Sub-Contractor Management

OVERALL RATING**

* Ratings may be either:

** Bvaluators shall consider the ratings and weights of the various criteria shown to determine a suitable
overall rating. The overall rating cannot be an average, mode, or median of the ratings of the factors.

Attach additional sheets to this rating summary to provide supporting rationale for assignment of ratings.

Outstanding — Above Average — Satisfactory — Marginal — Unsatisfactory

Board Member Signature
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 3: MANAGEMENT EFFECTIVENESS
VOL Il -TABL

1. General: The Source Selection Evaluation Board will use the current and anticipated contracts of the Offeror for
evaluation purposes. The Offeror’slist of current SABER, JOC, IDC Construction contracts completed and the
Offeror’'s Management Plan shall be used in the evaluation of this factor.

Has the Government received the Organizational Chart and/or Structure and Key Personnel Resumes for this

Offeror? YES __ NO
COMMENTS:

Has the Government received the Quality Control Plan for this Offeror? YES __ NO
COMMENTS:

Has the Government received the Small and Small Disadvantaged Business Utilization narrative for this Offeror?
COMMENTS: YES ___NO

Has the Government received the list of current SABER, JOC, IDC Construction type contracts and Task Orders
for this Offeror? YES __ NO
COMMENTS:

2. Management Plan Review: Evaluators shall carefully review the Management Plan provided for the required
content and to ascertain the Offeror’ s ability to manage multiple tasks through completion. The reviews may also
included discussions with points of contact or others regarding the Offeror’ s Management capabilities. Based on
thisreview, provide arating for the Management Effectiveness. Include alisting of any apparent weaknesses,
strengths or deficiencies of the Offeror and the proposed project team.

/__/ Outstanding

/__I Above Average

/__ | Satisfactory

/_ I Margind

/__I' Unsatisfactory

2.1 Strengths: Include alisting of any identified or obvious strengths of the offeror with respect to capacity. (be
project specific)
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Offeror:

Evaluator:

PROPOSAL RATING WORKSHEET
FACTOR 3: MANAGEMENT EFFECTIVENESS
VOL I —-TABL
(continued)

2.2 Weaknesses: Include alisting of any identified or obvious weaknesses of the offeror with respect to capacity.
(be project specific)

2.3 Other Comments: Include any other comments/rationale to support the overall rating provided for this Offeror.
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Offeror:
Evaluator:
SUMMARY RATING CHART
Factor Description Rating* Comments
1 CONSTRUCTION — PAST PERFORMANCE
2 CONSTRUCTION — EXPERIENCE
3 MANAGEMENT EFFECTIVENESS

OVERALL RATING

* Ratings may be either:

Outstanding — Above Average — Satisfactory — Marginal — Unsatisfactory

** Evaluators shall consider the ratings and weights of the various criteria shown to determine a suitable overall
rating. The overal rating cannot be an average, mode, or median of the ratings of the factors.

Attach additional sheets to this rating summary to provide supporting rationale for assignment of ratings.

Board Member Signature
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Offeror: Board Chairperson
CONSENSUS SUMMARY RATING
Factor Board Board Board Board
No. Description Member 1 | Member 2 Member 3 Member 4 CONSENSUS

1 Corporate Relevant
Specialized Experience

2 Construction Past
Performance

3 Management Effectiveness

OVERALL RATING

Ratings may be either:

Outstanding — Above Average — Satisfactory — Marginal — Unsatisfactory

Board Member 1

Board Member 3

Board Member 2

Board Member 4
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Offeror:

INDEFINITE DELIVERY CONTRACT (IDC)
FOR RAILROADS, NORTH CAROLINA
CONSENSUS RATINGS

FACTOR 1 - CORPORATE RELEVANT SPECIALIZED EXPERIENCE

STRENGTHS: (be project specific)

WEAKNESSES: (be project specific)

OTHER COMMENTS:
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Offeror:

INDEFINITE DELIVERY CONTRACT (IDC)
FOR RAILROADS, NORTH CAROLINA

CONSENSUS RATINGS

FACTOR 2 - CONSTRUCTION PAST PERFORMANCE

STRENGTHS: (be project specific)

WEAKNESSES: (be project specific)

OTHER COMMENTS:



W912HN-05-R-0036
0004
Page 74 of 204

Offeror:

INDEFINITE DELIVERY CONTRACT (IDC)
FOR RAILROADS, NORTH CAROLINA

CONSENSUS RATINGS
FACTOR 3—-MANAGEMENT EFFECTIVENESS

STRENGTHS: (be project specific)

WEAKNESSES: (be project specific)

OTHER COMMENTS:

CLAUSES INCORPORATED BY FULL TEXT

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

(8) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS’ or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The
DUNS+4 isthe DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to
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establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart
32.11) for the same parent concern.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.
(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or viathe Internet at
http://www.dnb.com; or

(i) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business name.

(i) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company physical street address, city, state and Zip Code.

(iv) Company mailing address, city, state and Zip Code (if separate from physical).

(v) Company telephone number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(End of provision)

52.211-2 AVAILABILITY OF SPECIFICATIONSLISTED IN THE DOD INDEX OF SPECIFICATIONS
AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 2003)

Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained--

(a) From the ASSIST database via the Internet at http://assist.daps.dla.mil; or

(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D,
700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179, Facsimile (215) 697-1462.

(End of provision)

52.211-14 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)
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Any contract awarded as aresult of this solicitation will be DO rated order certified for national defense use under
the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor will be required to follow
all of the requirements of this regulation.

(End of provision)

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)
(a) Definitions. As used in this provision--

“Discussions’ are negotiations that occur after establishment of the competitive range that may, at the Contracting
Officer's discretion, result in the offeror being allowed to revise its proposal.

“In writing or written” means any worded or numbered expression which can be read, reproduced, and later
communicated, and includes electronically transmitted and stored information.

“Proposal modification” is achange made to a proposal before the solicitation's closing date and time, or made in
response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is achange to a proposal made after the solicitation closing date, at the request of or as allowed
by a Contracting Officer as the result of negotiations.

“Time’, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then
the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time
specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted
in paper mediain sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii)
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror.
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(1)(i) and (c)(2)(ii) of this provision.

(2) Thefirst page of the proposal must show--

(i) The solicitation number;

(i) The name, address, and tel ephone and facsimile numbers of the offeror (and electronic addressif available);
(iif) A statement specifying the extent of agreement with all terms, conditions, and provisionsincluded in the
;olicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each
Item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be
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accompanied by evidence of that agent's authority, unless that evidence has been previoudly furnished to the issuing
office.

(3) Submission, modification, or revision, of proposals.

(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so asto reach the
Government office designated in the solicitation by the time specified in the solicitation. If no timeis specified in
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that
proposal or revision is due.

(iN(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after
the exact time specified for receipt of offersis“late” and will not be considered unlessit is received before award is
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

(2) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of proposals; or

(2) Thereis acceptable evidence to establish that it was received at the Government installation designated for
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) It isthe only proposal received.

(B) However, alate modification of an otherwise successful proposal that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or
ora testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent
Government reguirements preclude amendment of the solicitation, the time specified for receipt of proposals will be
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal
Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be
withdrawn viafacsimile recelved at any time before award, subject to the conditions specified in the provision at
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative,
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal
before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of
items.

(5) Offerors shall submit proposalsin response to this solicitation in English, unless otherwise permitted by the
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is
included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time,
and may submit modifications in response to an amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.
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(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the
Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on
the solicitation cover sheet (unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract. This restriction does not limit the Government's right to use information
contained in this dataiif it is obtained from another source without restriction. The data subject to thisrestriction are
contained in sheets [insert numbers or other identification of sheets]; and

(2) Mark each sheet of data it wishesto restrict with the following legend: Use or disclosure of data contained on
this sheet is subject to the restriction on the title page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to
the responsible offeror(s) whose proposal (s) represents the best value after evaluation in accordance with the factors
and subfactors in the solicitation.

(2) The Government may reject any or all proposalsif such action isin the Government's interest.
(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to eval uate proposals and award a contract without discussions with offerors (except
clarifications as described in FAR 15.306(a)). Therefore, the offeror'sinitial proposal should contain the offeror's
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions
if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the
number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient
competition can be conducted, the Contracting Officer may limit the number of proposalsin the competitive range
to the greatest number that will permit an efficient competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at
the unit cost or prices offered, unless the offeror specifies otherwise in the
proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative
costs, it isin the Government's best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute arejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the
price of one or more contract line itemsis significantly overstated or understated as indicated by the application of
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptable risk to the Government.

(9) If acost realism analysisis performed, cost realism may be considered by the source selection authority in
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evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the
time specified in the proposal shall result in a binding contract without further action by either party.

(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following
information, if applicable:

(i) The agency's evaluation of the significant weak or deficient factorsin the debriefed offeror's offer.

(i) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past
performance information on the debriefed offeror.

(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection.
(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the
agency.

(End of provision)

52.216-1 TYPE OF CONTRACT (APR 1984)
The Government contemplates award of a Firm-Fixed Price contract resulting from this solicitation.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goalsfor female
participation for each trade participation for each trade

31.7% Greenville, NC 6.9%
20.7% Wilmington, NC
26.2% Fayetteville, NC
22.8% Raleigh-Durham, NC
18.2% Burlington, NC
16.4% Greensboro, NC
18.5% Charlotte, NC
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These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical arealocated outside of the covered area, the Contractor shall apply
the goals established for the geographical area where the work is actually performed. Goals are published
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federa
Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4 shall
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shal list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and
(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area" will be North
Carolina.
(End of provision)

52.225-12  NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS
UNDER TRADE AGREEMENTS (JAN 2005)

() Definitions. ~"Construction material," *“designated country construction material," ~~domestic construction
material," and ~“foreign construction material," as used in this provision, are defined in the clause of this solicitation
entitled “"Buy American Act--Construction Materials Under Trade Agreements” (Federal Acquisition Regulation
(FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination
before submission of offers. The offeror shall include the information and applicable supporting data required by
paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a determination
regarding the inapplicability of the Buy American Act before submitting its offer, or has not received aresponseto a
previous request, the offeror shall include the information and supporting data in the offer.



W912HN-05-R-0036
0004
Page 81 of 204

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the offered
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(4)(i)
of FAR clause 52.225-11.

(2) If evaluation resultsin atie between an offeror that requested the substitution of foreign construction material
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to
the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country
construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR clause
52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic or designated country
construction material.

(2) If an aternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer,
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11
for the offer that is based on the use of any foreign construction material for which the Government has not yet
determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent
domestic or designated country construction material, and the offeror shall be required to furnish such domestic or
designated country construction material. An offer based on use of the foreign construction material for which an
exception was requested-- (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(if) May be accepted if revised during negotiations.

(End of provision)

52.233-2 SERVICE OF PROTEST (AUG 1996)

(iv) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from

Dept. of the Army

Savannah District, Corps of Engineers
P.O. Box 889

Attn: CESAS-CT-C

Savannah, GA 31402-0889

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.236-28 PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)

(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
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manually signed. The person signing a proposal must initial each erasure or change
appearing on any proposal form.

(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases,
including--

(1) Lump sum price;

(2) Alternate prices,

(3) Units of construction; or

(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.

(c) If the solicitation requires submission of a proposal on al items, failure to do so may result in the proposal being
rejected without further consideration. If a proposal on al itemsis not required, offerors should insert the words “no
proposal” in the space provided for any item on which no price is submitted.

(d) Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of provision)

52.236-4011 Disclosure of Magnitude of Construction (FAR 36.204 and DFARS 236.204)
The estimated price range for this project is between

$10,000,000.00 and $25,000,000.00
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Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2005)

(a)(2) If the clause at 52.204-7, Central Contractor Registration, isincluded in this solicitation, paragraph (b) of this
provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and
has compl eted the ORCA €lectronically, the offeror may choose to use paragraph (b) of this provision instead of
completing the corresponding individual representations and certifications in the solicitation. The offeror shall
indicate which option applies by checking one of the following boxes:

(_X_) Paragraph (b) applies.

(_) Paragraph (b) does not apply and the offeror has completed the individual representations and certifications in
the solicitation.

(b) The offeror has completed the annual representations and certifications electronically via the Online
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA
database information, the offeror verifies by submission of the offer that the representations and certifications
currently posted electronically have been entered or updated within the last 12 months, are current, accurate,
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number,
title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are
current, accurate, and complete as of the date of this offer.

FAR Clause Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the
representations and certifications posted on ORCA.

(End of Provision)

52.204-4005 Online Representations and Certifications Application (ORCA).

Beginning January 1, 2005, the Federal Acquisition Regulation (FAR) requires the use of ORCA in Federa
solicitations as a part of the proposal submission process. ORCA is aweb-based system that centralizes and
standardizes the collection, storage and viewing of many of the representations and certifications required by the
Federal Acquisition Regulations and previously found in solicitations. Prospective contractors must complete the
electronic representations and certifications through ORCA at http://orca.bpn.gov. The representations and
certifications submitted to ORCA must be updated as necessary but at least annually to maintain an active status. In
addition to the use of ORCA asrequired by other clause or clausesin this solicitation, prospective contractors must
complete the representations and certifications included in this solicitation.




W912HN-05-R-0036
0004
Page 84 of 204

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004) - ALTERNATE | (APR 2002)
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.
(2) The small business size standard is $28.5 million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of itsoffer that it ( ) is, ( ) isnot asmall business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents, for general statistical purposes, that it ( ) is, ( ) isnot asmall disadvantaged
business concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not awomen-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot aveteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot a service-disabled veteran-owned
small business concern.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.]
The offeror represents, as part of its offer, that--

@)1t ( )is () isnotaHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR part 126; and

@iy 1t ( ) is, () isnot ajoint venture that complies with the requirements of 13 CFR part 126, and the representation
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

Black American.
Hispanic American.

Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).
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__ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,
or Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri
Lanka, Bhutan, the Maldives Islands, or Nepal).

Individual/concern, other than one of the preceding.
(c) Definitions. Asused in this provision--
Service-disabled veteran-owned small business concern--
(1) Means a small business concern--
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans; and
(if) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver

of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern," means a concern, including its affiliates, that isindependently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern,” means a small business concern --

(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; or

(2) Whose management and daily business operations are controlled by one or more women.
(d) Notice.
(2) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the

clausein this solicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be
furnished.



W912HN-05-R-0036
0004
Page 86 of 204
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for adefinition of program eligibility, shall--
(i) Be punished by imposition of fine, imprisonment, or both;
(i) Be subject to administrative remedies, including suspension and debarment; and
(iii) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS (JUL 2004)

(a) When a solicitation provision or contract clause uses aword or term that is defined in the Federal Acquisition
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the
solicitation was issued, unless--

(1) The salicitation, or amended solicitation, provides a different definition;

(2) The contracting parties agree to a different definition;

(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different
meaning; or

(4) Theword or term is defined in FAR Part 31, for usein the cost principles and procedures.

(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The
FAR Index isavailable viathe Internet at http://www.acgnet.gov at the end of the FAR, after the FAR Appendix.

(End of clause)

52.203-3 GRATUITIES (APR 1984)

(&) Theright of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government;
and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the
Department of Defense.)

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this contract.

(End of clause)
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52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bonafide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to
solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or
contracts through improper influence.

"Bonafide employee," as used in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control asto time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other feethat is
contingent upon the success that a person or concern has in securing a Government contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.

(End of clause)

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995)

(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by
such subcontractors directly to the Government of any item or process (including computer software) made or
furnished by the subcontractor under this contract or under any follow-on production contract.

(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights that are otherwise
authorized by law or regulation.

(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts
under this contract which exceed $100,000.

52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding
favorable treatment in connection with a prime contract or in connection with a subcontract relating to a prime
contract.
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"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract,” as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, materials, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime
Contractor.

"Subcontract,” as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime
contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offersto furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offersto furnish or furnishes
general suppliesto the prime Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(2) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clausein its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be
made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not
have an inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor
under the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset
those monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the
Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but
excepting subparagraph (c)(1), in al subcontracts under this contract which exceed $100,000.
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52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federa Procurement Policy Act (41 U.S.C.
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996
(Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(if) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (&) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) Therights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

(End of clause)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of afixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clauseif the
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--
(2) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;
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(3) For cost-plus-award-fee contracts--

(i) The base fee established in the contract at the time of contract award;

(ii) If no base feeis specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or

(it) If an immediate adjustment to the contract target price and contract target profit would have a significant
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract
financing provisions, the Contracting Officer may defer such adjustment until establishment of the total final price
of the contract. The total final price established in accordance with the incentive price revision provisions of the
contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of
contract award and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the
Contracting Officer from records or documents in existence prior to the date of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law or under this contract.

(End of clause)

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN
2003)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:

(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.
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"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of a governmental duty, including alocal public authority, a
specid district, an intrastate district, a council of governments, a sponsor group representative organization, and any
other instrumentality of alocal government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by
an agency:

(1) Anindividua who is appointed to a position in the Government under Title 5, United States Code, including a
position under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.
(3) A specia Government employee, as defined in section 202, Title 18, United States Code.

(4) Anindividual who is amember of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, Title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association, authority, firm,
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for
profit. Thisterm excludes an Indian tribe, tribal organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to aregularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment,” as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such servicesin the private sector.

"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by
other Federal law.

"Regularly employed,” as used in this clause, means, with respect to an officer or employee of a person requesting
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
dayswithin 1 year immediately preceding the date of the submission that initiates agency consideration of such
person for receipt of such contract. An officer or employee who is employed by such person for less than 130
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130
working days.

State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having
governmental duties and powers.

(b) Prohibitions.
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(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congressin connection with any of the following covered Federal actions:. the
awarding of any Federal contract; the making of any Federal grant; the making of any Federal |oan; the entering into
of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish adisclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency, aMember of Congress, an officer
or employee of Congress, or an employee of a Member of Congressin connection with a Federal contract, grant,
loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legidative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment isfor agency and legislative liaison activities not directly related to a covered
Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congressis permitted at any time.

(C) Thefollowing agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the person's products or
services for an agency's use.

(D) The following agency and legidlative liaison activities are permitted where they are prior to formal solicitation
of any covered Federal action--

(2) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this
clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of --
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(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action, if payment is for professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, anendment, or modification of a covered Federal
action if the payment is for professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services' shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of alegal
document accompanying a bid or proposal by alawyer is alowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of
acontract is allowable. However, communications with the intent to influence made by a professional (such asa
licensed lawyer) or atechnical person (such as alicensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or
analysisisrendered directly and solely in the preparation, submission or negotiation of a covered Federal action.
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice
or analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing professional legal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered
Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirements in the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted
under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has
agreed to make any payment using nonappropriated funds (to include profits from any covered Federa action),
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file adisclosure form at the end of each calendar quarter in which there occurs any event
that materially affects the accuracy of the information contained in any disclosure form previously filed by such
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information
reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or
attempting to influence a covered Federal action; or

(ii) A changein the person(s) or individual (s) influencing or attempting to influence a covered Federal action; or
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(iif) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person
who requests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who failsto file or
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties
as provided for by 31 U.S.C. 1352. An imposition of acivil penalty does not prevent the Government from seeking
any other remedy that may be applicable.

(2) Contractors may rely without liahility on the representation made by their subcontractors in the certification and
disclosure form.

(f) Cost alowability. Nothing in this clause makes allowabl e or reasonable any costs which would otherwise be
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirementsin this clause
will not be made allowable under any other provision.

(End of clause)

52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECY CLED PAPER (AUG 2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means amaterial or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not

(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.

“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement
Guideline as “recovered fiber” and means the following materias:
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(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(i) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dedlers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonable price or does not meet reasonable performance standards.

(End of clause)

52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003)
(a) Definitions. As used in this clause--

Central Contractor Registration (CCR) database means the primary Government repository for Contractor
information required for the conduct of business with the Government.

Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc.
(D&B) to identify unique business entities.

Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D& B plus a4-
character suffix that may be assigned by a business concern. (D& B has no affiliation with this 4-character suffix.)
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the
same parent concern.

Registered in the CCR database means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number,
into the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record “ Active”.



W912HN-05-R-0036
0004
Page 97 of 204
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS’ or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is
registered in the CCR database.
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.
(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or viathe Internet at
http://www.dnb.com; or

(i) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(i) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer,
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors
who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the
CCR database after theinitial registration, the Contractor is required to review and update on an annual basis from
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current,
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and
is not a substitute for a properly executed contractual document.
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(9)(1)(i) If aContractor has legally changed its business name, “doing business as’ name, or division name
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of
itsintention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The
Contractor must provide with the notification sufficient documentation to support the legally changed name.

(i) If the Contractor failsto comply with the requirements of paragraph (g)(21)(i) of this clause, or failsto perform
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor
indicated in the contract will be considered to be incorrect information within the meaning of the “ Suspension of
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that
Contractor will be considered to be incorrect information within the meaning of the “ Suspension of payment”
paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements viathe
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JAN 2005)

(a) The Government suspends or debars Contractors to protect the Government'sinterests. The Contractor shall not
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unless thereisa compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the in the Excluded Parties List System). The notice must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being in the Excluded Parties List System.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion in the
Excluded Parties List System.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.
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(End of clause)

52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990)

Thisisarated order certified for national defense use, and the Contractor shall follow all the requirements of the
Defense Priorities and Allocations System regulation (15 CFR 700).

(End of clause)

52.215-2  AUDIT AND RECORDS--NEGOTIATION (JUN 1999)

(8) Asused in this clause, "records" includes books, documents, accounting procedures and practices, and other
data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in
any other form.

(b) Examination of costs. If thisis a cost-reimbursement, incentive, time-and-materials, labor-hour, or price
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or
an authorized representative of the Contracting Officer, shall have the right to examine and audit all records and
other evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred
directly or indirectly in performance of this contract. Thisright of examination shall include inspection at all
reasonable times of the Contractor's plants, or parts of them, engaged in performing the contract.

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain connection with any
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting
Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right
to examine and audit all of the Contractor's records, including computations and projections, related to--

(1) The proposal for the contract, subcontract, or modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;
(3) Pricing of the contract, subcontract, or modification; or

(4) Performance of the contract, subcontract or modification.

(d) Comptroller General--(1) The Comptroller General of the United States, or an authorized representative, shall
have access to and the right to examine any of the Contractor's directly pertinent records involving transactions
related to this contract or a subcontract hereunder.

(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any record
that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision
of law.

(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting
records and materials, for the purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures
to produce data compatible with the objectives of these reports and (2) the data reported.

(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and
other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or
reproduction, until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7,
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Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by
statute or by other clauses of this contract. In addition--

(2) If this contract is completely or partialy terminated, the Contractor shall make available the records relating to
the work terminated until 3 years after any resulting final termination settlement; and

(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally
resolved.

(9) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all
subcontracts under this contract that exceed the simplified acquisition threshold, and--

(1) That are cost-reimbursement, incentive, time-and-materials, |abor-hour, or price-redeterminable type or any
combination of these;

(2) For which cost or pricing data are required; or
(3) That require the subcontractor to furnish reports as discussed in paragraph (€) of this clause.

The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer
under the Government prime contract.

(End of clause)

52.215-11 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS (OCT
1997)

(&) This clause shall become operative only for any modification to this contract involving a pricing adjustment
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4, except that this clause
does not apply to any modification if an exception under FAR 15.403-1 applies.

(b) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost
reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a
subcontractor furnished cost or pricing data that were not complete, accurate, and current as certified in its
Certificate of Current Cost or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the
Contractor cost or pricing data that were not complete, accurate, and current as certified in the Contractor's
Certificate of Current Cost or Pricing Data, or (3) any of these parties furnished data of any description that were
not accurate, the price or cost shall be reduced accordingly and the contract shall be modified to reflect the
reduction. Thisright to a price reduction is limited to that resulting from defects in data relating to modifications for
which this clause becomes operative under paragraph (a) of this clause.

(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective
subcontractor that was not subseguently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which--

(1) The actual subcontract; or
(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost

estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.
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(d)(2) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should
be made, the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position
and thus the price of the contract would not have been modified even if accurate, complete, and current cost or
pricing data had been submitted.

(i) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer.

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.

(2)(i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined appropriate by
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if--

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date.

(if) An offset shall not be allowed if--

(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its
Certificate of Current Cost or Pricing Data; or

(B) The Government proves that the facts demonstrate that the contract price would not have increased in the
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate
of Current Cost or Pricing Data.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment is repaid--

(1) Simpleinterest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or
pricing data that were incomplete, inaccurate, or noncurrent.

(End of clause)

52.215-13 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997)
(a) The requirements of paragraphs (b) and (c) of this clause shall--

(1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed
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the threshold for submission of cost or pricing dataat FAR 15.403-4; and

(2) Belimited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR
15.403-4, on the date of agreement on price or the date of award, whichever islater; or before pricing any
subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of cost or
pricing data at FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually
or by specific identification in writing), unless an exception under FAR 15.403-1 applies.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2
that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate,
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract
modification.

The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that
exceeds the threshold for submission of cost or pricing data at FAR 15.403-4 on the date of agreement on price or
the date of award, whichever is later.

(End of clause)

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(8) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify
the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall aso notify the ACO within 30 days whenever changes to asset valuations or any other cost
changes have occurred or are certain to occur as aresult of a change in ownership.

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumul ated depreciation or amortization,
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes;

and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before each Contractor ownership change.

The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(K).

(End of clause)
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52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST
OR PRICING DATA--MODIFICATIONS (OCT 1997)

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the
agreement on price or the date of the award, whichever islater, the Contractor may submit awritten request for
exception by submitting the information described in the following subparagraphs. The Contracting Officer may
require additional supporting information, but only to the extent necessary to determine whether an exception
should be granted, and whether the priceis fair and reasonable--

(i) Identification of thelaw or regulation establishing the price offered. If the price is controlled under law by
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document,
unless it was previously submitted to the contracting office.

(i) Information on modifications of contracts or subcontracts for commercial items. (A) If--

(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the
price agreed upon was based on adequate price competition or prices set by law or regulation, or was a contract or
subcontract for the acquisition of acommercial item; and

(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the
Contractor may provide information to establish that the modification would not change the contract or subcontract
from a contract or subcontract for the acquisition of acommercial item to a contract or subcontract for the
acquisition of an item other than a commercial item.

(B) For acommercial item exception, the Contractor shall provide, at a minimum, information on prices at which
the sameitem or similar items have previously been sold that is adequate for evaluating the reasonabl eness of the
price of the modification. Such information may include--

(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted.
Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale,
original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the
established catalog price, including how the proposed price relates to the price of recent salesin quantities similar to
the proposed quantities.

(2) For market-priced items, the source and date or period of the market quotation or other basis for market price,
the base amount, and applicable discounts. In addition, describe the nature of the market.

(3) For itemsincluded on an active Federal Supply Service Multiple Award Schedule contract, proof that an
exception has been granted for the schedule item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time
before award, books, records, documents, or other directly pertinent records to verify any request for an exception
under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's
determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to
submit cost or pricing data, the following applies:

(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of
FAR 15.408.
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As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

(End of clause)

52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from award of
contract through expiration of contract.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, adelivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may beissued oraly, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19 ORDERLIMITATIONS. (OCT 1995)

(& Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $2,500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for asingleitem in excess of $500,000.00;

(2) Any order for acombination of itemsin excess of $2,000,000.00; or

(3) A series of orders from the same ordering office within 30 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If thisis arequirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitationsin paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)
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(a) Thisisan indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at |east the quantity of supplies or services designated in the Schedul e as the "minimum”.

(c) Except for any limitations on quantitiesin the Order Limitations clause or in the Schedule, thereis no limit on
the number of orders that may beissued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after the preformance period of all task orders issued has expired.

(End of clause)

52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)

(a) Itisthe policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It is further the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. As used in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--
(1) Means a small business concern--
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any

publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans; and
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(i) The management and daily business operations of which are controlled by one or more service-disabled veterans

or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver
of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(2) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;

(3) Where the concern is owned by one or more individuas, the net worth of each individual upon whom the
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13
CFR 124.104(c)(2); and

(4) It isidentified, on the date of its representation, as a certified small disadvantaged business in the database
maintained by the Small Business Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their
status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small
business concern, aHUBZone small business concern, a small disadvantaged business concern, or a women-owned
small business concern.

(End of clause)

52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)
(8) This clause does not apply to the unrestricted portion of a partial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the
contract in the case of a contract for--
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(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel
shall be expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the
cost of materials, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the
contract, not including the cost of materials, with its own employees.

52.219-17 SECTION 8(a) AWARD (DEC 1996)
(8) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the
provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).

(2) Except for novation agreements and advance payments, delegates to the Corps of Engineers, Savannah District
the responsibility for administering the contract with complete authority to take any action on behalf of the
Government under the terms and conditions of the contract; provided, however that the contracting agency shall
give advance notice to the SBA beforeit issues afinal notice terminating the right of the subcontractor to proceed
with further performance, either in whole or in part, under the contract.

(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting
activity.

(4) To netify the Corps of Engineers, Savannah District Contracting Officer immediately upon notification by the
subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or
control of the concern.

(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the
coghizant Contracting Officer under the “Disputes’ clause of the subcontract.

The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all
of the requirements of the contract.

(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant
Contracting Officer of the Corps of Engineers, Savannah District.

52.219-18 NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS (JUN 2003)

(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission
of offer--

(1) The Offeror isin conformance with the 8(a) support limitation set forth in its approved business plan; and
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(2) The Offeror isin conformance with the Business Activity Targets set forth in its approved business plan or any
remedial action directed by the SBA.

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (&) of this
clause.

(c) Any award resulting from this solicitation will be made to the Small Business Administration, which will
subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this
solicitation.

(d)(1) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the
contract, only end items manufactured or produced by small business concerns in the United States or its outlying
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract
does not exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph
does not apply to construction or service contracts.

(2) The insert name of SBA's contractor will notify the U.S. Army Corps of Engineers, Savannah District
Contracting Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part
of its stock or other ownership interest to any other party.

(End of clause)

52.222-3 CONVICT LABOR (JUN 2003)

(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of
Columbia, Puerto Rico, the Northern Mariana I slands, American Samoa, Guam, or the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons--

(1) On parole or probation to work at paid employment during the term of their sentence;

(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern
Mariana lslands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid
employment in the community under the laws of such jurisdiction, if--

(i) The worker is paid or isin an approved work training program on avoluntary basis;

(i) Representatives of local union central bodies or similar labor union organizations have been consulted;

(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts,
or trades in which thereis a surplus of available gainful labor in the locality, or impair existing contracts for

Services,

(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and
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(v) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDSACT - OVERTIME
COMPENSATION. (JUL 2005)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liahility for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all 1aborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs () through (d) of this clausein
subcontracts that may require or involve the employment of laborers and mechanics and require subcontractors to
include these provisionsin any such lower tier subcontracts. The Contractor shall be responsible for compliance by
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this
clause.

(End of clause)

52.222-5 DAVIS-BACON ACT--SECONDARY SITE OF THE WORK (JUL 2005)
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(a)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary site of the
work, as defined in paragraph (8)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of this solicitation.

(2) If the offeror isunsure if a planned work site satisfies the criteria for a secondary site of the work, the offeror
shall request a determination from the Contracting Officer.

(b)(1) If the wage determination provided by the Government for work at the primary site of the work is not
applicable to the secondary site of the work, the offeror shall request a wage determination from the Contracting
Officer.

(2) The due date for receipt of offerswill not be extended as aresult of an offeror's request for a wage determination
for asecondary site of the work.

(End of provision)

52.222-6 DAVIS-BACON ACT (JUL 2005)
(a) Definition.--Site of the work —
(1) Means--

(i) The primary site of the work. The physical place or places where the construction called for in the contract will
remain when work on it is completed; and

(i) The secondary site of the work, if any. Any other site where a significant portion of the building or work is
constructed, provided that such siteis--

(A) Located in the United States; and
(B) Established specifically for the performance of the contract or project;

(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch
plants, borrow pits, job headquarters, tool yards, etc., provided--

(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and

(i) They are adjacent or virtually adjacent to the ~“primary site of the work" as defined in paragraph (a)(1)(i), or the
““secondary site of the work" as defined in paragraph (a)(1)(ii) of this definition;

(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters,
yards, etc., of acommercial or material supplier which are established by a supplier of materials for the project
before opening of bids and not on the Project site, are not included in the “site of the work." Such permanent,
previously established facilities are not a part of the “site of the work" even if the operations for a period of time
may be dedicated exclusively or nearly so, to the performance of a contract.

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
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computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics.
Any wage determination incorporated for a secondary site of the work shall be effective from the first day on which
work under the contract was performed at that site and shall be incorporated without any adjustment in contract
price or estimated cost. L aborers employed by the construction Contractor or construction subcontractor that are
transporting portions of the building or work between the secondary site of the work and the primary site of the
work shall be paid in accordance with the wage determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of paragraph (€) of this clause; aso, regular contributions made or costsincurred for more
than aweekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular
weekly period, are deemed to be constructively made or incurred during such period.

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually performed, without regard to skill, except as provided in the
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein; provided that
the employer's payroll records accurately set forth the time spent in each classification in which work is performed.

(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c)
of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its
subcontractors at the primary site of the work and the secondary site of the work, if any, in a prominent and
accessible place where it can be easily seen by the workers.

(c)(2) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

() The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(i) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.
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(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (c)(2) and
(c)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanicsincludes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bonafide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or
program.

(End of clause)

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. Inthe
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(End of clause)

52.222-8 PAYROLLSAND BASIC RECORDS (FEB 1988)

(8) Payrollsand basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for a period of 3 years thereafter for al laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment
to provide such benefitsis enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.
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(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrollsto the Contracting Officer. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under paragraph (a) of this clause. Thisinformation may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a " Statement of Compliance," signed by the Contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroall for the payroll period contains the information required to be maintained under paragraph (a) of
this clause and that such information is correct and compl ete;

(il) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible
deductions as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) Theweekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the " Statement of Compliance” required by subparagraph (b)(2)
of this clause.

(4) Thefalsification of any of the certificationsin this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
on thejob. If the Contractor or subcontractor fails to submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
suspension of any further payment. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

(End of clause)

52.222-9 APPRENTICES AND TRAINEES (JUL 2005)

(a) Apprentices. (1) An apprentice will be permitted to work at less than the predetermined rate for the work
performed when employed--

(i) Pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer, and
Labor Services (OATELYS) or with a State Apprenticeship Agency recognized by the OATELS; or
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(i1) In the first 90 days of probationary employment as an apprentice in such an apprenticeship program, even
though not individually registered in the program, if certified by the OATELS or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice.

(2) The dlowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater
than the ratio permitted to the Contractor as to the entire work force under the registered program.

(3) Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated
in paragraph (a)(1) of this clause, shall be paid not less than the applicable wage determination for the classification
of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Where a Contractor is performing construction on a project in alocality other than that in which its programis
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the
Contractor's or subcontractor's registered program shall be observed. Every apprentice must be paid at not less than
the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination.

(5) Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination.

(6) In the event OATELS, or a State Apprenticeship Agency recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at |ess than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees.

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for
the work performed unless they are employed pursuant to and individually registered in a program which has
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer, and Labor Services (OATELS). Theratio of
trainees to journeymen on the job site shall not be greater than permitted under the plan approved by OATELS.

(2) Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of
progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee
program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate in the wage determination which provides for less
than full fringe benefits for apprentices. Any employee listed on the payroll at atrainee rate who is not registered
and participating in atraining plan approved by the OATELS shall be paid not less than the applicable wage rate in
the wage determination for the classification of work actually performed. In addition, any trainee performing work
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate in the wage determination for the work actually performed.

(3) In the event OATEL S withdraws approval of atraining program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(c) Equa employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall
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be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30.

(End of clause)

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by referencein
this contract.

(End of clause)

52.222-11 SUBCONTRACTS (LABOR STANDARDS) (JUL 2005)

(a) Definition. Construction, alteration or repair, as used in this clause, means al types of work done by laborers and
mechanics employed by the construction Contractor or construction subcontractor on a particular building or work
at the site thereof, including without limitation--

(2) Altering, remodeling, installation (if appropriate) on the site of the work of items fabricated off-site;

(2) Painting and decorating;

(3) Manufacturing or furnishing of materials, articles, supplies, or equipment on the site of the building or work;
(4) Transportation of materials and supplies between the site of the work within the meaning of paragraphs (a)(1)(i)
and (ii) of the “"site of the work" as defined in the FAR clause at 52.222-6, Davis-Bacon Act of this contract, and a
facility which is dedicated to the construction of the building or work and is deemed part of the site of the work
within the meaning of paragraph (2) of the “"site of work" definition; and

(5) Transportation of portions of the building or work between a secondary site where a significant portion of the
building or work is constructed, which is part of the “site of the work" definition in paragraph (a)(2)(ii) of the FAR
clause at 52.222-6, Davis-Bacon Act, and the physical place or places where the building or work will remain
(paragraph (8)(1)(i) of the FAR clause at 52.222-6, in the ""site of the work" definition).

(b) The Contractor shall insert in any subcontracts for construction, alterations and repairs within the United States
the clauses entitled--

(1) Davis-Bacon Act;

(2) Contract Work Hours and Safety Standards A ct--Overtime Compensation (if the clauseisincluded in this
contract);

(3) Apprentices and Trainees,
(4) Payrolls and Basic Records;
(5) Compliance with Copeland Act Reguirements;

(6) Withholding of Funds;
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(7) Subcontracts (Labor Standards);
(8) Contract Termination--Debarment;
(9) Disputes Concerning Labor Standards,
(10) Compliance with Davis-Bacon and Related Act Regulations; and
(12) Certification of Eligibility.

(c) The prime Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor
performing construction within the United States with all the contract clauses cited in paragraph (b).

(d)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed
Standard Form (SF) 1413, Statement and Acknowledgment, for each subcontract for construction within the United
States, including the subcontractor's signed and dated acknowledgment that the clauses set forth in paragraph (b) of
this clause have been included in the subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.

(e) The Contractor shall insert the substance of this clause, including this paragraph (e) in al subcontracts for
construction within the United States.

(End of clause)

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and
subcontractor as provided in 29 CFR 5.12.

(End of clause)

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are
hereby incorporated by reference in this contract.

(End of clause)

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and



W912HN-05-R-0036
0004
Page 117 of 204

not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

(End of clause)

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firmineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(v) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

(End of clause)

52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees,
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not permit its employees to perform their services
at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of
this clause is aviolation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal
Opportunity clause of this contract.

(End of clause)

52.222-26  EQUAL OPPORTUNITY (APR 2002)

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the
Northern Mariana | slands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work
performed outside the United States by employees who were not recruited within the United States. Upon request,
the Contractor shall provide information necessary to determine the applicability of this clause.
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(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be aviolation of this clause for the Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include,
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for
training, including apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency al information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall aso file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed
within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award,
apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the
Equal Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in
Executive Order 11246, as amended. |n addition, sanctions may be imposed and remedies invoked against the
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary
of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clausein
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon
each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as ameans of enforcing these terms and conditions, including sanctions for noncompliance;
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provided, that if the Contractor becomes involved in, or isthreatened with, litigation with a subcontractor or vendor
as aresult of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
proceduresin 41 CFR 60-1.1.

(End of clause)

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area,” as used in this clause, means the geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or adesignee.

"Employer's identification number," as used in this clause, means the Federal Social Security humber used on the
employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having originsin any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having originsin any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific |slands);

(3) Black (all persons having originsin any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for
minority and female participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in acovered areg, either individually or through an association, its affirmative action obligations on all work in the
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward agoal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve
the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employees in the covered area. If the Contractor performs construction
work in ageographical arealocated outside of the covered area, it shall apply the goals established for the
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geographical areawhere that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the
following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sitesand in all facilities
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such aworking environment, with
specific attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification
to minority and female recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain arecord of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.
(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assisting the Contractor in meeting its contract obligations;

(it) Including the policy in any policy manual and in collective bargaining agreements;

(iii) Publicizing the policy in the company newspaper, annual report, etc.;
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(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once
ayear; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is
performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions.
Conduct review of this policy with al on-site supervisory personnel before initiating construction work at ajob site.
A written record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and female students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable,
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(12) Vdidate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annualy, an inventory and evaluation at least of al minority and female personnel for
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have
adiscriminatory effect by continually monitoring al personnel and employment-related activities to ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensure that al facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct areview, at least annually, of all supervisors adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor isa
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participatesin the group;
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(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in
the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes a good-faith effort to meet itsindividual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not
be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goa for women shall be established. The Contractor is required
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of
Executive Order 11246, as amended, if aparticular group is employed in a substantially disparate manner.

()) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.

() The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure
to carry out these sanctions and penalties as ordered shall be aviolation of this clause and Executive Order 11246,
as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at
least as extensive as those prescribed in paragraph (g) of this clause, so asto achieve maximum results fromits
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary
shall take action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate aresponsible official to--

(1) Monitor al employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant Program).

(End of clause)
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52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Definitions. As used in this clause--

All employment openings means all positions except executive and top management, those positions that will be
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days duration, and part-time employment.

Executive and top management means any employee--

(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a
customarily recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees;

(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the
hiring or firing and as to the advancement and promotion or any other change of status of other employees will be
given particular weight;

(4) Who customarily and regularly exercises discretionary powers; and

(5) Who does not devote more than 20 percent or, in the case of an employee of aretail or service establishment,
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This
paragraph (5) does not apply in the case of an employee who isin sole charge of an establishment or a physically
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual
is employed.

Other eligible veteran means any other veteran who served on active duty during awar or in a campaign or
expedition for which a campaign badge has been authorized.

Positions that will be filled from within the Contractor's organi zation means employment openings for which the
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates,
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider
applicants outside of its organization.

Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience,
education, and other job-related requirements of the employment position such veteran holds or desires, and who,
with or without reasonable accommodation, can perform the essential functions of such position.

Special disabled veteran means--

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to
compensation) under laws administered by the Department of Veterans Affairs for a disability--

(i) Rated at 30 percent or more; or
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(i) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain
employment consistent with the veteran's abilities, aptitudes, and interests); or
(2) A person who was discharged or released from active duty because of a service-connected disability.
Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with
other than a dishonorable discharge, if any part of such active duty occurred--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
(i) Between August 5, 1964, and May 7, 1975, in al other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was
performed--

(1) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or

(ii) Between August 5, 1964, and May 7, 1975, in all other cases.

(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a specia
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other
eligible veterans without discrimination based upon their disability or veterans statusin all employment practices
such as--

(i) Recruitment, advertising, and job application procedures,

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff and rehiring;

(iii) Rate of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C.
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor including social or recreational programs; and

(ix) Any other term, condition, or privilege of employment.

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued

under the Vietnam Era Veterans Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and
4212).
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(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the
execution of this contract and those which occur during the performance of this contract, including those not
generated by this contract, and including those occurring at an establishment of the Contractor other than the one
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an
appropriate local public employment service office of the State wherein the opening occurs. Listing employment
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the
local employment service office.

(2) The Contractor shall make the listing of employment openings with the local employment service office at least
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a
bonafide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
public employment agency in each State where it has establishments of the name and location of each hiring
location in the State. Aslong as the Contractor is contractually bound to these terms and has so advised the State
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency
when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern
Mariana lslands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to
employees and applicants for employment.

(2) The employment notices shall--

(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take
affirmative action to employ and advance in employment qualified employees and applicants who are special
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and

(il) Bein aform prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs,
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer.

(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the
posted notice so that it can be read by a person in awheelchair).

(4) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans,
veterans of the Vietnam era, and other eligible veterans.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant
to the Act.

(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance.
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(End of clause)

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures,

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for leaves of absence to pursue training;

(viit) Activities sponsored by the Contractor, including socia or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

() The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and

(i) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the
contents of the notice (e.g., the Contractor may have the notice read to avisually disabled individual, or may lower
the posted notice so that it might be read by a person in awheelchair). The notices shall be in aform prescribed by
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals
with physical or mental disabilities.
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(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-39 NOTIFICATION OF EMPLOY EE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES
(DEC 2004)

(a) Definition. As used in this clause--

United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana |slands, American
Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a
notice, in the form of a poster, informing employees of their rights concerning union membership and payment of
union dues and fees, in conspicuous placesin and about all its plants and offices, including al places where notices
to employees are customarily posted. The notice shall include the following information (except that the information
pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of
carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in aunion in order to
retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security
agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not
union members can object to the use of their payments for certain purposes and can only be required to pay their
share of union costs relating to collective bargaining, contract administration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining,
contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If
you believe that you have been required to pay dues or fees used in part to support activities not related to collective
bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate
reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board
(NLRB) either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board
Division of Information

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related
implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor.
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(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or
(9), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and
declare the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part
470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other
sanctions or remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order
13201, or as are otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--
(2) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by the
Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in ajurisdiction named in the definition of the
United Statesin which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant
Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the
Contractor's facilitiesif the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

() Thefacility isin all respects separate and distinct from activities of the Contractor related to the performance of a
contract; and

(i) Such awaiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within the
United States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered
by the Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-
Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC
20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal
Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards website at
http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(9) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the
simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department
of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstancesin the
national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall
include the substance of this clause if the value of ordersin any calendar year of the subcontract is expected to
exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B--Compliance Evaluations,
Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take
such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with
respect to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a
subcontractor or vendor, or is threatened with such involvement, as aresult of such direction, the Contractor may
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request the United States, through the Secretary of Labor, to enter into such litigation to protect the interests of the
United States.

(End of clause)

52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003)

(a) Definitions. As used in this clause--

Priority chemical means a chemical identified by the Interagency Environmental Leadership Workgroup or,
alternatively, by an agency pursuant to section 503 of Executive Order 13148 of April 21, 2000, Greening the
Government through L eadership in Environmental Management.

“Toxic chemical means achemical or chemical category listed in 40 CFR 372.65.”

(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency Planning and
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of
1990 (PPA) (42 U.S.C. 13101-13109).

(c) The Contractor shall provide all information needed by the Federal facility to comply with the following:

(1) The emergency planning reporting requirements of section 302 of EPCRA.

(2) The emergency notice requirements of section 304 of EPCRA.

(3) Thelist of Material Safety Data Sheets, required by section 311 of EPCRA.

(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA.

(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the reduction and recycling
information required by section 6607 of PPA.

(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of sections 502
and 503 of Executive Order 13148.

(End of clause)

52.223-6 DRUG-FREE WORKPLACE (MAY 2001)
(a) Definitions. As used in this clause --

"Controlled substance" means a controlled substance in schedules | through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.

"Conviction" means afinding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug
statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution,



W912HN-05-R-0036
0004
Page 130 of 204
dispensing, possession, or use of any controlled substance.
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance.
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government
contract. "Directly engaged” is defined to include all direct cost employees and any other Contractor employee who
has other than a minimal impact or involvement in contract performance.
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor.
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless alonger period is agreed to
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than
30 days performance duration--
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be
taken against employees for violations of such prohibition;
(2) Establish an ongoing drug-free awareness program to inform such employees about--
() The dangers of drug abuse in the workplace;
(i) The Contractor's policy of maintaining a drug-free workplace;
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The pendlties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide al employees engaged in performance of the contract with a copy of the statement required by
subparagraph (b)(1) of this clause;

(4) Notify such employeesin writing in the statement required by subparagraph (b)(1) of this clause that, as a
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(i) Notify the employer in writing of the employee's conviction under a criminal drug statute for aviolation
occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the
position title of the employes;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the
workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or

(i) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and
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(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1)
though (b)(6) of this clause.

(c) The Contractor, if anindividual, agrees by award of the contract or acceptance of a purchase order, not to
engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while
performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)

52.225-11 BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (JAN
2005)

(a) Definitions. As used in this clause--
Caribbean Basin country construction material means a construction material that--
(1) Iswholly the growth, product, or manufacture of a Caribbean Basin country; or

(2) Inthe case of a construction material that consistsin whole or in part of materials from another country, has
been substantially transformed in a Caribbean Basin country into a new and different construction material distinct
from the materials from which it was transformed.

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as compl ete systems, are evaluated as a single and distinct construction material
regardless of when or how the individua parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction
material.

Designated country means any of the following countries:
(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Canada,

Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland,
Ireland, Isragl, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands,
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Norway, Poland, Portugal, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or United
Kingdom);

(2) A Free Trade Agreement country (Australia, Canada, Chile, Mexico, Morocco, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi,
Cambodia, Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East
Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho,
Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and
Principe, Senegal, SierraLeone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Y emen, or
Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands,
Costa Rica, Dominica, Dominican Republic, El Salvador, Grenada, Guatemala, Guyana, Haiti, Honduras, Jamaica,
Montserrat, Netherlands Antilles, Nicaragua, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or
Trinidad and Tobago).

Designated country construction material means a construction material that isaWTO GPA country construction
material, an FTA country construction material, aleast developed country construction material, or a Caribbean
Basin country construction material.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than a domestic construction material.

L east developed country construction material means a construction material that--

(2) Iswholly the growth, product, or manufacture of aleast developed country; or

(2) Inthe case of a construction material that consistsin whole or in part of materials from another country, has
been substantially transformed in aleast developed country into a new and different construction material distinct
from the materials from which it was transformed.

United States means the 50 States, the District of Columbia, and outlying areas.

WTO GPA country construction material means a construction material that--

(2) Iswhally the growth, product, or manufacture of aWTO GPA country; or

(2) In the case of a construction material that consistsin whole or in part of materials from another country, has
been substantially transformed in aWTO GPA country into a new and different construction material distinct from
the materials from which it was transformed.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. In addition, the Contracting Officer has determined that the WTO

GPA and Free Trade Agreements (FTAS) apply to this acquisition. Therefore, the Buy American Act restrictions are
waived for designated country construction materials.
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(2) The Contractor shall use only domestic, designated country construction material in performing this contract,
except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows: None

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause
if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy American Act to aparticular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause
shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with
paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make
a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
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contract to allow use of the foreign construction material. However, when the basis for the exception isthe
unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1:
Foreign construction Material.... .......ccecviiiiies vevirirereren e
Domestic construction material... ......cccccvveiiiees ceviecie s e
Item 2:
Foreign construction Material.... .....cccceceviviines ceeverecrererins cereeeeee e seene s
Domestic construction material... ........cccceveiiees ceeiecie s cereeee e

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (MAR 2005)

(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the
Contractor shall not acquire, for use in the performance of this contract, any supplies or servicesif any
proclamation, Executive order, or statute administered by OFAC, or if OFAC'simplementing regulations at 31 CFR
chapter V, would prohibit such atransaction by a person subject to the jurisdiction of the United States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are
most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at
TerList1.html. More information about these restrictions, aswell as updates, is available in the OFAC's regulations
at 31 CFR chapter V and/or on OFAC's Web site at http://epls.arnet.gov/News.html.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)
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(a) The Government authorizes and consentsto al use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
structure or composition of any article the delivery of which is accepted by the Government under this contract or
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire liability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties,
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and
materials, supplies, models, samples, and design or testing services expected to exceed the ssimplified acquisition
threshold (however, omission of this clause from any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.)

(End of clause)

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG
1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has
knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or
services performed under this contract, the Contractor shall furnish to the Government, when requested by the
Contracting Officer, al evidence and information in possession of the Contractor pertaining to such suit or claim.
Such evidence and information shall be furnished at the expense of the Government except where the Contractor
has agreed to indemnify the Government.

(vi) The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies
or services (including construction and architect-engineer subcontracts and those for material, supplies, models,
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR).

(End of clause)

52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the
Government of supplies furnished or work performed under this contract.

(End of clause)
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52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be 20 per cent of the contract value $14,500,000.00, or
$3,000,000.00, whichever isless. Performance and Payment bonds will berequired as each Task Order is
issued in the amount of the Task Order.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the
forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder isliable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is avail able to offset the difference.

(End of clause)

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract
becomes unacceptable to the Government.

(b) Any surety failsto furnish reports onits financial condition as required by the Government;

(c) The contract priceisincreased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period of required
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately
draw onthe ILC.

(End of clause)

52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)
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(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that
the required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is
longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon
request.

(End of clause)

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or
a payment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of --

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in
book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of titlein the form of acertificate of title prepared by atitle insurance company approved by the United
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);

(i) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of
Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

(End of clause)

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS. (OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
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355, upon the request of a prospective subcontractor or supplier offering to furnish labor or materia for the
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller
Act, the Contractor shall promptly provide a copy of such payment bond to the requester.

(End of clause)

52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “lrrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured
financial institution to pay al or part of a stated amount of money, until the expiration date of the letter, upon
presentation by the Government (the beneficiary) of awritten demand therefor. Neither the financial institution nor
the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intendsto use an ILC in lieu of abid bond, or to secure other types of bonds such as performance
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (€) and (f) of this clause
shall be used.

(c) Theletter of credit shall be irrevocable, shall require presentation of no document other than awritten demand
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured
financial institution as provided in paragraph (d) of this clause, and--

(2) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance
period;

(2) If used as an dternative to corporate or individual sureties as security for a performance or payment bond, the
offeror/Contractor may submit an ILC with aninitial expiration date estimated to cover the entire period for which
financial security isrequired or may submit an ILC with an initial expiration date that is a minimum period of one
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without
amendment for one year from the expiration date, or any future expiration date, until the period of required
coverage is completed and the Contracting Officer provides the financial institution with awritten statement
waiving the right to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period
following final payment.

(i) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the

required rating(s) as of the date of issuance of the ILC. Unless the financia institution issuing the ILC had letter of
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by ancther
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acceptable financial institution that had letter of credit business of less than $25 million in the past year.

(e) Thefollowing format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution's Letterhead or Name and Address)
Issue Date
IRREVOCABLE LETTER OF CREDIT NO.

Account party's name

Account party's address

For Solicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish thisirrevocable and transferable Letter of Credit in your favor for one or more drawings up
to United States $ . This Letter of Credit is payable at [issuing financial institution's and, if any, confirming
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's
address] and expires with our close of business on , Or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the
confirming financial ingtitution, for all or any part of this credit if presented with this Letter of Credit and
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the expiration date or
any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It isa
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider
this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the
account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit istransferable. Transfers and assignments of proceeds are to be effected without charge to
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written
direction of the Government (the beneficiary) in aform satisfactory to the issuing financial institution and the
confirming financia ingtitution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution, if any, otherwise state of issuing
financial ingtitution].

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days
after the resumption of our business.

Sincerely,
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[Issuing financial institution]

(f) Thefollowing format shall be used by the financial institution to confirm an ILC:

[Confirming Financia Institution's Letterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by

[name of issuing financial institution] for drawings of up to United States dollars US. $ and
expiring with our close of business on [the expiration dat€], or any automatically extended
expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the L etter of Credit and this
Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] Itisa
condition of this confirmation that it be deemed automatically extended without amendment for one year from the
expiration date hereof, or any automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and
theissuing financia institution, by registered mail or other receipted means of delivery, that we elect not to consider
this confirmation extended for any such additional period; or

(b) Theissuing financia institution shall have exercised its right to notify you or the transferee, the account party,
and ourselves, of its election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in Article
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the
resumption of our business.

Sincerely,
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[Confirming financial institution]
(9) Thefollowing format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financia institution]

Pay to the order of [Beneficiary Agency] the sum of United States $
This draft is drawn under Irrevocable Letter of Credit No.

[Beneficiary Agency]

By:

(End of clause)

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
quantity. Original contract price does not include the price of any options, except those options exercised at the time
of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract price isincreased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(if) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.
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(c) Furnishing executed bonds. The Contractor shall furnish al executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond isvoid unlessit isin writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)

52.229-2 NORTH CAROLINA STATE AND LOCAL SALESAND USE TAX (APR 1984)

(a) "Materials," as used in this clause, means building materials, supplies, fixtures, and equipment that become a
part of or are annexed to any building or structure erected, altered, or repaired under this contract.

(b) If thisis afixed-price contract, the contract price includes North Carolina State and local sales and use taxesto
be paid on materials, notwithstanding any other provision of this contract. If thisis a cost-reimbursement contract,
any North Carolina State and local sales and use taxes paid by the Contractor on materials shall constitute an
allowable cost under this contract.

(c) At the time specified in paragraph (d) below, the Contractor shall furnish the Contracting Officer certified
statements setting forth the cost of the materials purchased from each vendor and the amount of North Carolina
State and local sales and use taxes paid. In the event the Contractor makes several purchases from the same vendor,
the certified statement shall indicate the invoice numbers, the inclusive dates of the invoices, the total amount of the
invoices, and the North Carolina State and local sales and use taxes paid. The statement shall aso include the cost of
any tangible personal property withdrawn from the Contractor's warehouse stock and the amount of North Carolina
State and local sales or use tax paid on this property by the Contractor. Any local sales or use taxes included in the
Contractor's statements must be shown separately from the State sales or use taxes. The Contractor shall furnish any
additional information the Commissioner of Revenue of the State of North Carolinamay require to substantiate a
refund claim for sales or use taxes. The Contractor shall aso obtain and furnish to the Contracting Officer similar
certified statements by its subcontractors.

(d) If this contract is completed before the next Octaober 1, the certified statements to be furnished pursuant to
paragraph (c) above shall be submitted within 60 days after completion. If this contract is not completed before the
next October 1, the certified statements shall be submitted on or before November 30 of each year and shall cover
taxes paid during the 12-month period that ended the preceding September 30.

(e) The certified statements to be furnished pursuant to paragraph (c) above shall be in the following form: | hereby
certify that during the period . . . . to. .. .[insert dates], . . . . [insert name of Contractor or subcontractor] paid North
Carolina State and local sales and use taxes aggregating $ . . . . (State) and $.. . . . (local), with respect to building
meaterials, supplies, fixtures, and equipment that have become a part of or annexed to a building or structure erected,
altered, or repaired by . . . . [insert name of Contractor or subcontractor] for the United States of America, and that
the vendors from whom the property was purchased, the dates and numbers of the invoices covering the purchases,
the total amount of the invoices of each vendor, the North Carolina State and local sales and use taxes paid on the
property (shown separately), and the cost of property withdrawn from warehouse stock and North Carolina State
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and local sales or use taxes paid on this property are as set forth in the attachments.

(End of clause)

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (APR 2003)
(a) Asused in this clause--

"Contract date" means the date set for bid opening or, if thisis a negotiated contract or a modification, the effective
date of this contract or modification.

"All applicable Federal, State, and local taxes and duties' means all taxes and duties, in effect on the contract date,
that the taxing authority isimposing and collecting on the transactions or property covered by this contract.

"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of
legidlative, judicial, or administrative action taking effect after the contract date. It does not include social security
tax or other employment taxes.

"After-relieved Federal tax" means any amount of Federal excise tax or duty, except socia security or other
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract,
but which the Contractor is not required to pay or bear, or for which the Contractor obtains arefund or drawback, as
the result of legislative, judicial, or administrative action taking effect after the contract date.

Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern
Marianalslands, if the contract is performed wholly or partly in any of those areas.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included
in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(9) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the
exemption.

(End of clause)
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52.232-5 PAYMENTSUNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract
covered by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(ii1) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than
the site al'so may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(i) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts regquested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been
made, and timely payments will be made from the proceeds of the payment covered by this certification, in
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) Thiscertification is not to be construed asfinal acceptance of a subcontractor's performance.

(Name)
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(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that a portion or all of such request constitutes a payment for performance by the Contractor that failsto conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount”), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(i) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progressis achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the priceis stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisionsin paragraph (e) of this clause shall not apply to that portion of
progress payments attributable to bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--

(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and
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(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may aso be required of the assignee if the
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action” is any
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional
supplies or services, but not including contract modifications that are within the scope and under the terms of the
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative
changes.

() Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.

(End of clause)

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copiesto the public, and (b) Amounts shall be
due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any demand resulting
from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed
negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

(c) Theinterest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.

(End of clause)
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52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as aresult of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original
assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action in writing.

(End of clause)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All daysreferred to in this clause are calendar days,
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project.

(A) The due date for making such paymentsis 14 days after the designated billing office receives a proper payment
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the
designated hilling office receives a proper payment request and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30
days after approval by the Contracting Officer for release to the Contractor.

(i) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract).
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(A) The due date for making such paymentsis the later of the following two events:
(1) The 30th day after the designated hilling office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For afinal
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptanceis
deemed to occur on the effective date of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt,
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice
in an untimely manner.

(i) Name and address of the Contractor.

(i) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of
mailing or transmission.)

(iit) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Délivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall includeits TIN on the invoice only if required
elsewherein this contract.

(x) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.
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(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal
holiday, the designated payment office may make payment on the following working day without incurring alate
payment interest penalty.

(i) The designated billing office received a proper invoice.

(if) The Government processed a receiving report or other Government documentation authorizing payment and
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or
requested progress payment amount.

(iii) In the case of afina invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th
day after the Contractor has completed the work or services in accordance with the terms and conditions of the
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the
Government will base the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity,
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or
make payment prior to fulfilling their responsibilities.

(i) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if
payment delays are due to disagreement between the Government and the Contractor over the payment amount or
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the
terms of the contract. The Government and the Contractor shall resolve claimsinvolving disputes, and any interest
that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part
1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only
if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
ispaid; and
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(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (8)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice
amount is paid.

(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid |ate payment interest was due; and
(3) State that payment of the principa has been received, including the date of receipt.
(B) If thereis no postmark or the postmark isillegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the
demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the
40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing payments in accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including amaterial supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(if) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at
the time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:

(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1)
and (c)(2) of this clause in each of its subcontracts; and

(i) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--
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(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to
by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(i) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to
paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discovers that al or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (€)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under paragraph

(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(i) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or
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(i) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under paragraph (e)(1) of this clause; and
(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until --

(i) The day the identified subcontractor performance deficiency is corrected; or
(i) The date that any subsequent payment is reduced under paragraph (€)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a“second-tier subcontractor”) awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (€)(6) of this clause--

() Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(it) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under paragraph (f)(2)(ii) of this clause to such first-tier subcontractor; or

(i1) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a
subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;

(2) The specific causes for the withholding under the terms of the subcontract; and

(3) The remedia actions to be taken by the subcontractor in order to receive payment of the amounts withheld.
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has

determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
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subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government isa
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall
not limit or impair any contractual, administrative, or judicia remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

() Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately
notify the Contracting Officer and request instructions for disposition of the overpayment.

(End of clause)

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR
REGISTRATION (OCT 2003)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, theterm “EFT” refersto
the funds transfer and may a so include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agreesto either--
(i) Accept payment by check or some other mutually agreeable method of payment; or

(i) Request the Government to extend the payment due date until such time as the Government can make payment
by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information
changes, the Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of
an improper invoice and delays in accrua of interest penalties apply.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--
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(i) Making a correct payment;
(i) Paying any prompt payment penalty due; and
(iif) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(i) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is avalid date under the rules of the Federal Reserve System.

(9) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the
Contractor, or afinancial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor.
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of
paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting
from changes to EFT information made by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from alist of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address contained in the CCR database.

(End of Clause)

52.233-1 DISPUTES. (JUL 2002)
(8) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.
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(c) Claim, as used in this clause, means awritten demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. However, awritten demand or written assertion by the
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either asto liability or amount or is not acted upon in a reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for awritten decision. A claim by the
Government against the Contractor shall be subject to awritten decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(2) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other aternative means of dispute resolution (ADR) technique that the agency electsto handlein
accordance with the Administrative Dispute Resolution Act (ADRA).

(i) The certification reguirement does not apply to issues in controversy that have not been submitted as all or part
of aclam.

(iii) The certification shall state asfollows: "I certify that the claim is made in good faith; that the supporting data
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the
claim.

(€) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the
decision will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the
Act.

(9) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that dateis
later, until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initially receivesthe claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
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to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)

52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of anatice of protest (as defined in FAR 33.101) or a determination that a protest islikely (see
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If astop-work order issued under this clause is canceled either before or after afinal decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule
or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor's cost properly alocable
to, the performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal at any time before final payment under this contract.

(c) If astop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.

(d) If astop-work order is not canceled and the work covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, astheresult of the Contractor'sintentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

(End of clause)
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52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction
contract or afixed-price dismantling, demolition, or removal of improvements contract is contemplated and the
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause
in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demoalition,
or removal of improvements is contemplated and the contract amount is expected to be within the small purchase
limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materialy from those indicated in this contract,
or

(2) unknown physical conditions at the site, of an unusual nature, which differ materialy from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as aresult of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (&) above for giving
written notice may be extended by the Contracting Officer.

(d) No reguest by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

(End of clause)

52.236-3 SITEINVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(&) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and |ocation of
the work, and that it has investigated and satisfied itself asto the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself asto the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
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responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its
officers or agents before the execution of this contract, unless that understanding or representation is expressly
stated in this contract.

(End of clause)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Referencesin
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
meaterial or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

(End of clause)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.

(End of clause)

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)
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The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as aresult of the Contractor's fault or negligence. The Contractor shall also be responsible for
all materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

(End of clause)

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
any act that will interfere with the performance of work by any other contractor or by Government employees.

(End of clause)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities

(1) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
care in performing the work. If the Contractor fails or refusesto repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

(End of clause)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.
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(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

(End of clause)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor alist
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clausein this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be madein
the contract price or the time of completion, and the contract shall be modified in writing accordingly.

(End of clause)

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at al times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and materials that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work areain a clean, neat, and orderly condition satisfactory to the Contracting Officer.

(End of clause)

52.236-13 ACCIDENT PREVENTION (NOV 1991) - ALTERNATE | (NOV 1991)
(8 The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities,
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(2) avoid interruptions of Government operations and delaysin project completion dates; and
(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(vii) If this contract is for construction or dismantling, demolition or removal of improvements with any Department
of Defense agency or component, the Contractor shall comply with al pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

2 Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes in the designation
of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall-

(1) Submit awritten proposed plan for implementing this clause. The plan shall include an analysis of the
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these
hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to
administration of the overall safety program.

(End of clause)

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and completing the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
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progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer. If, in the
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure completion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

(End of clause)

52.236-17 LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks indicated on the
drawings, and shall be responsible for all measurementsin connection with the layout. The Contractor shall furnish,
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any
part of the work. The Contractor shall be responsible for executing the work to the lines and grades that may be
established or indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them. If
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to
become due to the Contractor.

(End of clause)

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed”, "required”, "ordered", "designated”,
"prescribed", or words of like import are used, it shall be understood that the "direction”, "requirement”, "order",
"designation”, or "prescription”, of the Contracting Officer isintended and similarly the words "approved",
"acceptable”, "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory
to" the Contracting Officer, unless otherwise expressly stated.
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(c) Where "as shown," asindicated", "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided” as
used herein shall be understood to mean "provide complete in place,” that is "furnished and installed”.

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variationsin
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is
minor or does not involve a change in price or in time of performance, a modification need not be issued.

(9) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

(End of clause)

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.

(End of clause)

52.239-4001 Y ear 2000 Compliance

The contractor shall ensure products provided under this contract, to include hardware, software, firmware, and
middleware, whether acting alone or combined as a system, are Y ear 2000 compliant as defined as follows: Y ear
2000 compliant means with respect to information technology, that the information technology accurately processes
date/time data (including, but not limited to, calculating, comparing, and sequencing) from, into, and between the
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twentieth and twenty-first centuries, and the years 1999 and 2000 and leap year calculations, to the extent that other
information, used in combination with the information technology being acquired, properly
exchanges date/time data with it.

52.239-4005 Y ear 2000 Compliance - Construction Contracts

a. Inaccordance with FAR 39.106, the contractor shall ensure that with respect to any design, construction,
goods, or services under this contract as well as any subsequent task/delivery orders issued under this contract (if
applicable), al information technology contained therein shall be Y ear 2000 compliant. Specificaly:

The contractor shall:

(1) Perform, maintain, and provide an inventory of all major components to include structures, equipment,
items, parts, and furnishings under this contract and each task/delivery order which may be affected by
the Y 2K compliance requirement.

(2) Indicate whether each component is currently Y ear 2000 compliant or requires an upgrade for compliance
prior to government acceptance.

(End of Clause)

52.239-4006 SECURITY CONTRACT LANGUAGE FOR ALL CORPS OF ENGINEERS UNCLASSIFIED
CONTRACTS (PIL 2003-06, 19 FEB 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooperative agreements and task orders) who require access to Automated Information Systems (AlS), (stand aone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-111 position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an
ADP-111 position are afavorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor
shall have each applicable employee complete a SF-85P and submit to the USACE, Savannah District Security
Officer, ATTN: CESAS-SL, 100 West Oglethorpe Avenue, Savannah, GA 31401 within three (3) working days
after award of any contract or task order, and shall be submitted prior to the individual being permitted accessto an
AIS. Contractors who have a commercial or government entity (CAGE) Code and Facility Security Clearance
through the Defense Security Service shall process the NACs and forward visit requests/results of NAC to the
Savannah District Security Officer (address above). For those contractors who do not have a CAGE Code or
Facility Security Clearance, the Savannah District Security Office will process the investigation in coordination with
the Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before
beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE: exceptionsto
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The
contractor shall submit to the Division/District Contract Office, the names of al foreign national s proposed for
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into
the United States and has authority to work and/or go to school in the US. Such documentation may include aUS
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550
or N-570), foreign passport with [-551 stamp or attached INS Form 1-94 indicating employment authorization, Alien
Registration Receipt Card with photograph (INS Form [-151 or 1-551), Temporary Resident Card (INS Form 1-688),
Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327), Refugee Travel Document
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(INS Form 1-571), Employment Authorization Document issued by the INS which contains a photograph (INS
Form |-688B).

Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification
Specification).

52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which
the bankruptcy petition was filed, and alisting of Government contract numbers and contracting offices for all
Government contracts against which final payment has not been made. This obligation remainsin effect until final
payment under this contract.

(End of clause)

52.242-14  SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience
of the Government.

(b) If the performance of al or any part of the work is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer'sfailure to act within the time specified in this contract (or within a reasonable timeif not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension,
delay, or interruption, but not later than the date of final payment under the contract.

(End of clause)

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changes in the work within the general scope of the contract, including
changes--
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(2) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(2) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required
for, the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. In the case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(2) receipt of awritten change order under paragraph (a) of this clause or (2) the furnishing of awritten notice under
paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement describing the general
nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

(End of clause)

52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996)

(a) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical
extent consistent with the objectives and requirements of the contract.

(b) If the Contractor is an approved mentor under the Department of Defense Pilot Mentor-Protege Program (Pub.
L. 101-510, section 831 as amended), the Contractor may award subcontracts under this contract on a
noncompetitive basisto its proteges.

(End of clause)
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52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (MAY 2004)
(a) Government-furnished property.

(1) Overseas contracts. If this contract is to be performed outside of the United States and its outlying areas, the
words “Government" and ~Government-furnished" (wherever they appear in this clause) shall be construed as
““United States Government” and ~United States Government-furnished," respectively.

(2) The delivery or performance dates for this contract are based upon the expectation that Government-furnished
property suitable for use (except for property furnished "asis") will be delivered to the Contractor at the times stated
in the Schedule or, if not so stated, in sufficient time to enable the Contractor to meet the contract's delivery or
performance dates.

(3) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use,
the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, and, as directed by the
Contracting Officer and at Government expense, either repair, modify, return, or otherwise dispose of the property.
After completing the directed action and upon written request of the Contractor, the Contracting Officer shall make
an equitable adjustment as provided in paragraph (h) of this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time, the Contracting
Officer shall, upon the Contractor's timely written request, make a determination of the delay, if any, caused the
Contractor and shall make an equitable adjustment in accordance with paragraph (h) of this clause.

(b) Changesin Government-furnished property. (1) The Contracting Officer may, by written notice, (i) decrease the
Government-furnished property provided or to be provided under this contract, or (ii) substitute other Government-
furnished property for the property to be provided by the Government, or to be acquired by the Contractor for the
Government, under this contract. The Contractor shall promptly take such action as the Contracting Officer may
direct regarding the removal, shipment, or disposal of the property covered by such naotice.

(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract
in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedul e to make the property
available for performing this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or
(i) Withdrawal of authority to use this property, if provided under any other contract or lease.
(c) Titlein Government property. (1) The Government shall retain title to all Government-furnished property.

(2) All Government-furnished property and all property acquired by the Contractor, title to which vestsin the
Government under this paragraph (collectively referred to as " Government property"), are subject to the provisions
of this clause. However, special tooling accountable to this contract is subject to the provisions of the Special
Tooling clause and is not subject to the provisions of this clause. Title to Government property shall not be affected
by itsincorporation into or attachment to any property not owned by the Government, nor shall Government
property become afixture or lose its identity as personal property by being attached to any real property.

(3) Titleto each item of facilities and special test equipment acquired by the Contractor for the Government under
this contract shall passto and vest in the Government when its use in performing this contract commences or when
the Government has paid for it, whichever is earlier, whether or not title previously vested in the Government.

(4) If this contract contains a provision directing the Contractor to purchase material for which the Government will
reimburse the Contractor as a direct item of cost under this contract--



W912HN-05-R-0036
0004
Page 168 of 204

(i) Title to material purchased from avendor shall passto and vest in the Government upon the vendor's delivery of
such material; and

(i) Title to al other materia shall passto and vest in the Government upon--

(A) Issuance of the material for use in contract performance;

(B) Commencement of processing of the material or its use in contract performance; or
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.

(d) Use of Government property. The Government property shall be used only for performing this contract, unless
otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government property
provided under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, asin effect
on the date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and
preservation of Government property in accordance with sound industrial practice and the applicable provisions of
Subpart 45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government
directs. However, if the Contractor cannot effect such repairs within the time required, the Contractor shall dispose
of the property as directed by the Contracting Officer. When any property for which the Government is responsible
isreplaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h)
of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or replacement for
which the Government is responsible. Repair or replacement of property for which the Contractor is responsible
shall be accomplished by the Contractor at its own expense.

(f) Access. The Government and all its designees shall have access at all reasonable times to the premisesin which
any Government property is located for the purpose of inspecting the Government property.

(9) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall be
responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the Contractor or
upon passage of title to the Government under paragraph (c) of this clause. However, the Contractor is not
responsible for reasonable wear and tear to Government property or for Government property properly consumed in
performing this contract.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Délivery of Government-furnished property in a condition not suitable for itsintended use;

(3) A decrease in or substitution of Government-furnished property; or

(4) Failureto repair or replace Government property for which the Government is responsible.
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(i) Government property disposal. Except as provided in paragraphs (i)(1)(i), (i)(2), and (i)(8)(i) of this clause, the
Contractor shall not dispose of Government property until authorized to do so by the Plant Clearance Officer.

(1) Scrap (to which the Government has obtained title under paragraph (c) of this clause).--(i) Contractor with an
approved scrap procedure.--(A) The Contractor may dispose of scrap resulting from production or testing under this
contract without Government approval. However, if the scrap requires demilitarization or is sensitive property, the
Contractor shall submit the scrap on an inventory disposal schedule.

(B) For scrap from other than production or testing the Contractor may prepare scrap listsin lieu of inventory
disposal schedules (provided such lists are consistent with the approved scrap procedures), except that inventory
disposal schedules shall be submitted for scrap aircraft or aircraft parts and scrap that--

(1) Requires demilitarization;

(2) Isaclassified item;

(3) Is generated from classified items;

(4) Contains hazardous materials or hazardous wastes;

(5) Contains precious metals; or

(6) Is dangerous to the public health, safety, or welfare.

(i) Contractor without an approved scrap procedure. The Contractor shall submit an inventory disposal schedule for
all scrap.

(2) Pre-disposal requirements. When the Contractor determines that a property item acquired or produced by the
Contractor, to which the Government has obtained title under paragraph (c) of this clause, is no longer needed for
performance of this contract, the Contractor, in the following order of priority:

(i) May purchase the property at the acquisition cost.

(i) Shall make reasonable efforts to return unused property to the appropriate supplier at fair market value (less, if
applicable, areasonable restocking fee that is consistent with the supplier's customary practices).

(iii) Shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not purchased under
paragraph (i)(2)(i) of this clause, could not be returned to a supplier, or could not be used in the performance of
other Government contracts.

(3) Inventory disposal schedules.--(i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule,
to identify--

(A) Government-furnished property that is no longer required for performance of this contract, provided the terms
of another Government contract do not require the Government to furnish that property for performance of that
contract; and

(B) Property acquired or produced by the Contractor, to which the Government has obtained title under paragraph
(c) of this clause, that is no longer required for performance of that contract.

(i) The Contractor may annotate inventory disposal schedules to identify property the Contractor wishesto
purchase from the Government.
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(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract requires el ectronic submission of
inventory disposal schedules, the Contractor shall prepare separate inventory disposal schedules for--

(A) Special test equipment with commercial components;

(B) Special test equipment without commercial components;

(C) Printing equipment;

(D) Computers, components thereof, peripheral equipment, and related equipment;
(E) Precious Metals;

(F) Nonnuclear hazardous materials or hazardous wastes; or

(G) Nuclear materials or nuclear wastes.

(iv) Property with the same description, condition code, and reporting location may be grouped in asingle line item.
The Contractor shall describe specia test equipment in sufficient detail to permit an understanding of the special test
equipment's intended use.

(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the Plant Clearance
Officer no later than--

(i) Thirty days following the Contractor's determination that a Government property item is no longer required for
performance of the contract;

(i) Sixty days, or such longer period as may be approved by the Plant Clearance Officer, following completion of
contract deliveries or performance; or

(iii) One hundred twenty days, or such longer period as may be approved by the Plant Clearance Officer, following
contract termination in whole or in part.

(5) Corrections. The Plant Clearance Officer may require the Contractor to correct an inventory disposal schedule or
may reject a schedule if the property identified on the schedule is not accountable under this contract or is not in the
guantity or condition indicated.

(6) Postsubmission adjustments. The Contractor shall provide the Plant Clearance Officer at least 10 working days
advance written notice of its intent to remove a property item from an approved inventory disposal schedule. Unless
the Plant Clearance Officer objects to the intended schedule adjustment within the notice period, the Contractor may
make the adjustment upon expiration of the notice period.

(7) Storage.--

(i) The Contractor shall store the property identified on an inventory disposal schedule pending receipt of disposal

instructions. The Government's failure to provide disposal instructions within 120 days foll owing acceptance of an
inventory disposal schedule might entitle the Contractor to an equitable adjustment for costs incurred to store such
property on or after the 121st day.

(if) The Contractor shall obtain the Plant Clearance Officer's approval to remove Government property from the
premises at which the property is currently located prior to receipt of final disposition instructions. If approval is
granted, any costsincurred by the Contractor to transport or store the property shall not increase the price or fee of
any Government contract. The storage facility shall be appropriate for assuring the property's physical safety and
suitability for use. Approval does not relieve the Contractor of any liability under this contract for such property.
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(8) Disposition instructions.

(i) If the Government does not provide disposition instructions to the Contractor within 45 days following
acceptance of a scrap list, the Contractor may dispose of the listed scrap in accordance with the Contractor's
approved scrap procedures.

(i) The Contractor shall prepare for shipment, deliver f.0.b. origin, or dispose of Government property as directed
by the Plant Clearance Officer. The Contractor shall remove and destroy any markings identifying the property as
Government property prior to disposing of the property.

(iii) The Contracting Officer may require the Contractor to demilitarize the property prior to shipment or disposal.
Any equitable adjustment incident to the Contracting Officer's direction to demilitarize Government property shall
be made in accordance with paragraph (h) of this clause.

(9) Disposal proceeds. The Contractor shall credit the net proceeds from the disposal of Government property to the
price or cost of work covered by this contract or to the Government as the Contracting Officer directs.

(10) Subcontractor inventory disposal schedules. The Contractor shall require a subcontractor that is using property
accountable under this contract at a subcontractor-managed site to submit inventory disposal schedulesto the
Contractor in sufficient time for the Contractor to comply with the requirements of paragraph (i)(4) of this clause.

(1) Abandonment of Government property.
(1) The Government will not abandon sensitive Government property without the Contractor's written consent.

(2) The Government, upon notice to the Contractor, may abandon any nonsensitive Government property in place at
which time all obligations of the Government regarding such abandoned property shall cease.

(3) The Government has no obligation to restore or rehabilitate the Contractor's premises under any circumstances,
however, if Government-furnished property iswithdrawn or is unsuitable for the intended use, or if other
Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may properly
include restoration or rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.

() Overseas contracts. If this contract is to be performed outside of the United States of America, itsterritories, or
possessions, the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be
construed as "United States Government" and "United States Government-furnished," respectively.

(End of clause)

52.245-3 IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY (APR 1984)

(8 The Government will furnish to the Contractor the property identified in the Schedule to be incorporated or
installed into the work or used in performing the contract. The listed property will be furnished f.o.b. railroad cars
at the place specified in the contract Schedule or f.0.b. truck at the project site. The Contractor is required to accept
delivery, pay any demurrage or detention charges, and unload and transport the property to the job site at its own
expense. When the property is delivered, the Contractor shall verify its quantity and condition and acknowledge
receipt in writing to the Contracting Officer. The Contractor shall also report in writing to the Contracting Officer
within 24 hours of delivery any damage to or shortage of the property asreceived. All such property shal be
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installed or incorporated into the work at the expense of the Contractor, unless otherwise indicated in this contract.

(viii) Each item of property to be furnished under this clause shall be identified in the Schedule by quantity, item,
and description.

(End of clause)

52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors development and implementation costs (see paragraph (h) below).

"Vaue engineering change proposal (VECP)" means a proposal that--

(1) Reguires a change to this, the instant contract, to implement; and

(2) Resultsin reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or
(i) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and
priority assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, ajustification when an item's function or characteristics are being altered,
and the effect of the change on the end item'’s performance.
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(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract requirement and

(i) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph (h)
below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) ldentification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receivesit. If additiona timeis required, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until anoticeto
proceed isissued or a contract modification applies a VECP to this contract, the Contractor shall performin
accordance with the existing contract. The decision to accept or reject al or part of any VECP isaunilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or

(i) 75 percent for cost-reimbursement contracts.
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(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP;
(i) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.

(g) Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant contract amount by
20 percent of any projected collateral savings determined to berealized in atypical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall
include any subcontractor's allowable devel opment and implementation costs clearly resulting from a VECP
accepted by the Government under this contract, but shall exclude any value engineering incentive paymentsto a
subcontractor. The Contractor may choose any arrangement for subcontractor value engineering incentive
payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the
VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of aVVECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the VValue Engineering-- Construction clause of contract. ......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than
to evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the
Government's right to use information contained in these data if it has been obtained or is otherwise available from
the Contractor or from another source without limitations." If a VECP is accepted, the Contractor hereby grants the
Government unlimited rightsin the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract
modification implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights' and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) -
ALTERNATE | (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that atermination isin the Government's interest. The Contracting Officer
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of aNotice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1) Stop work as specified in the notice.
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(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate al subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will
be final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that isin the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any paymentsto be
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner
directed by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition
Regulation, the Contractor may submit to the Contracting Officer alist, certified as to quantity and quality, of
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting
Officer. The Contractor may reguest the Government to remove those items or enter into an agreement for their
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from
submission of thelist, and shall correct the list, as necessary, before final settlement.

(e) After termination, the Contractor shall submit afinal termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
Officer determines that the facts justify it, atermination settlement proposal may be received and acted on after 1
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer
may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
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reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but
without duplication of any amounts agreed upon under paragraph (f) of this clause:

(2) For contract work performed before the effective date of termination, the total (without duplication of any items)
of --

(i) The cost of thiswork;

(i) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained aloss on the entire contract had it been completed, the Contracting
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate
of loss.

(2) The reasonable costs of settlement of the work terminated, including--

() Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(i) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

() The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (€), (g), or (1) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (1),
respectively, and failed to request atime extension, thereis no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--

(2) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract;

(2) Any claim which the Government has against the Contractor under this contract; and
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(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

() If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partia payments and payments
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer
believes the total of these payments will not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excessto the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excessis repaid. Interest shall not be charged on any excess payment due
to areduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or alater date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. Thisincludes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic
reproductions may be maintained instead of origina records and documents.

(End of clause)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(&) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure
its completion within the time specified in this contract including any extension, or failsto complete the work within
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
complete it by contract or otherwise, and may take possession of and use any material's, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damage to the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the work is terminated. This liability includes any increased
costs incurred by the Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(i) acts of the Government in either its sovereign or contractual capacity,
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(iii) acts of another Contractor in the performance of a contract with the Government,

(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been

issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.

(End of clause)

52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(8 Any datarequired to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to
the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or
Optional Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unigue form
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form
provided there is no change to the name, content, or sequence of the data elements on the form and provided the
form carries the agency form number and edition date.

(i) If the Contractor submits a computer generated version of aform that is different than the required form, then
the rights and obligations of the parties will be determined based on the content of the required form.

(End of clause)
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252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)
(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (DEC 2004)

(a) Definitions. Asused in this clause—

(1) “Arising out of a contract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(ii) Obtaining, or

(iii) Performing a contract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DaD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or afelony in violation of state or
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual .

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In amanagement or supervisory capacity on this contract;
(2) On the board of directors of the Contractor;
(3) Asaconsultant, agent, or representative for the Contractor; or

(4) Inany other capacity with the authority to influence, advise, or control the decisions of the Contractor with
regard to this contract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.

(d) 10 U.S.C. 2408 provides that the Contractor shall be subject to a criminal penalty of not more than $500,000 if
convicted of knowingly--

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
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(2) Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor.

(e) Inaddition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancdllation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The person involved;

(2) Thenature of the conviction and resultant sentence or punishment imposed;

(3) Thereasons for the requested waiver; and

(4) Anexplanation of why awaiver isin the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone (301) 809-4904.

(End of clause)

252.203-7002 DISPLAY OF DOD HOTLINE POSTER (DEC 1991)

(8 The Contractor shall display prominently in common work areas within business segments performing work
under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector
General.

(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army
Navy Drive, Washington, DC 22202-2884.

(x) The Contractor need not comply with paragraph (a) of this clauseif it has established a mechanism, such asa
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage
employees to make such reports.

(End of clause)

252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991)
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(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information,
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to
this contract, unless--
(1) The Contracting Officer has given prior written approval; or
(2) The information is otherwise in the public domain before the date of release.
(b) Requests for approval shall identify the specific information to be released, the medium to be used, and the
purpose for the release. The Contractor shall submit its request to the Contracting Officer at least 45 days before the
proposed date for release.

(c) The Contractor agrees to include a similar requirement in each subcontract under this contract. Subcontractors
shall submit requests for authorization to release through the prime contractor to the Contracting Officer.

(End of clause)

252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the contractor.

(End of clause)

252.204-7004 CENTRAL CONTRACTOR REGISTRATION (52.204-7) ALTERNATE A (NOV 2003)
(a) Definitions. As used in this clause--

“Central Contractor Registration (CCR) database” means the primary Government repository for contractor
information required for the conduct of business with the Government.

“Commercial and Government Entity (CAGE) code” means--

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercia or Government
entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the
CAGE master file. Thistype of codeis known as an “NCAGE code.”

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet,
Inc. (D&B) to identify unique business entities.

“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D& B plus a 4-
character suffix that may be assigned by a business concern. (D& B has no affiliation with this 4-character suffix.)
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal
Acquisition Regulation) for the same parent concern.

“Registered in the CCR database” means that--
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(1) The Contractor has entered al mandatory information, including the DUNS number or the DUNS+4 number,
into the CCR database;

(2) The Contractor's CAGE code isin the CCR database; and

(3) The Government has validated all mandatory data fields and has marked the records “ Active.”

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
"DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is
registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number-

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or viathe Internet at
http://www.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer,
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors
who are not registered should consider applying for registration immediately upon receipt of this solicitation.
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(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the
CCR database after the initial registration, the Contractor isrequired to review and update on an annual basis from
the date of initial registration or subsequent updates itsinformation in the CCR database to ensure it is current,
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and
isnot a substitute for a properly executed contractual document.

(9)

1)

(i) If aContractor has legally changed its business name, "doing business as' name, or division name (whichever is
shown on the contract), or has transferred the assets used in performing the contract, but has not completed the
necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall
provide the responsible Contracting Officer a minimum of one business day's written notification of itsintention to
(A) change the namein the CCR database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C)
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor
must provide with the notification sufficient documentation to support the legally changed name.

(i) If the Contractor fails to comply with the requirements of paragraph (g)(2)(i) of this clause, or failsto perform
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor
indicated in the contract will be considered to be incorrect information within the meaning of the " Suspension of
Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that
Contractor will be considered to be incorrect information within the meaning of the " Suspension of payment"
paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements viathe
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)

252.205-7000 PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991)
(a) Definition.

"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; atribal
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C. 450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974
(Pub. L. 93-362; 25 U.S.C. 1452(€))) whether such economic enterprise is organized for profit or nonprofit
purposes; which has an agreement with the Defense L ogistics Agency to furnish procurement technical assistance to
business entities.

(b) The Contractor shall provide cooperative agreement holders, upon their request, with alist of those appropriate
employees or offices responsible for entering into subcontracts under defense contracts. The list shall include the
business address, telephone number, and area of responsibility of each employee or office.

(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than
once ayear.
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(End of clause)

252.209-7004 SUBCONTRACTING WITH FIRMSTHAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(8 Unlessthe Government determines that there is a compelling reason to do so, the Contractor shall not enter into
any subcontract in excess of $25,000 with afirm, or subsidiary of afirm, that isidentified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense
contracts or subcontracts because it is owned or controlled by the government of aterrorist country.

(b) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts becauseiit is
owned or controlled by the government of aterrorist country. The notice must include the name of the proposed
subcontractor notwithstanding itsinclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

(End of clause)

252.215-7000 PRICING ADJUSTMENTS (DEC 1991)

The term "pricing adjustment," as used in paragraph (@) of the clauses entitled "Price Reduction for Defective Cost
or Pricing Data - Modifications," " Subcontractor Cost or Pricing Data," and " Subcontractor Cost or Pricing Data -
Modifications," means the aggregate increases and/or decreases in cost plus applicable profits.

(End of clause)

252.219-7010 ALTERNATE A (JUN 1998)

(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission
of offer--

(1) The Offeror isin conformance with the 8(a) limitation set forth in its approved business plan; and

(2) The Offeror isin conformance with the Business Activity Targets set forth in its approved business plan or any
remedial action directed by the SBA.

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this
clause.

(c) Any award resulting from this solicitation will be made directly by the Contracting Officer to the successful 8(a)
offeror selected through the evaluation criteria set forth in this solicitation.

(d)(1) Agreement. A small business concern submitting an offer in its own name agreesto furnish, in performing
the contract, only end items manufactured or produced by small business concerns in the United States. The term
"United States' includesits territories and possessions, the Commonweslth of Puerto Rico, the trust territory of the



W912HN-05-R-0036
0004
Page 185 of 204
Pacific Islands, and the District of Columbia. If this procurement is processed under simplified acquisition
procedures and the total amount of this contract does not exceed $25,000, a small business concern may furnish the
product of any domestic firm. This subparagraph does not apply in connection with construction or service
contracts.
(2) The [insert name of SBA's contractor] will notify the U.S. Army Corps of Engineers, Savannah District.
Contracting Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part
of its stock or other ownership interest to any other party.

(End of clause)

252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS
MATERIALS (APR 1993)

(a) "Definitions".

Asused in this clause --

(1) "Storage" means a hon-transitory, semi-permanent or permanent holding, placement, or leaving of material. It
does not include a temporary accumulation of alimited quantity of a material used in or a waste generated or
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD)
items, equipment, or facilities.

(2) "Toxic or hazardous materials' means:

(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42
U.S.C. 9602) (40 CFR part 302);

(i) Materials that are of an explosive, flammable, or pyrotechnic nature; or

(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations.

(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of hon-DoD-owned
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10

U.S.C. 2692 or as authorized by the Secretary of Defense or his designee.

(End of clause)

252.225-7012  Preference for Certain Domestic Commodities (JUN 2004)

(8) Definitions. As used in this clause--

(1) Component means any item supplied to the Government as part of an end product or of another component.
(2) End product means supplies delivered under aline item of this contract.

(3) United States means the 50 States, the District of Columbia, and outlying areas.
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(4) U.S.-flag vessel means avessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b) The Contractor shall deliver under this contract only such of the following items, either as end products or
components, that have been grown, reprocessed, reused, or produced in the United States:

(1) Food.

(2) Clothing.

(3) Tents, tarpaulins, or covers.

(4) Cotton and other natural fiber products.

(5) Woven silk or woven silk blends.

(6) Spunsilk yarn for cartridge cloth.

(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics.
(8) Canvas products.

(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles).

(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns,
fabrics, or materials listed in this paragraph (b).

(c) This clause does not apply--

(1) Toitemslisted in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the
Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when
needed at U.S. market prices;

(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the estimated value of
the cotton, other natural fibers, or wool--

(i) Isnot more than 10 percent of the total price of the end product; and (i) Does not exceed the simplified
acquisition threshold in FAR part 2;

(3) To waste and byproducts of cotton or wool fiber for use in the production of propellants and explosives;

(4) Tofoods, other than fish, shellfish, or seafood, that have been manufactured or processed in the United States,
regardless of where the foods (and any component if applicable) were grown or produced. Fish, shellfish, or
seafood manufactured or processed in the United States and fish, shellfish, or seafood contained in foods
manufactured or processed in the United States shall be provided in accordance with paragraph (d) of this clause;

(5) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense
FAR Supplement; or

(6) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic
or coated synthetic fabric itself), if--

(i) Thefabric isto be used as a component of an end product that is not atextile product. Examples of textile
products, made in whole or in part of fabric, include--



W912HN-05-R-0036
0004
Page 187 of 204

(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial
Furnishings and Appliances);

(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/
tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia;

(C) Upholstered seats (whether for household, office, or other use); and

(D) Parachutes (Federal Supply Class 1670); or

(i) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands.

(d)(1) Fish, shellfish, and seafood delivered under this contract, or contained in foods delivered under this contract--
(i) Shall be taken from the sea by U.S.-flag vessels; or

(i) If not taken from the sea, shall be obtained from fishing within the United States; and

(2) Any processing or manufacturing of the fish, shellfish, or seafood shall be performed on aU.S.-flag vessel or in
the United States.

(End of clause)

252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 2005)
(a) Definitions. As used in this provision--

(1) Foreign person means any person (including any individual, partnership, corporation, or other form of
association) other than a United States person.

(2) United States means the 50 States, the District of Columbia, outlying areas, and the outer Continental Shelf as
defined in 43 U.S.C. 1331.

(3) United States person is defined in 50 U.S.C. App. 2415(2) and means--

() Any United States resident or national (other than an individua resident outside the United Stateswho is
employed by other than a United States person);

(if) Any domestic concern (including any permanent domestic establishment of any foreign concern); and

(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern
that is controlled in fact by such domestic concern.

(b) Certification. If the offeror is aforeign person, the offeror certifies, by submission of an offer, that it--
(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking.

(End of provision)
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252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

When the allowability of costs under this contract is determined in accordance with part 31 of the Federa
Acquisition Regulation (FAR), alowability shall also be determined in accordance with part 231 of the Defense
FAR Supplement, in effect on the date of this contract.

(End of clause)

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of al costsfor --

(i) Materid;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include ajustification for any time extension proposed.

252.236-7005 AIRFIELD SAFETY PRECAUTIONS. (DEC 1991)

(a) Definitions. Asused in this clause --

(1) "Landing areas means" --

(i) The primary surfaces, comprising the surface of the runway, runway shoulders, and lateral safety zones. The
length of each primary surface is the same as the runway length. The width of each primary surfaceis 2,000 feet

(1,000 feet on each side of the runway centerline);

(i) The "clear zone" beyond the ends of each runway, i.e., the extension of the primary surface for a distance of
1,000 feet beyond each end of each runway;

(iii) All taxiways, plusthe lateral clearance zones along each side for the length of the taxiways (the outer edge of
each lateral clearance zoneis laterally 250 feet from the far or opposite edge of the taxiway, e.g., a 75-foot-wide
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taxiway would have a combined width of taxiway and lateral clearance zones of 425 feet); and
(iv) All aircraft parking aprons, plus the area 125 feet in width extending beyond each edge all around the aprons.
(2) "Safety precaution” areas means those portions of approach-departure clearance zones and transitional zones
where placement of objects incident to contract performance might result in vertical projections at or above the
approach-departure clearance, or the transitional surface.
(i) "The approach-departure clearance surface” is an extension of the primary surface and the clear zone at each end
of each runway, for a distance of 50,000 feet, first along an inclined (glide angle) and then along a horizontal plane,
both flaring symmetrically about the runway centerline extended.
(A) Theinclined plane (glide angl€) begins in the clear zone 200 feet past the end of the runway (and primary
surface) at the same elevation as the end of the runway. It continues upward at a slope of 50:1 (1 foot vertically for
each 50 feet horizontally) to an elevation of 500 feet above the established airfield elevation. At that point the plane
becomes horizontal, continuing at that same uniform elevation to a point 50,000 feet longitudinally from the
beginning of the inclined plane (glide angle) and ending there.

(B) The width of the surface at the beginning of the inclined plane (glide angle) is the same as the width of the clear
zone. It then flares uniformly, reaching the maximum width of 16,000 feet at the end.

(i) The "approach-departure clearance zone" is the ground area under the approach-departure clearance surface.

(i) The "transitional surface" is a sideways extension of al primary surfaces, clear zones, and approach-departure
clearance surfaces along inclined planes.

(A) Theinclined plane in each case begins at the edge of the surface.

(B) The slope of theincline planeis 7:1 (1 foot vertically for each 7 feet horizontally). It continuesto the point of
intersection with the --

(2) Inner horizontal surface (which isthe horizontal plane 150 feet above the established airfield elevation); or

(2) Outer horizontal surface (which is the horizontal plane 500 feet above the established airfield elevation),
whichever is applicable.

(iv) The "transitional zone" is the ground area under the transitional surface. (It adjoinsthe primary surface, clear
zone, and approach-departure clearance zone.)

(b) General. (1) The Contractor shall comply with the requirements of this clause while --

(i) Operating all ground equipment (mobile or stationary);

(i) Placing al materias; and

(iii) Performing all work, upon and around all airfields.

(2) The requirements of this clause are in addition to any other safety requirements of this contract.
(c) The Contractor shall -

(1) Report to the Contracting Officer before initiating any work;

(2) Notify the Contracting Officer of proposed changes to locations and operations;
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(3) Not permit either its equipment or personnel to use any runway for purposes other than aircraft operation
without permission of the Contracting Officer, unless the runway is -

(i) Closed by order of the Contracting Officer; and

(i1) Marked as provided in paragraph (d)(2) of this clause;

(4) Keep all paved surfaces, such as runways, taxiways, and hardstands, clean at all times and, specificaly, free
from small stones which might damage aircraft propellers or jet aircraft;

(5) Operate mobile equipment according to the safety provisions of this clause, while actually performing work on
the airfield. At all other times, the Contractor shall remove al mobile equipment to locations -

() Approved by the Contracting Officer;

(if) At adistance of at least 750 feet from the runway centerline, plus any additional distance; and

(iii) Necessary to ensure compliance with the other provisions of this clause; and

(6) Not open atrench unless material is on hand and ready for placing in the trench. As soon as practicable after
material has been placed and work approved, the Contractor shall backfill and compact trenches as required by the
contract. Meanwhile, al hazardous conditions shall be marked and lighted in accordance with the other provisions
of this clause.

(d) Landing areas. The Contractor shall -

(1) Place nothing upon the landing areas without the authorization of the Contracting Officer;

(2) Outline those landing areas hazardous to aircraft, using (unless otherwise authorized by the Contracting Officer)
red flags by day, and electric, battery-operated low-intensity red flasher lights by night;

(3) Obtain, at an airfield where flying is controlled, additional permission from the control tower operator every
time before entering any landing area, unless the landing area is marked as hazardous in accordance with paragraph
(d)(2) of this clause;

(4) Identify all vehiclesit operatesin landing areas by means of aflag on a staff attached to, and flying above, the
vehicle. Theflag shall be three feet square, and consist of a checkered pattern of international orange and white
squares of 1 foot on each side (except that the flag may vary up to ten percent from each of these dimensions);

(5) Mark al other equipment and materials in the landing areas, using the same marking devices as in paragraph
(d)(2) of this clause; and

(6) Perform work so as to leave that portion of the landing areawhich is available to aircraft free from hazards,
holes, piles of material, and projecting shoulders that might damage an airplanetire.

(e) Safety precaution areas. The Contractor shall -
(1) Place nothing upon the safety precaution areas without authorization of the Contracting Officer;

(2) Mark al equipment and materials in safety precaution areas, using (unless otherwise authorized by the
Contracting Officer) red flags by day, and electric, battery-operated, low-intensity red flasher lights by night; and

(3) Provide all objects placed in safety precaution areas with ared light or red lantern at night, if the objects project
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above the approach-departure clearance surface or above the transitional surface.

252.242-7000 POSTAWARD CONFERENCE (DEC 1991)

The Contractor agrees to attend any postaward conference convened by the contracting activity or contract
administration office in accordance with Federal Acquisition Regulation subpart 42.5.

(End of clause)

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and proceduresin
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any reguest for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costsincluded in the request shall be properly alocable to the change in accordance
with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an
individual authorized to certify the request on behalf of the Contractor:

| certify that the request is made in good faith, and that the supporting data are accurate and compl ete to the best of
my knowledge and belief.

(Officia's Name)

(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actua
cost data and data to support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.
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252.244-7000 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS
(DOD) (MAR 2000)

In addition to the clauses listed in paragraph (c) of the Subcontracts for Commercia Items and Commercial
Components clause of this contract (Federal Acquisition Regulation 52.244-6), the Contractor shall include the
terms of the following clauses, if applicable, in subcontracts for commercial items or commercial components,
awarded at any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate | (10 U.S.C. 2241 note).

252.247-7023 Transportation of Supplies by Sea (10 U.S.C. 2631).

252.247-7024 Notification of Transportation of Suppliesby Sea (10 U.S.C. 2631).

(End of clause)

252.245-7001 REPORTS OF GOVERNMENT PROPERTY (MAY 1994)
(a) The Contractor shall provide an annual report --
(2) For al DoD property for which the Contractor is accountable under the contract;

(2) Prepared in accordance with the requirements of DD Form 1662, DoD Property in the Custody of Contractors,
or approved substitute, including instructions on the reverse side of the form;

(3) In duplicate, to the cognizant Government property administrator, no later than October 31.

(b) The Contractor is responsible for reporting all Government property accountable to this contract, including that
at subcontractor and alternate locations.

(End of clause)

252.247-7023  Transportation of Supplies by Sea (MAY 2002)
(a) Definitions. Asused in this clause --

(1) "Components' means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.

(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who
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is performing any part of the work or other requirement of the prime contract.

(6) "Supplies' means all property, except land and interestsin land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) Anitemisclearly identifiable for eventual use by the DaD if, for example, the contract documentation contains a
reference to a DoD contract number or a military destination.

(i) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means avessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vesselsiif--

(i) This contract is a construction contract; or

(i) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial items that--

(1) The Contractor isreselling or distributing to the Government without adding value (generally, the Contractor
does not add value to itemsthat it contracts for f.0.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment;

(2) Thefreight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vesselsin writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or
any other clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;
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(3) Specia handling and discharge requirements;
(4) Loading and discharge points;
(5) Name of shipper and consignes;
(6) Prime contract number; and
(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean hill of lading,
which shall contain the following information:
(2) Prime contract number;
(2) Name of vessel;
(3) Vessdl flag of registry;
(4) Date of loading;
(5) Port of loading;
(6) Port of final discharge;
(7) Description of commaodity;
(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its
knowledge and belief--

(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessel s without the
written consent of the Contracting Officer. The Contractor shall describe these shipmentsin the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINEITEMS
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TOTAL

(g) If thefinal invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor
shall flow down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(End of clause)

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by seaany supplies. If, however, after the award of this
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this
contract, will be transported by sea, the Contractor --

(2) shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of
this contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the
relationship of the contracting parties--

(1) Inal subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or

(if) Commercia items that--

(A) The Contractor isresalling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it subcontracts for f.o.b. destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or
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(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(End of clause)
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Section 00800 - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
The Contractor shall be required to (a) commence work under this contract within 5 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready

for use not later than indicated per task order . * Thetime stated for completion shall include final cleanup of
the premises.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of (will be determined on a per task order basis) for each
calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the
Termination clause.

(End of clause)

52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-
DESIGNATED PRODUCTS (AUG 2000)

(a) Definitions. As used in this clause--

Postconsumer material means a material or finished product that has served its intended use and has been discarded
for disposal or recovery, having completed itslife as a consumer item. Postconsumer material is a part of the
broader category of “recovered material.”

Recovered material means waste materials and by-products recovered or diverted from solid waste, but the term
does not include those materials and by-products generated from, and commonly reused within, an original
manufacturing process.

(b) The Contractor, on completion of this contract, shall--

(1) Estimate the percentage of the total recovered material used in contract performance, including, if applicable, the
percentage of postconsumer material content; and

(2) Submit this estimate to U.S. Army Corps of Engineers, Savannah District.

(End of clause)
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52.223-4002 U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL,
EM 385-1-1

This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1
(e.g., contracts that include the Accident Prevention clause at FAR 52.236-13 and/or other safety provisions).
EM 385-1-1 and its changes are available at http://www.hg.usace.army.mil. (At the HQ homepage, select Safety
and Occupational Health.) The Contractor shall be responsible for complying with the current edition and all
changes posted on the web through the date that is 10 calendar days prior to the date offers are due. If the
solicitation is amended to extend the time set for receipt of offers, the 10 calendar days rule stated above shall be
applied against the amended date. (For example, if offers are due on 10 April, all changes posted on or before 31
March shall apply to the contract. If the time for receipt of offersis extended from 10 April to 20 April, al
changes posted on or before 10 April shall apply to the contract.)

52.228-4002 REQUIRED INSURANCE (FEB 1987 SAS) (Ref. FAR 28.307)

(a) The Contractor shall procure and maintain during the entire period of his performance under this contract the
following minimum insurance:

Comprehensive and Employer's Liability Insurance in the amount
required by the State law in which the work is to be performed
under this contract.

Comprehensive General Liability Insurance in an amount not less
than $500,000 per accident.

Automobile Liability Insurance: $200,000 per person and $500,000
per accident for bodily injury liability and $20,000 property
damage liability.

(b) Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer a
certificate or written statement of the above-required insurance. The policies evidencing required insurance shall
contain an endorsement to the effect that cancellation, or any material change in the policies adversely affecting the
interests of the Government in such insurance, shall not be effective for such period as may be prescribed by the
laws of the State in which this contract is to be performed and in no event less than 30 days after written notice
thereof to the Contracting Officer.

(c) The Contractor agreesto insert the substance of this clause, including this subparagraph (c), in al subcontracts
hereunder.

(End of clause)

52.232-4007 ACCOUNTING AND APPROPRIATION DATA (APR 1989 CESAS-RM)

Accounting and Appropriation Datawill be cited on individual task orders.

(End of clause)

52.232-4008 DESIGNATED BILLING OFFICE (APR 1989 CESAS-RM)

The designated hilling office will be determined by location of work contained within each task order and will be
shown in Block 14 of the DD 1155, “ Order for Supplies and Services”.
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(End of Clause)

52.232-4009 DESIGNATED PAYMENT OFFICE (AUG 1998 CESAS-RM-F)

Payment will be made by:
U.S. Army Corps of Engineers Finance Center
ATTN: CEFC-AO-P
5720 Integrity Drive
Millington, TN 38054-5005
(End of clause)

52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995)—EFARS

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials delivered to
the contractor at locations other than the site of the work may be taken into consideration in making payments if
included in payment estimates and if all the conditions of the General Provisions are fulfilled. Payment for items
delivered to locations other than the work site will be limited to: (1) materials required by the technical provisions;
or (2) materials that have been fabricated to the point where they are identifiable to an item of work required under
this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with canceled check
showing title to the itemsin the prime contractor and including the value of material and labor incorporated into the
item. In addition to petroleum products, payment for materials delivered off-site is limited to the following items:
___NONE____

(End of clause)

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 20 percent of the
total amount of work to be performed under the contract. This percentage may be reduced by a supplemental
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting
Officer determines that the reduction would be to the advantage of the Government.

(End of clause)

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

(8) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing
outlets and supplies, as specified in the contract. Unless otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting
Officer. The Contractor shall carefully conserve any utilities furnished without charge.

(b) The Contractor, at its expense and in aworkmanlike manner satisfactory to the Contracting Officer, shall install
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the
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amount of each utility used for the purpose of determining charges. Before final acceptance of the work by the
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated
paraphernalia.

(End of clause)

52.236-4015 PRECONSTRUCTION CONFERENCE (OCT 1988 SAS) (Ref. FAR 36.305)

(a) A preconstruction conference will be arranged by the Area/Resident Engineer after award of contract and
before commencement of work. The Area/Resident Engineer will notify the Contractor of the time and date set for
the meeting. At this conference, the Contractor shall be oriented with respect to Government procedures and line of
authority, contractual, administrative, and construction matters.

(b) The Contractor shall bring to this conference, in completed form, a Certificate of Insurance, plus the following
itemsin either completed or draft form:

Accident Prevention Plan (5 copies)
(use format shown in Attachment 1 to SECTION 00800)
Quality Control Plan (5 copies)
L etter Appointing Superintendent
Transmittal Register
Power of Attorney and Certified Copy of Resolution
Network Analysis System, when applicable
List of Subcontractors

(c) A letter of record will be written documenting all items discussed at the conference, and a copy will be

furnished by the Area/Resident Engineer to all in attendance.
(End of clause)

52.236-4016 VIDEO TAPING OPERATING AND MAINTENANCE INSTRUCTIONS (MAR 1987 SASCD-
SQ)

For all of the operating and maintenance instructions which are required in the contract specifications, the
Contractor shall video tape these instructions as they are presented to the Government representatives. These tapes
shall provide clear and understandable detailed instructions for all items required by the contract specifications. The
tapes shall be prepared by an experienced video director/cameraman using good quality half-inch VHS color tape
with correct sound equipment, lighting, and backdrop. The sound and picture quality shall be high and subject to
approval by the Contracting Officer. The tapes are intended as followup training for other Government
representatives at alater date. They must be suitable for this purpose. The Contractor shall be responsible for the
contents of the instructions and shall verify that they are correct prior to taping. The Contractor may submit
individual equipment manufacturer's instructional tape(s), provided they meet the above qualifications and cover the
actual equipment that isinstalled. The tape(s) shall be for specific equipment identified by contents and contract
name and number. The Contractor shall submit one copy of the tape(s) to the Contracting Officer for review and
approval. Unacceptable tapes are to be corrected by the Contractor as indicated by the Contracting Officer at no
additional cost to the Government.

(End of clause)

52.236-4017 SUBMITTAL OF MODIFICATION COST ESTIMATE PROPOSALS (MAR 1992 SAS)
(Ref. DFARS 52.236-7000)
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When submittals of Cost Estimate Proposals are required for additions or deletions to work under this contract by
modification, the Contractor shall use DA Form 5418-R titled "Cost Estimate Analysis' (see Attachment 1 to
SECTION 00800). A separate assemblage will be prepared for submittal by each trade affected by the proposed
work.

(End of clause)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at al places and at all
reasonable times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increasein contract price, al facilities, labor, and materia
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unlessin the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the
premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
removing it or tearing it out, the Contractor, on request, shall promptly furnish al necessary facilities, labor, and
meaterial. If the work isfound to be defective or nonconforming in any material respect due to the fault of the
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Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an
equitable adjustment for the additional servicesinvolved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

(End of clause)

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(8 In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conforms to the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.

(b) Thiswarranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a
period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of --

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or

replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of
any failure, defect, or damage.

(f) If the Contractor failsto remedy any failure, defect, or damage within a reasonable time after receipt of notice,
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain al warranties that would be given in normal commercial practice;

(2) Reguire al warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.
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(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless adefect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

()) Thiswarranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

(End of clause)

52.249-4001 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (APR 1991 OCE)
(Ref. FAR 52.249-10)

(&) This provision specifies the procedure for the determination of time extensions for unusually severe weather in
accordance with the contract clause entitted DEFAULT (FIXED-PRICE CONSTRUCTION). In order for the
Contracting Officer to award atime extension under this clause, the following conditions must be satisfied:

(1) The weather experienced at the project site during the contract period must be found to be unusually severe,
that is, more severe than the adverse weather anticipated for the project location during any given month.

(2) The unusually severe weather must actually cause a delay to the completion of the project. The delay must be
beyond the control and without the fault or negligence of the Contractor.

(b) The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for
monthly weather time evaluations. The Contractor's progress schedule must reflect these anticipated adverse
weather delaysin all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORKDAY SBASED ON 5-DAY WORK WEEK
JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
To be determined by each task order

(c) Upon acknowledgment of the Notice to Proceed and continuing through-out the contract, the Contractor will
record on the daily Contractor Quality Control report the occurrence of adverse weather and resultant impact to
normally scheduled work. Actual adverse weather delay days must prevent work on critical activities for 50 percent
or more of the Contractor's scheduled workday. The number of actual adverse weather delay days shall include
days impacted by actual adverse weather (even if adverse weather occurred in previous month), be cal culated
chronologically from the first to the last day in each month, and be recorded as full days. If the
number of actual adverse weather delay days exceeds the number of days anticipated in paragraph (b) above, the
Contracting Officer will convert any qualifying delays to calendar days, giving full consideration for
equivalent fair weather workdays, and issue a modification in accordance with the contract clause entitled
DEFAULT (FIXED PRICE CONSTRUCTION).

(End of clause)

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS - EFARS

Actua costswill be used to determine equipment costs for a settlement proposal submitted on the total cost basis
under FAR 49.206-2(b). In evaluating a terminations settlement proposal using the total cost basis, the following
principles will be applied to determine allowable equipment costs:
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(1) Actual costsfor each piece of equipment, or groups of similar seria or series equipment, need not be available
in the contractor's accounting records to determine total actual equipment costs.

(2)If equipment costs have been allocated to a contract using predetermined rates , those charges will be adjusted to
actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the
provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.
(End of Clause)



ATTACHMENT 1 TO SECTION 00800

LIST OF ATTACHMENTS

Contract Drawings:

Rates of Wages:

Formats:

Fort Bragg Project Sign

Army Project Sign

Project Sign Legend Defined

Project Sign Erection Detail

Corps of Engineers Logo

Accident Prevention Plan (Ref. FAR 52.236-13 and EM 385-1-1)
Construction Quality Control Report

Small and Disadvantaged Business Subcontracting Plan

Weekly Temporary Electrical Inspection

Minimum Standard for Temporary Electrical Service (Ref. FAR 52.236-14)
Forms:

SAS Form 9 - Activity Hazard Analysis

SAD Form 1666a-R Safety Checklist for Crawler-, Truck-, Wheel-, and
Ringer-Mounted Cranes

SAD Form 1666a-R Safety Checklist for Control of Hazardous Energy
(Lockout/Tagout)

SAD Form 1666d-R Safety Checklist for Motor Vehicles, Trailers, and Trucks
SAD Form 1666d-R Safety Checklist for Safe Access and Fall Protection

SAD Form 1666d-R Safety Checklist for Scaffolds - Other Types

SAD Form 1666e-R Safety Checklist for Crawler Tractors and Dozers

SAD Form 1666e-R Safety Checklist for Cutting/Welding Operations

SAD Form 1666e-R Safety Checklist for Demolition Operations

SAD Form 1666e-R Safety Checklist for Forms, Falsework, and Concrete
Operations

SAD Form 1666e-R Safety Checklist for Permit Required Confined Spaces
(PRCS)

SAD Form 1666e-R Safety Checklist for Personal Protective Equipment
SAD Form 1666e-R Safety Checklist for Portable Ladders

SAD Form 1666e-R Safety Checklist for Portal, Tower, and Pillar Cranes
SAD Form 1666e-R Safety Checklist for Rigging

SAD Form 1666e-R Safety Checklist for Sanitation/Housekeeping

Attachment 1 - 1



ATTACHMENT 1 TO SECTION 00800

LIST OF ATTACHMENTS
SAD Form 1666e-R Safety Checklist for Scaffolds - Metal Frame

SAD Form 1666e-R Safety Checklist for Scrapers, Motor Graders, and Other
Mobile Equipment

SAD Form 1666e-R Safety Checklist for Structural Steel Erection

SAD Form 1666e-R Safety Checklist for Tree Work, Maintenance, or Removal
Operations

SAD Form 1666e-R Safety Checklist for Trenching and Excavation Competent
Person

SAD Form 1666e-R Safety Checklist for Trenching and Excavation Operations
SAD Form 1666f-R Safety Checklist for Crane Inspections

SAD Form 1666g-R Safety Checklist for Material Hoists

SAD Form 1666h-R Safety Checklist for Earth Drilling Equipment

ENG Form 4025 - Transmittal of Shop Drawings, Equipment Data, Material
Samples, or Manufacturer's Certificates of Compliance

DA Form 5418-R - Cost Estimate Analysis

DD Form 1354 - Transfer and Acceptance of Military Real Property

DD Form 1547 - Record of Weighted Guidelines Application

Standard Form LLL-A - Disclosure of Lobbying Activities

FB Form 1605 - Directorate of Engineering and Housing Excavation Permits
Landfill Permit Application

Ft. Bragg Asbestos Removal, Transportation, and Disposal

Real Property Inventory

Attachment 1 - 2



General Decision Number NC030009 06/13/2003 NC9
Superseded General Decision No. NC020009
State: North Carolina

Construction Type:
HEAVY

County (ies) :
STATEWIDE

SEWER AND WATER CONSTRUCTION PROJECTS AND HEAVY CONSTRCUTION
PROJECTS (excluding Dam construction projects).

Modification Number Publication Date
0 06/13/2003

COUNTY (ies) :

STATEWIDE

SUNC2001A 02/12/1990

Rates Fringes
BOILERMAKERS:
Storage Tank Erection/Repair 12.96 4.105
All Other Work: 16.20 4.105
BRICKLAYERS 7.23
CARPENTERS 6.63
CEMENT MASONS/FINISHERS 6.11
ELECTRICIANS 8.56
FENCE ERECTORS 5.15
TRONWORKERS 8.20
LABORERS:
Unskilled 5.15
Air Drill Operator 5.92
Asphalt Rakers 5.15
Pipelayers 5.17
MANHOLE BUILDERS 5.81
MILLWRIGHTS 5.27
PAINTERS 7.12
PLUMBERS & PIPEFITTERS 7.42
POWER EQUIPMENT OPERATORS:
Asphalt Distributor 5.77
Asphalt Finisher 5.69
Asphalt Paver 5.69
Asphalt Screed 5.69
Backhoe 6.40
Boring Machine 5.65
Bulldozer 5.96
Crane 7.60
Dragline 6.34
Drill 7.23
Loader 5.79
Mechanic 7.16
Motor Grader 6.24
Roller 5.15
Scraper, Pan 5.42



Tractor 5.49
Trenching 6.58
Well Drillers 6.50
TRUCK DRIVERS 5.15
TV & GROUTING TECHNICIANS 9.21

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:



Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment

data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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PRQJECT Sl GN LEGEND DEFI NED
Legend Group 1: The words:

"Construction or "Design and Construction
Supervi sed by:" Supervi sed by:"

shall be placed on two lines using black, 1.25" Helvetica regular typeface.
Maxi mum line length is 19"

10.5" Reverse Signature: The Corps synmbol shall be a 10.5" white reverse
signature using a 6" castle on a red background. The castle and surroundi ng
border lines shall be white. The castle wi ndows, door, and | ogo background
are to be red. The words "U.S. Army Corps of Engineers" shall be bl ack

Legend Group 2: The words:

"Savannah District
South Atlantic Division"

shal |l be placed on two |lines below the 10.5" reverse signature, using bl ack
1. 25" Helvetica regul ar typeface.

Legend Group 3: The "Name of Project" shall be placed on one to three |lines
using white 3" Helvetica bold typeface. Mximumline length is 42"

Legend Group 4: The "Armmy Installation" shall be a one or two |line
identification of the facility or nane of the sponsoring departnent.
Lettering is to be white, 1.5" Helvetica regular typeface. Maximmline
length is 42".

NOTE: Cross-align the first Iine of Iegend group 4 with the first line of the
Corps signature (U S. Army Corps) as shown.

Legend Group 5a: The words:
"Architects:" or "Engineers:" or "Architect-Engineers:"

shall be a one to five line identification of the prine architect or
engi neering corporate or firmnanme, city, and State. Lettering shall be
white, 1.25" Helvetica regular typeface. Mximumline length is 21".

Legend Group 5b: The "Contractor:" shall be a one to five line identification
of the prime Contractor corporate or firmnanme, city, and State. |I|nclude type
of Contractor, i.e. General Contractor, etc. Lettering shall be white, 1.25"
Hel vetica regul ar typeface. Maximumline length is 21".

NOTE: Al typography shall be flush left and rag right, upper and | ower case
with initial capitals only as shown.
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Last revised 9 May 97

FORMAT
(Ref. FAR 52.236-13 and EM 385-1-1 dated 3 Sep 96)
ACCIDENT PREVENTION PLAN

MINIMUM BASIC OUTLINE FOR ACCIDENT PREVENTION PLAN

An accident prevention plan is, in essence, a safety and health policy and
program document. The following areas are typically addressed in an accident
prevention plan, but a plan shall be job specific and shall also address any
unusual or unique aspects of the project or activity for which it is written.
The accident prevention plan shall interface with the employer's overall
safety and health program. Any portions of the overall safety and health
program that are referenced in the accident prevention plan shall be included
as appropriate.

1. SIGNATURE SHEET. Title, signature, and phone number of the following:
a. Plan preparer (corporate safety staff person, QC);

b. Plan approval, e.g., owner, company president, regional vice
president (HTRW activities require approval of a Certified Industrial
Hygienist (or qualified Industrial Hygiene personnel for in-house USACE
activities; a Certified Safety Professional (or qualified USACE safety
personnel for in-house work) may approve the plan for operations involving
UST removal where contaminants are known to be petroleum, oils, or
lubricants);

c. Plan concurrence (provide concurrence of other applicable corporate and
project personnel (contractor)), e.g., Corporate Chief of Operations,
Corporate Chief of Safety, Corporate Industrial Hygienist, project manager or
superintendent, project safety professional, project QC. The plan will be
developed by qualified personnel (plan preparer) and will be signed by a
competent person (plan concurrence) and a representative of the prime
contractor's project management team (plan approval).

2. BACKGROUND INFORMATION. List the following:
a. Contractor;
b. Contract number;
c. Project name;

d. Brief project description, description of work to be performed, and
location (map);

e. Contractor accident experience (provide information such as EMR, OSHA
200 Forms, corporate safety trend analyses);

f. Listing of phases of work and hazardous activities requiring activity
hazards analyses.

3. STATEMENT OF SAFETY AND HEALTH POLICY. (In addition to the corporate
policy statement, a copy of the corporate safety program may provide a



significant portion of the information required by the accident prevention
plan.)

4. RESPONSIBILITIES AND LINES OF AUTHORITIES.

a. Identification and accountability of personnel responsible for safety -
at both corporate and project level (contracts specifically requiring safety
or industrial hygiene personnel should include a copy of their resume - the
District Safety and Occupational Health Office will review the qualifications
for acceptance). For items in EM 385-1-1 which require the use of a competent
person or a qualified person, the contractor is to maintain documentation
demonstrating the competence or qualification of that individual.

b. Lines of authority
5. SUBCONTRACTORS AND SUPPLIERS. Provide the following:

a. Identification of subcontractors and suppliers (if known);

b. Means for controlling and coordinating subcontractors and suppliers;

c. Safety responsibilities of subcontractors and suppliers.

6. TRAINING.

a. List subjects to be discussed with employees in safety indoctrination.

b. List mandatory training and certifications which are applicable to this
project (e. g., explosive actuated tools, confined space entry, crane
operator, diver, vehicle operator, HAZWOPER training and certification,
personal protective equipment) and any requirements for periodic
retraining/recertification.

c. Identify requirements for emergency response training.

d. Outline requirements (who attends, when given, who will conduct etc.)
for supervisory and employee safety meetings.

e. Identify location at the project site where the records will be
maintained.

7. SAFETY AND HEALTH INSPECTIONS. Provide details on:

a. Who will conduct safety inspections (e.g., project manager, safety
professional, QC, supervisors, employees, etc.), when inspections will be
conducted, how the inspections will be recorded, deficiency tracking system,

follow-up procedures, etc;

b. Any external inspections/certifications which may be required (e.g.,
Coast Guard).

8. SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND COMPLIANCE.

a. The company's written safety program goals, objectives, and accident
experience goals for this contract should be provided.



b. A brief description of the company's safety incentive programs (if any)
should be provided.

c. Policies and procedures regarding noncompliance with safety requirements
(to include disciplinary actions for violation of safety requirements) should

be identified.

d. Provide written company procedures for holding managers and supervisors
accountable for safety.

9. ACCIDENT REPORTING. The contractor shall identify who shall complete the
following, how, and when:

a. Exposure data (man-hours worked);
b. Accident investigations, reports and logs;
c. Immediate notification of major accidents.

10. MEDICAL SUPPORT. Outline on-site medical support and off-site medical
arrangements.

11. PERSONAL PROTECTIVE EQUIPMENT. Outline procedures (who, when, how) for
conducting hazard assessments and written certifications for use of personal

protective equipment.

12. PLANS (PROGRAMS, PROCEDURES) REQUIRED BY THE SAFETY MANUAL (as
applicable).

a. Hazard communication program (01.B.04);
b. Emergency response plans:
- procedures and tests (01.E.01)
- spill plans (01.E.01, 06.A.02)
- fire fighting plan (01.E.01, 19.A.04)
- posting of emergency telephone numbers (01.E.04)
- wildfire prevention plan (09.K.01)
- man overboard/abandon ship (19.A.04)
c. Layout plans (04.A.01);
d. Respiratory protection plan (05.E.01);
e. Health hazard control program (06.A.02);
f. Lead abatement plan (06.B.05 & specifications);
g. Asbestos abatement plan (06.B.05 & specifications);
h. Abrasive blasting (06.H.01);
i. Confined space (06.1);

j. Hazardous energy control plan (12.A.07);

k. Critical 1lift procedures (16.C.17);



1. Contingency plan for severe weather (19.A.03);

m. Access and haul road plan (22.1.10);

n. Demolition plan (engineering and asbestos surveys) (23.A.01);

o. Emergency rescue (tunneling) (26.A.05);

p. Underground construction fire prevention and protection plan (26.D.01);
g. Compressed air plan (26.1.01);

r. Formwork and shoring erection and removal plans (27.B.02);

s. Lift slab plans (27.D.01);

t. SHP and SSHP (for HTRW work an SSHP must be submitted
and shall contain all information required by the accident prevention plan -
two documents are not required (28.B.01);

u. Blasting plan (29.A.01);
v. Diving plan (30.A.13);

w. Plan for prevention of alcohol and drug abuse (Defense Federal
Acquisition Regulation Supplement Subpart 252.223-7004, Drug-Free Work
Force) .

13. The Contractor shall provide information on how they will meet the
requirements of major sections of EM 385-1-1 in the accident prevention plan.
Particular attention shall be paid to excavations, scaffolding, medical and
first aid requirements, sanitation, personal protective equipment, fire
prevention, machinery and mechanized equipment, electrical safety, public
safety requirements, and chemical, physical agent, and biological
occupational exposure prevention requirements. Detailed site-specific hazards
and controls shall be provided in the activity hazard analysis for each phase
of the operation. Site-specific hazards are those hazards which would be
reasonably be anticipated to occur on the construction site of concern and
will be identified through analysis of the activities to be performed. The
controls are measures which will be implemented by the contractor to
eliminate or reduce each hazard to an acceptable level.



SAMPLE

SMALL AND DISADVANTAGED BUSINESS SUBCONTRACTING PLAN

BETTER BUILDERS, INC.

DATE: June 29, 2004

SOLICITATION NO. W912HN-0X-X-XXXX

TITLE: Barracks Complex, Fort Swampy, Georgia

Type of Work: Design and Construction

In accordance with applicable contract clauses of the solicitation noted above, Better

Builders, Inc. submits the following Small Business Subcontracting Plan (includes small,

veteran-owned small business, service-disabled veteran-owned small business, HUBZone

small business, small disadvantaged business, and women-owned small business
concerns).

It is company policy to follow all public lawsincluding P.L. 99-661, Section 1207,

P.L. 100-180, Section 806, P.L. 105-135 and P.L. 106-50. We have informed all

purchasers to follow these laws in hiring subcontractors and buying materials.

1. Thefollowing goals (expressed in terms of percentages of the total dollars available
for subcontract/purchase order award) would be applicable to a contract awarded
under the cited solicitation. Y ou must also provide the dollar amounts for each of the
goals listed below.

a. Total Proposed Contract Amount: $26,961,000

b. Total amount available for Subcontract award: $18,300,000

c. LargeBusiness: $7,832,400 —42.8%

d. Total amount to be subcontracted to all small business: $10,467,600 - 57.2%
e. Small Disadvantaged Business. $1,628,700 — 8.9%

f. Women-Owned Small Business: $1,482,300 — 8.1%

g. Service-Disabled Veteran-Owned Small Business: $549,000 - 3%

h. HUBZone Small Business: $549,000 — 3%



i. Veteran Owned Small Business: *See NOTE below.

j. Thereareno optionsin this solicitation. (NOTE: If thereareoptionsin the
solicitation you must provide the same information as listed in paragraph 1 a-h
for each option year/period.)

k. Indirect and overhead costs have not been included in the goals specified in this
section for amounts available for subcontract/purchase order award.

I.  Consideration was given to HCBU/MI's but no opportunities were found to be
included in the small disadvantaged business goals.

NOTE: *FAR 52.219-9 requiresagoal in your subcontracting plan
for Veteran-Owned small business concer ns. While Savannah
District does not have a specific goal for subcontracting with
Veteran-Owned small business, it must be addressed in any
subcontracting plan.

2. Thefollowing principal products and/or services will be subcontracted under this
contract, and the distribution among all small business concerns are as follows:

LB |SB |VOSB |SDVOSB | HUBZone |SDB | WOSB

Windows X

Storm X
Doors

Plumbing X

Materials X

Equipment X

Asphalt

Electrica

X[ X|X

Doors

Window X
Treatment

HVAC X

Concrete X

Vinyl X
Siding

Insulation X

Gutters X

Carpentry X

Fencing X

NOTE: Company names should be provided for each product and/or service listed.



The following method was used in developing our subcontracting goals. (1) al areas
of potential subcontract work were determined to be available for subcontract award to
all types of small business concerns, and (2) will be actively recruited for participation
through the many sources described hereinafter.

3. Thefollowing individua will administer this Subcontract Plan on behalf of Better
Builders, Inc.:

Name: Freddie Better Title: Executive Vice President

Address and Telephone Number: 4845 Tonka Drive
Fair Haven, CT 27413
800-621-4845

The individual's specific duties with regard to the conduct of our firm's Subcontracting
Plan will include, but will not be limited to the following:

a. Developing and maintaining bidders lists of all types of small business concerns using
sources such as the Dynamic Small Business Search devel oped by the Small Business
Administration, the Minority Business Development Agency of the U.S. Department of
Commerce, Local Minority Business Development Centers and Minority Contractor
Associations, and the General Business Services Center in the project's Standard
Metropolitan Statistical Area.

b. Assuring theinclusion of al types of small business concernsin al solicitations for
products or services which they are capable of providing; and ensuring that all
solicitations are structured to permit the maximum possible participation by all types of
small business concerns.

c. Establishing and maintaining records of al solicitations and subcontract awards to
all types of small business concernsto ensure that the members of the firm who review
bidders proposals document their reasons for selecting or not selecting a bid.

d. Preparing and submitting the Subcontracting Report for Individual Contracts (SF
294) and the Summary Subcontract Report (SF 295) in accordance with the instructions
provided on the forms, and coordinating and preparing for all compliance reviews by
Federal agencies.

e. Conducting or arranging for all other activities necessary to further the intent and
attainment of goals of the Plan to include motivational training of the firm's purchasing
personnel attendance at workshop, seminars and trade fairs conducted by or on behalf of
all types of small business concerns, and general cooperation with members of these
concerns or thelir representatives.



4. Thefollowing steps will be taken to ensure that all types of small business concerns
receive notice and have an equitable opportunity to compete for intended awards of
subcontracts and/or purchase orders for the products and/or services described in
paragraph 2 above:

a. Sourceswill be requested through the Dynamic Small Business Search,
business devel opment organizations, small business trade associations and at small
business procurement conferences; sources will be contacted and bidding materials will
be provided to al responding parties with interest.

b. Internally, motivational training will be conducted to guide and encourage
purchasing personnel; source lists and guidesto all types of small business concerns will
be maintained and utilized by purchasing personnel while soliciting subcontracts and
purchase orders; activities will be monitored to ensure sufficient time is allowed for
interested biddersto prepare their bids and to evaluate continuing compliance with this
Subcontracting Plan.

5. Better Builders, Inc. agrees that the clause entitled "Utilization of Small Business
Concerns' will be included in al subcontracts which offer further subcontracting
opportunities. All subcontractors, except small business concerns, who receive
subcontracts in excess of $500,000 ($1,000,000 in the case of construction) will be
required to adopt and comply with a subcontracting plan similar to thisone. Such plans
will be reviewed to assure that all minimum requirements of an acceptable subcontracting
plan have been satisfied.

The acceptability of goals shall be determined on a case-by-case basis depending on
the supplies/services involved, the availability of all potential small business and prior
experience. Once approved and implemented, plans will be monitored through the
submission of periodic reports or, as time and availability of funds permit, periodic visits
to subcontractor's facilities to review applicable records and subcontracting program
progress.

6. Better Builders, Inc. agrees to submit such periodic reports and cooperate in any
studies or surveys as may be required by the Contracting agency or the Small Business
Administration in order to determine the extent of compliance by the offeror with the
subcontracting plan and with the clause entitled "Utilization of Small Business Concerns'
contained in the solicitation.

7. Better Builders, Inc. agrees to maintain at least the following types of records to
document compliance with this Subcontracting Plan:

a. Thenames of all organizations, agencies, and associations contacted for all small
business sources, along with records of attendance at conferences, seminars and trade
fairs where additional sources were developed.

b. Sourcelists, guides, and other dataidentifying all types of small business concerns



c. Records on all subcontract solicitations, on a contract-by-contract basis,
indicating (1) whether all types of small business concerns were solicited, and if not, why
not; and (2) the reasons for the failure of all solicited small businessesto receive a
subcontract award.

d. Records of all subcontract award data, to include subcontractor's name and
address, to be kept on a contract-by-contract basis.

e. Minutes of internal motivational and training meetings held for the guidance and
encouragement of purchasing personnel, and records of all monitoring activities
performed for compliance evaluation.

f. Copiesof SF 294 and SF 295 showing date and place of filing and copies of all
other reports or results of reviews conducted by the contracting agency or other interested
agencies of the Federal government to monitor our compliance with this Subcontracting
Plan.

In closing Better Builders, Inc. statesthat it will be the policy of Better Builders, Inc.
to afford every practicable opportunity to all types of small business concerns to
participate in construction contracts awarded to Better Builders, Inc. by the Federal
Government to ensure that equitable opportunity is provided to all types of small business
concerns to compete for award of subcontracts and purchase orders, and to diligently
pursue the achievement of our goals by participation of al types of small business
concerns in the dollars available for subcontract/purchase order award under the
solicitation.

BY DATE

Signature

Title, and Company Name

DATE

Contract Specialist
Approval Recommended



SADBU

Contracting Officer

Procurement Center Representative
Small Business Administration

DATE

Approve/Disapprove

DATE

Approve/Disapprove

DATE




FORMAT

CONTRACTOR S NAME
(Addr ess)

CONSTRUCTI ON QUALI TY CONTROL REPORT

Dat e: Report No.

Contract No.:

Description and Location of Work:

WEATHER: (d ear) (P. d oudy)(C oudy); Tenperature: __ Mn, Max;
Rainfall __ Inches

Contractor/ Subcontractors and Area of Responsibility

ST@Teoooe

=

Wor k Performed Today:

(I'ndicate |l ocation and description of work perforned. Refer to work
performed by prime and/or subcontractors by letter in table above.)

2. Results of Control Activities:

(I'ndicate whether: P-Preparatory, I-lnitial, or F-Followp and include
sati sfactory work conpleted or deficiencies with action to be taken.)

3. Test Required by Plans and/or Specifications Performed and Results of
Test s:




4. Monitoring of Mterials and Equi pnent:

5. Ofsite Surveillance Activities:

6. Job Safety:

(Daily conment required.)

7. Renarks:
a. (Cover any conflicts in plans, specifications or instructions.)
b. (Action taken in review of submittal.)

c. (Verbal instructions received.)

I nspect or

CONTRACTCOR' S VERI FI CATI ON

The above report is conplete and correct and all material and equi pnent used
and work performed during this reporting period are in conpliance with the
contract plans and specifications except as noted above.

Contractor's Approved
Aut hori zed Representative



WEEKLY TEMPORARY ELECTRI CAL | NSPECTI ON
Week ending

Contract No.

Contract Description

The following itens were inspected in accordance with requirenents in Nationa
El ectrical Code and Corps of Engineers Safety and Heal th Requirenments Mnual
EM 385-1- 1.

1. Wre (size, type, condition).

2. Systens and devices (polarity, continuity of ground, resistance to
ground) .

3. Resistance of ground rods (25 OHVS) neasured and recorded

4. Check GFI for 15/20 anmp 120 volt circuits.

5. Plugs and receptacles (type, NEMA rating).

6. Circuit breakers and di sconnect (size, type, weatherproof).

7. Extension cords (type, UL listed, insulation condition, splices,
| ocation).

8. Open wiring on insulators, nonnetallic sheathed cable, outside clearance
(600 volts or less), Festoon lighting (as applicable).

Signature Electrician/Electrical Engineer



MINIMUM STANDARD FOR TEMPORARY ELECTRICAL SERVICE

2B BRI E | |1

(3/4”|:>\\/C !

30”7 MIN

—

(DIMENSIONS ARE APPROXIMATE)

A. The backboard for temporary service shall consist of not less than 1/2 inch
plywood of exterior grade.

B. Numbers above correspond to the item below:

Item 1 - NEMA 3R circuit breaker type panelboard. This panelboard shall consist of 1

two-pole 60 amp main circuit breaker, 4* one pole 20 AMP branch circuit breakers, and

1* two pole 20 AMP branch circuit breaker. Breakers shall meet Federal Specifications
Standards for Class 1A breakers and shall be plug-in type. (*Number of breakers to be
adjusted to suit the job requirements.)

Item 2 - Duplex grounding type convenience outlets in standard utility type outlet
boxes with covers, meeting the NEC and NEMA requirements for wet locations.
Connections to the branch circuit breakers shall be grounded by two conductors #12 NMC
cable.

Item 3 - (Optional) A single three-conductor grounding type outlet rated for 250 volt
service meeting the NEC and NEMA requirements for wet locations. Connections from
this outlet to the two pole breaker shall be by two conductor grounded type NMC cable.
Item 4 - 3/4 inch PVC. This shall be used to support extension cords.

Item 5 - NEMA 3R service disconnect safety switch - 60 amp minimum.

C. The panelboard shall be grounded by #6 copper wire connected to a 3/4 inch by 10-
foot long ground rod.

D. Service to the panel shall consist of three copper conductor #6 minimum service
entrance cable. This cable may enter the top or side of the panelboard.



E. Periodic inspections of systems and devices will be made by the Contractor at
intervals not to exceed 1 week, and a report will be submitted indicating the results.

F. All receptacle outlets that provide temporary electrical power during
construction, remodeling, maintenance, repair, or demolition shall have ground-fault
circuit-interrupter (CFCI) protection for personnel. GFCI protection shall be
provided on all circuits serving portable electric hand tools or semi-portable
electric power tools (such as block/brick saws, table saws, air compressors, welding
machines, and drill presses). See EM 385-1-1 for exceptions.

G. Per EM 385-1-1 all temporary power distribution systems shall be submitted to the
field office before installation.



ACTIVITY HAZARD ANALY SIS

1. Phase of Construction

2. Location

3. Contract No.

4. Project

5. Prime Contractor

6. Date of Preparatory

7. Estimated Start Date

Potential Safety Hazard

Procedure to Control Hazard

8. Contractor’s Representative
(signature)

SASForm 9
1 Jan 82




SAFETY CHECKLIST FOR CRAWLER-, TRUCK-, WHEEL-,
AND RINGER-MOUNTED CRANES

Contract # and title:

Equipment name & number:
owned or leased?

Contractor: Subcontractor:
Contract Inspector: Date inspected:
This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

1. Unless the manufacture has specified an on-rubber rating, outriggers will be
fully extended and down? (16.D.10)

2. Are lattice boom cranes equipped with a boom angle indicator, load
indicating device, or a load moment indicator? (16.D.01)

3. Are lattice boom and hydraulic cranes equipped with a means for the
operator to visually determine levelness? (16.D.02)

4. Are lattice boom and hydraulic cranes, except articulating booms cranes,
equipped with drum rotation indicators located for use for the operator?
(16.D.03)

5. Are lattice boom and hydraulic mobile cranes equipped with a boom angle
or radius indicator within the operator’s view? (16.D.04)

6. Are lattice boom cranes, with exception of duty cycle cranes, equipped with
an anti-two blocking device? (16.D.04)

7. When duty cycle machines are required to make a non-duty lift, is the crane
equipped with an international orange warning device and is a signal person
present? (16.D 05)

8. Are the following with the crane at all times: (16.C.02)
a. The manufacturer’s operating manual?
b. The load-rating chart?
c. The crane’s logbook documenting use, maintenance, inspections and
tests?
d. Operating manual for crane operator aids used on the crane.

9. Are the following on the project site:
a. Completed periodic inspection report prior to initial work? (16.C.12)
b. Pre-operational checklist used for daily inspection? (16.C.12)
c. Written reports of the operational performance test? (16.C.13)
d. Written reports of the load performance test? (16.C.13)

10. Are all operators physically qualified to perform work? (16.C.05)

11. Are all operators qualified by written/oral and practical exam or by
appropriate licensing agency for the type crane they are to operate? (16.C.05)

12. Is the crane designed and constructed AW the standards listed in Table
16-1? (16.C.06)

13. Is a hazard analysis for set-up and set-down available? (16.C.08)

SAD Form 1666a-R Previous editions may be used for contract submittals prior to Nov 03.
Page 1 of 4




SAFETY CHECKLIST FOR CRAWLER-, TRUCK-, WHEEL-,
AND RINGER-MOUNTED CRANES

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

14. Are accessible areas within the swing radius of the rear of the crane
barricaded? (16.C.09)

15. Avre there at least 3 wraps of cable on the drum? (16.C.10)

16. Are the hoisting ropes installed IAW the manufacturer’s
recommendations? (16.C.10)

17. Are critical lift plans available? (16.C.18)

18. Are minimum clearance distance for high voltage lines posted at the
operator’s position? (11.E.04)

19. Do older lattice boom cranes with anti-two block warning devices in lieu
of anti-two block devices have manually activated friction brakes? (16.D.05)

20. Is the slow moving emblem used on all vehicles which by design move at
25 MPH or less on public roads? (08.A.04)

21. Are all vehicles which will be parked or moving slower than normal traffic
on haul roads equipped with a yellow flashing light or flasher visible from all
directions? (16.A.13)

22. Is all equipment to be operated on public roads provided with: (16A.07)
a. Headlights?
b. Brake lights?
c. Taillights?
d. Back-up lights?
e. Front and rear turn signals?

23. Are seat and seat belts provided for the operator and each rider on
equipment? (16.A.07 and 16.B.08)

24. s all equipment with windshields equipped with powered wipers and
defogging or defrosting devices? (16.A.07)

25. Is the glass in the windshield or other windows clear and unbroken to
provide adequate protection and visibility for the operator? (16.A.07, 16.B.10)

26. Is all equipment equipped with adequate service brake system and
emergency brake system? (16.A.18)

27. Are areas on equipment where employees walk or climb equipped with
platforms, foot walks, steps, handholds, guardrails, toeboards and non-slip
surfaces? (16.B.03)

28. Is all self-propelled equipment equipped with automatic, audible, reverse
signal alarms? (16.B.01)

29. Is there a record of manufacturer’s approval of any modification of
equipment which affects its capacity or safe operation? (16.A.19)

30. Are truck and crawler cranes attached to a barge or pontoon by means of a
tie-down system with some slack? Movement during lifting is not permitted.
(16.F.08)

SAD Form 1666a-R Previous editions may be used for contract submittals prior to Nov 03.
Page 2 of 4




SAFETY CHECKLIST FOR CRAWLER-, TRUCK-, WHEEL-,
AND RINGER-MOUNTED CRANES

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

31. Have the following conditions been met for land cranes mounted on
barges or pontoons: (16.F.06)
a. Have load ratings been modified to reflect the increased loading from
list, trim, wave, and wind action?
Are all deck surfaces above the water?
Is the entire bottom area of the barge or pontoon submerged?
Are tie downs available?
Are cranes blocked and secured?

D 00T

32. Are all belts, gears, shafts, spindles, drums, flywheels, or other rotating
parts of equipment guarded where is a potential for exposure to workers?
(16.B.03)

33. Is the area where the crane is to work level, firm and secured? (16.A.10)

34. Is adry chemical or carbon dioxide fire extinguisher rated at least 5-B:C
on the crane? (16.A.34)

35. Are trucks, for truck-mounted cranes, equipped with a working reverse
signal alarm? (16.B.01)

36. Is a signal person provided where there is danger from swinging loads,
buckets, booms, etc.? (16.B.02)

37. Is there adequate clearance from overhead structures and electrical sources
for the crane to be operated safely? (16.C.09)

38. Is there adequate lighting for night operations? (16.C.19)

39. Has the boom stop test on cable-supported booms been performed?
(16.D.06)

40. Is the boom disengaging device functioning as required? (16.D.06)

41. Has all rigging and wire rope been inspected? (Section 15)

42. Remarks:(Enter actions taken for all “no” answers.)

SAD Form 1666a-R Previous editions may be used for contract submittals prior to Nov 03.
Page 3 of 4




SAFETY CHECKLIST FOR CRAWLER-, TRUCK-, WHEEL-,
AND RINGER-MOUNTED CRANES

42. (cont.) Remarks:(Enter actions taken for all “no” answers.)

This checklist is a work simplification tool. It is not intended to replace safety and health standards, manufactures
operating/maintenance manuals or national conscious standards. For current information consult the appropriate
directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666a-R Previous editions may be used for contract submittals prior to Nov 03.
Page 4 of 4



SAFETY CHECKLIST FOR CONTROL OF HAZARDOUS
ENERGY (LOCKOUT/TAGOUT)

Contractor # and title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:
Contractor inspector: Date inspected:
This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

1. Has the hazardous emergency control plan been submitted to the
designated authority for acceptance? (12.D.02)

2. Do systems with energy isolating devices which are capable of being
locked out utilize locking devices to control hazardous energy? (12.D.06)

3. If locking devices are not used, have the following criteria been met?
a. The use of locking control devices would entail burdens that exceed
any advantage to the use of tag out devices?
b. The use of tag out devices will provide full employees protection?
c. All affected employees can and will be informed that tag out is
being used in lieu of lockout? (12.D.06)

4. Does the aforementioned plan clearly and specifically outline the scope,
purpose, authorization, rules and techniques to be utilized? (12.A.07)

5. Has training been conducted to ensure employees understand the
hazardous energy procedures and possess the knowledge and skills
required for the safe application, usage, and removal of emergency
controls? (12.B.01)

6. Have daily inspections been conducted and documented to ensure all
requirements of the hazardous energy procedures are being followed?
(12.C)

7. Are lockout and tagout devices capable of withstanding the
environments to which they are exposed for the maximum period of time
the exposure is expected and do they identify the employee applying the
device? (12.D.01)

8. In addition to the requirements established in 12.D.01, are lockout
devices substantial enough to prevent removal without the use of excessive
force or unusual techniques? (12.D.02)

9. Do tagout devices meet the following requirements: (12.D.03a-d)
a. Have a standardized (with a project) printed format
b. Constructed and printed so that exposure to weather conditions, wet
or damp locations, or corrosive environments will not cause the tag
to deteriorate or the message to become illegible.

SAD Form 1666d-R Previous editions may be used for contract submittals prior to Nov 03.
Page 1 of 3




SAFETY CHECKLIST FOR CONTROL OF HAZARDOUS

ENERGY (LOCKOUT/TAGOUT)

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No

N/A

9. (cont.) Do tagout devices meet the following requirements: (12.D.03a-
d)
a. Attached by means of a non-releasable, substantial enough to
prevent removal, attachable by hand, self-locking, non-releasable,
with a minimum strength 50 Ibs. And, be at least equivalent to a
one-peace, nylon tie.
b. Warn against the hazardous condition resulting from system
energization and include a legend such as DO NOT START, DO
NOT OPEN, DO NOT CLOSE, DO NOT ENERGIZE, DO NOT
OPERATE, etc.

10. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666d-R Previous editions may be used for contract submittals prior to Nov 03.

Page 2 of 3




SAFETY CHECKLIST FOR CONTROL OF HAZARDOUS
ENERGY (LOCKOUT/TAGOUT)

SAD Form 1666d-R Previous editions may be used for contract submittals prior to Nov 03.
Page 3 of 3



SAFETY CHECKLIST FOR MOTOR VEHICLES, TRAILERS,

AND TRUCKS
Contract # and title:
Owned or leased?
Equipment name & number:
Contractor: Subcontractor:
Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes No

N/A

1. Are records of safety inspections of all vehicles available? (18.A.02)

2. Are all vehicles to be operated between sunset and sunrise equipped
with: (18.A.04)
a. 2 headlights?
b. Taillights and brake lights?
c. Front and back turn signals?
d. 3emergency flares, reflective markers, or equivalent portable
warning devices?

3. Are vehicles, except trailers or semi-trailers having a gross weight of
5000 Ibs or less, equipped with service brakes and manually operated
parking brakes? (18.A.05)

4. Are service brakes on trailers and semitrailers controlled from the
driver’s seat of the prime mover? (18A.05)

5. Does the vehicle have: (18.A.06)

An operable speedometer?

An operable fuel gage?

An operable audible warning device (horn)?
A windshield & adequate windshield wiper?
An operable defroster and defogging device?
An adequate rearview mirror?

A cab, cab shield, and other protection to protect the driver from the
elements and falling or shifting materials?

h. Non-slip surfaces on steps?

i. A power-operated starting device?

@+rooo0ow

Is all the glass safety glass and is all broken or cracked glass replace?
(18 A.07)

7. Do trailers meet the following: (18A.08)
a. Are all towing devices adequate for the weight drawn?
b. Are all towing devices properly mounted?
c. Are locking devices or a double safety system provided on every 5th
wheel mechanism and tow bar arrangement to prevent accidental
separation?
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SAFETY CHECKLIST FOR MOTOR VEHICLES, TRAILERS,

AND TRUCKS

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

7. (cont.) Do trailers meet the following: (18A.08)

a. Are all towing devices adequate for the weight drawn?

b. Are all towing devices properly mounted?

c. Are locking devices or a double safety system provided on every 5th
wheel mechanism and tow bar arrangement to prevent accidental
separation?

d. Are trailers coupled with safety chains or cables to the towing
vehicle?

e. Are trailers equipped with the power brakes equipped with a
breakaway device which will lock-up the brakes in the event the
trailer separates from the towing vehicle?

8. Are all dump trucks:(18.A.10)

a. Equipped with a holding device to prevent accidental lowering of the
body?

b. Equipped with a hoist lever secured to prevent accidental starting or
tipping?

c. Equipped with means to determine (from the operator’s position) if
the dump box is lowered?

d. Equipped with trip handles for tailgates that allows the operator to be
clear?

9. Are all buses, trucks and combination of vehicles with a carrying
capacity of 1.5 tons or more, to be operated on public roads equipped with:
(18 A.11)

3 reflective markers?

2 wheel chocks for each vehicle?

At least one 2A:10B:C fire extinguisher?

At least two properly rated fire extinguishers (for vehicles carrying
flammable cargo)?

e. A red flag not less than 1-foot square.

2o Fe s

10. Is vehicle exhaust controlled so as not to present a hazard to
personnel? (18.A.13)

11. Are all rubber tired motor vehicles equipped with fenders or with mud
flaps if the vehicle is not designed for fenders? (18.A.14)

12. Are all vehicles, except buses, equipped with seat belts? (18.B.02)

13. Does all self-propelled construction and industrial equipment have a
working reverse signal alarm? (16.B.01)

14. Are all hot surfaces of equipment, including exhaust pipes or other
lines, guarded or insulated to prevent injury or fire? (16.B.03)

15. If an off the road vehicle, is it equipped with rollover protective
structures? (16.B.12)
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SAFETY CHECKLIST FOR MOTOR VEHICLES, TRAILERS,

AND TRUCKS

This checklist references EM 385 1-1, revised 3 November 2003 Yes No

N/A

16. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR SAFE ACCESS AND FALL

PROTECTION
Contractor # and title:
Equipment name & number:
Owned or leased?
Contractor: Subcontractor:
Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Is each employee who might be exposed to fall hazards trained by a
competent person qualified in the following areas, in the safe use of access
ways and fall protection systems and the recognition of hazards related to
their use, including:
a. Nature of access and fall hazards in the work area?
b. Correct procedures for constructing, erecting, maintaining, using,
dismantling access ways and fall protection?
c. Maximum intended load carrying capacities?
d. Mechanical equipment limitations during roofing work on low-
sloped roofs?
e. Rescuer equipment and procedures? (21.A.16)

2. Are the manufacture’s recommendations followed in the fitting,
adjusting, replacement, inspecting, testing, and care of personal fall
protective equipment? (21.C.06)

3. Is personal fall protection equipment inspected by the worker prior to
each use to determine that it is in a safe working condition? (21.C.07)

4. 1s personal fall protection equipment inspected by competent person at
last once semi-annually and whenever subject to severe use; defective
equipment shall be immediately replaced? (21.C07)

5. Are body belts prohibited from use except as positioning and restraint
systems only? (05.F.01a)

6. Are harness lanyards looped back over or through a large object and
then attached back to themselves unless permitted by the manufacturer?
(05.F.03)

7. When vertical lifelines are used, is each employee attached to a separate
lifeline? (21.C.09a)

8. Are anchorages used for attachment of personal fall arrest equipment
independent of any anchorage used to support or suspend platforms and are
they capable of supporting at least 2,270 kg (5,000 Ib) per employee
attached? ? (21.C.11c)

9. Are safety nets and safety net installations tested in the suspended
position immediately after installation and before being used as a fall
protection system?

SAD Form 1666d-R Previous editions may be used for contract submittals prior to Nov 03.
Page 1 of 2




SAFETY CHECKLIST FOR SAFE ACCESS AND FALL
PROTECTION

This checklist references EM 385 1-1, revised 3 November 2003 Yes [ No | N/A

10. Prior to commencing any activity which requires work in elevated
areas, have all provisions for access and fall protection been delineated in
the hazard analysis and accepted by the GDA? (22.A.03)

11. Is each person supported by a suspended scaffold protected by a Type
1 body belt or body harness system? (22.E.15)

12. Are workers provided fall protection whenever they are exposed to
falls of 1.8 m (6 ft) or greater? (27.E.06)

13. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR SCAFFOLDS - OTHER TYPES

Contractor # and title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Does the scaffold have a standard guardrail system? (21.B)

2. Are scaffolds and their components capable of supporting without
failure at least 4 times the maximum anticipated load? (22.B.01(a))

3. Are scaffolds plumb and level? (22.B.03)

4. Do scaffolds (other than suspended scaffolds) bear on base plates upon
sills or other adequate foundation? (22.B.04)

5. all planking overlapped or secured from movement? (22.B.06(e))

6. Do scaffolds planks extend over their end supports not less than 6 inches
(unless planking is manufactured with restraining hooks or equivalent
means) nor more than 12 inches? (22.B.06)

7. Is planking supported or braced to prevent excessive spring or
deflection and secured and supported to prevent loosening tipping, or
displacement? (22.B.06(e))

8. Has a ladder or equivalent safe access been provided? (22.B.08(a))

9. In abuilt-in ladder is part of a scaffold system, does it conform to the
requirements for ladders? (22.B.08(b))

10. Has a ladder or equivalent safe access been provided? (22.B.08(a))

11. When the scaffold height exceeds 4 times the minimum scaffold base
dimension, is the scaffold secured to the wall or structure? (22.B.09)

12. Is the use of brackets on scaffolds prohibited unless the tipping effect
is controlled? (22.B.10)

13. Are all scaffolds 60 feet or less in height constructed in accordance
with Table 22-1?

14. Where wood poles are spliced are the ends squared and the upper
section rests squarely on the lower section? (22.D.03(a))

15. Are ledgers long enough to extend over a minimum of two poles and
reinforced by bearing blocks nailed to the side if the pole to form a support
for the ledger (22.D.04(c))?

16. Are independent pole scaffolds set as near to the wall of the building
as possible? (22.A.05)

17. Is each person supported by a suspended scaffold protected by a Type
1 body belt or body harness system? (22.E.15)

18. Do all parts of suspended scaffold, hoist, ropes, brakes, and
anchorages been inspected prior to being placed in services? (22.E.04)
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SAFETY CHECKLIST FOR SCAFFOLDS - OTHER TYPES

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

19. Are outrigger beams made of structural metal and restrained to prevent
movement? (22.E.02)

20. Does each hoist have a name plate with the manufactures name,
maximum load rating, identification number, and wire rope specifications?
(22.E.08(b))

21. Are suspended scaffolds guyed, braced, guided, or equipped with a tag
line to prevent swaying? (22.E.10)

22. Are two-point suspension scaffold platforms between 20 and 36 inches
wide and securely fastened to the hangers? (22.E.11(a))

23. Is each person supported by a suspended scaffold protected by a body
harness system attached by a lanyard to a lifeline, trolley line, or scaffold
structural member? (22.E.15)

24. s each bracket, except for wooden bracket form scaffolds, attached to
the supporting formwork or structure supporting member, or form
carpenter’s bracket scaffolds only, by a bolt extending through to the
opposite side of the structure’s wall? (22.H.01)

25. Are horse scaffold constructed or arranged in two tiers or less?
(22.H.01)

26. Do pump jack scaffolds carry a working load of 500 pounds or less
(22.1.01)

27. Are crane supported work platforms used only when the erection, use
and dismantling of conventional means of scaffold reaching work site, such
as a personnel hoist, ladder, stairway, or scaffold would be more hazardous
or is not possible because of structural design or work site? (22.F.01)

28. Has the person responsible for the lift prepared an AHA and attested to
the need for the operation in writing? (22.F.01)

29. Has the person responsible for the lift signed the AHA and submitted it
to the GDA for acceptance? (22.F.01)

30. Remarks: (Enter actions taken for “no” answers)
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SAFETY CHECKLIST FOR SCAFFOLDS - OTHER TYPES

30. (cont.) Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR CRAWLER TRACTORS AND

DOZERS
Contract # and title:
Equipment name & number:
Owned or leased?
Contractor: Subcontractor:
Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes No

N/A

1. Are initial and daily/shift inspection records available? (16.A.01& .02)

2. Are only qualified operators assigned to operate mechanized
equipment? (16.A.04)

3. Are sufficient lights provided for night operations? (16.A.11)

4. 1s the unit shut down before refueling? (16.A.14)

5. Does the unit have as a minimum a 5-B:C fire extinguisher? (16.A.34)

6. Is there an effective, working reverse alarm? (16.B.01)

7. Are moving parts, shafts, sprockets, belts, etc., guarded? (16.B.03 ,07,
and 13)

8. Is protections against hot surfaces, exhausts, etc., provided? (16.B.03
and .13)

9. Are fuel tanks located in a manner to prevent spills or overflows from
running onto engine exhaust or electrical equipment? (16.B.04)

10. Are exhaust discharges directed so they do not endanger person of
obstruct operator vision? (16.B.05)

11. Are seat belts provided? (16B.08)

12. Is protection (grills, canopies, screens) provided to shield operator
from falling or flying objects? (16.B.10 and .11)

13. Is roll over protection provided? (16.B.12)

14. Remarks: (Enter actions taken for “no” answers)
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SAFETY CHECKLIST FOR CRAWLER TRACTORS AND

DOZERS

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No

N/A

14. (cont.) Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR CUTTING/WELDING

OPERATIONS
Contractor # and title:
Equipment name & number:
owned or leased?
Contractor: Subcontractor:
Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Is a compatible fire extinguisher immediately available? (10.C.01)

2. s the area free of combustible materials, explosive atmosphere
(flammable gases, liquids, etc.) or oxygen-enriched atmosphere? (10.C.02)

3. Are workers and the public shielded from rays, flashes, sparks, molten
metal and slag? (10.C.04)

4. Are all passageways, ladders, stairways, etc. kept clear of hoses or
cables? (10.A.05)

5. Are electrical welding units, shutdown when unattended? (10.E.11)

6. Are the frame of arc welding and cutting machines grounded? (10.E.04)

7. Are cable free of splices or repaired insulation within 10 feet of the rod
holder? (10.E.03)

8. Have welding leads been checked to ensure there is no contact with the
metal parts or the support suspended scaffolds? (10.E.09)

9. Are torch valves and gas supply shut off when work is suspended
(10.D.06)?

10. When work is suspended, are torches, hoses, etc, removed from
confined spaces? Tanks are prohibited in confined spaces (10.D.06)

11. When cylinders are stored, in transit are the regulators removed and
protective caps installed? (20.D.07)

12. Are all compressed gas cylinders secured upright position at all times,
except when being hoisted? (20.D.10)

13. Are upright cylinders secured in racks or hand trucks? (20.D.03)

14. Are cylinders stored in well ventilated locations, segregated by gas
type, and away form flammable and combustible materials? (20.D.03)

15. Are oxygen cylinders in storage and fuel gases separated by a fire
resistive wall or by a distance of 20 feet? (20.D.03)

16. Are “No Smoking” signs posted around cylinders storage areas?
(20.D.03)

17. Have oxyfuel or other gas-oxygen cutting and welding systems been
equipped with revere-flow check valves and flame arrestor in each hose
between the torch and the regulator? (10.S.07)

18. Is a pressure gauge provided on all pressurized equipment and system?
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SAFETY CHECKLIST FOR CUTTING/WELDING
OPERATIONS

This checklist references EM 385 1-1, revised 3 November 2003 Yes [ No | N/A

19. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR DEMOLITION OPERATIONS

Contract # and title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Prior to initiating demolition activities has a demolition plan and
engineering asbestos, and lead surveys been completed by a Registered
Professional Engineer? (23.A.01)

2. Have all electric, gas, water, steam, sewer, and other service lines been
shut off, capped or otherwise controlled outside the building line before
demotion is started? (23.A.02)

3. Has it been determined if any hazardous building materials, hazardous
chemicals, gases, explosives, flammable materials, or hazardous substances
have been used in any building construction, pipes, tanks, or other cause,
have the floors and walls been shored or braced? (23.A.03)

4. Have test results been provided to the GSA and Contractor’s designed
authority? (23.A.03)

5. When employees work within a structure to be demolished which has
been damaged by fire, flood, explosion, or other cause, have the floor and
walls been shored or braced? (23.A.04)

6. Has each story of exterior wall and floor been removed or dropped into
the storage space below before commencing the removal of exterior walls
and floors in the next story below? (23.A.05)

7. Is everyone protected from the fragmentation of glass? (23.A.06)

8. Have employee entrances to multistory structures being demolished
been protected by sidewalk sheds, canopies, or both? (23.A.08)

9. Is the designated means of access indicated on the demolition plan?
(23.A.09)

10. Are continuing inspections by a competent person being conducted
during demolition to detect hazards resulting from weakened or
deteriorated floors, walls or loosened material? (23.A.10)

11. Are chute opening into which debris is dumped protected by a
guardrail 42 inches above the floor or other surface on which personnel
stand to dump the material? (23.B.01)

12. Are signed warning of the hazard of failing materials posted at each
side of the debris opening at each floor? (23.B.02)

13. Has a competent person been assigned to control operation of the
chute gate and the backing and loading of trucks? (23.B.04)
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SAFETY CHECKLIST FOR DEMOLITION OPERATIONS

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

14. Is the area surrounding the discharge end of the chute closed when
operations are not in progress? (23.B.05)

15. Are chutes designed and constructed of such strength so to eliminate
failure due to impact of materials or debris loaded therein? (23.B.07)

16. Do floor openings have curbs or stop-logs to prevent equipment from
running over the edge? (23.B.09)

17. Are masonry walls, or sections of masonry, prohibited from falling in
such quantities as to exceed the safe carrying capacities of the floors?
(23.C.01)

18. Are employees prohibited from working on the top of a wall during
hazardous weather? (23.C.03)

19. Are floor openings within 10 feet of any wall being demolished
planked solid except when employees are kept out of the area below?
(23.C.05)

20. Is debris and other material removed from floor arches and adjacent
areas before demolishing? (23.D.02

21. Are safe walkways provided and used by personnel to enable them to
reach any point without walking on exposed beams? (23.D.03)

22. Do plank ends overlap by at least 1 foot when laid together over solid
bearing? (23.D.05)

23. Has planks been provided for workers razing steel framing? (23.E.01)

24. s steel construction dismantled column-by-column and tier-by-tier?
(23.E.02)

25. Are structural members being dismembered prohibited from
overstressed? (23.E.03)

26. Are all persons prohibited from being in areas affected by demolition
when balling or clamming is being done? (23.F.01)

27. Is the weight of the demotion ball within 50% of the crane’s rated
capacity at the operating configuration? (23.F.02)

28. Is the ball attached to the load line with a swivel connection to prevent
twisting and is it protected against accidental disconnection? (23.F.04)

29. Are all roof cornices or other ornamental stonework removed prior to
pulling walls over? (23.F.06)

30. Remarks: (Enter actions taken for “no” answers)
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SAFETY CHECKLIST FOR DEMOLITION OPERATIONS

22. (cont.) Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR FORMS, FALSEWORK, AND
CONCRETE OPERATIONS

Contract # and title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:
Contractor inspector: Date inspected:
This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

1. Are protective clothes and equipment (boots, gloves, goggles, etc.)
utilized when pouring concrete? (05.A.01)

2. Is overhead protection provided to prevent falling objects from striking
workers or the public? ()

3. Is asignal person provided when the point of operation is not view of
the vehicle, machine, or equipment operators? (8.B.04)

4. During welding or cutting operations, is protection from arc flashes,
sparks, slag’s, etc., provided? (10.A.04)

5. Are vibrators, concrete finishers, portable electric tools properly
grounded? (11.C.01(a))

6. Are good housekeeping practices enforce during construction? (14.C.01)

7. Are tools, materials, extension cords, hoses, and debris maintained so as
not to create a tripping or other hazards? (14.C.04)

8. Have all protruding nails, rods, wires been removed, hammered down,
or bent over? (14.B.01)

9. Is safe access to the operations provided? (16.B.04)

10. Do portable ladders extend at least 3 feet above roof, platform or
landing? (21.D02(b))

11. Are portable ladders secured top, middle, and bottom? (21.D.08(b))

12. Are transverse cleats provided where inclined ramps exceed 1-on-5
ratio? (21.F.01)

13. Are employees prohibited from working above or in positions exposed
to protruding reinforcement steel or other impalement hazards unless
provisions have been made to control the hazard? (27.A.02)

14. Are manually guided powered and rotating concrete troweling
machines equipped with a control switch that will automatically shut off
the power wherever the operator removes his/her hands from the
equipment handle? (27.A.02)

15. Is all formwork, shoring, and bracing designed, fabricated, erected,
supported, braced, and maintained so that it will safely support all vertical
and lateral loads? (27.B.01)

16. Have the design, erection, and removal plans been submitted for
review to the GDA? (27.B.02(b))
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SAFETY CHECKLIST FOR FORMS, FALSEWORK, AND
CONCRETE OPERATIONS

This checklist references EM 385 1-1, revised 3 November 2003 Yes [ No | N/A

17. Have splices been designed and constructed to prevent bucking and
bending? (27.B.04)

18. Is sufficient bracing provided to prevent bucking or displacement?
(27.B.05)

19. 1S shoring inspected prior to, during, and immediately after placement
of concrete? (27.B.06(b))

20. Have all nails used to secure bracing or adjustable timber single post
shores been driven home and the point of the nail bent over if possible?
(27.B.09(9))

21. Is the material used for couplings made of structural type drop-forged
steel, malleable iron, or structural grade aluminum? (27.B.10(a))

22. Are steel rods or pipes on which the jack climb or by which the forms
are lifted designed specifically for that purpose (27.B.12(a))

23. Are precast concrete members adequately supported? (27.C.01))

24. Are lifting insects which are embedded or otherwise attached to
precast concrete members, other than lift-up members, capable of
supporting at least four times the maximum intended load applied or
transmitted to them? (27.C02(b))

25. Are lift-slab operations planned and designed by registered engineer or
architect and are plans submitted to the DGA for review? (27.D.01)

26. Do threaded rods and other members that transmit loads to the jacks
have a minimum safety factor of 2.5? (27.D.02(b))

27. Do hydraulic jacks used in lift-slab construction have a safety device
which will cause the jacks to support the load in any position if the jack
malfunctions) (27.D.02(e))

28. Is the jack blocked or cribbed when it is necessary to provide a firm
foundation? (27.D.03(a))

29. Remarks: (Enter actions taken for “no” answers)
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SAFETY CHECKLIST FOR FORMS, FALSEWORK, AND

CONCRETE OPERATIONS

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No

N/A

29. (cont.) Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR PERMIT REQUIRED CONFINED

SPACES (PRCS)
Contractor # and title:
Equipment name & number:
owned or leased?
Contractor: Subcontractor:
Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Has the contractor or GDA appointed in writing a competent person to
evaluate the potential for permit required confined spaces? (06.1.01)

2. Isalist of non-permit and permit required confined spaces maintained
at the job site? (06.1.01)

3. Have permit required confined spaces been identified with a sign?
(06.1.01)

4. Are permit required confined spaces reevaluated at least annually or
whenever they or their characteristics change in a way that could lead to
reclassification? (01.1.01)

5. Do the entrants, attendants, supervisors, and contractors fully
understand their duties? (01.1.01)

6. Have all employees with potential entry into a PRCS been notified of the
existence, location, and hazards of the space? (01.1.02)

7. Is there a written PRCS program? (01.1.05)

8. Has the designated authority developed and implemented a system for
preparation, issuance, use, and cancellation of entry permits? (01.1.06)

9. Have plans and procedures been developed and implemented for
summoning rescue and emergency services? (01.1.06)

10. Has the designated official developed and implemented procedures to
coordinate entry operations when more than one work crew are authorized
entry? (01.1.06)

11. Have all employees been instructed not to enter PRCSs without the
proper permit and without following the procedures and practices outlined
in the permit? (06.1.07)

12. Have employees required to enter PRCSs or act as an attendant or
entry supervisor been trained to acquire the understanding, knowledge, and
skills necessary for the safe performance of their assigned responsibilities
and duties? (06.1.07)

13. Has each member of the on-site rescue team/emergency practiced
making PRCS rescues at least once every 12 months? (06.1.08)

14. Has the off-site rescue/emergency been informed of the hazards they
may confront and been provided access to all permit spaces from which
rescue may be necessary? (06.1.08)
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SAFETY CHECKLIST FOR PERMIT REQUIRED CONFINED
SPACES (PRCS)

This checklist references EM 385 1-1, revised 3 November 2003 Yes [ No | N/A

15. Are retrieval systems or methods used wherever any authorized entrant
entry a PRCS, unless the retrieval equipment would increase the overall
risk of entry or would not contribute to the rescue of the entrant? (06.1.10)

16. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR PERSONAL PROTECTIVE

EQUIPMENT
Contract # and title:
Equipment name & number:
Owned or leased?
Contractor: Subcontractor:
Contractor inspector: Date inspected:

Thischecklist references EM 385 1-1, revised 3 November 2003

Yes

NoO

N/A

1. Do employees wear clothing suitable for the weather and work
conditions? The minimum for field work is a short sleeve shirt, long
trousers and leather or protective work shoes or boots. (05.A.07a)

2. Isprotective footwear worn (rubber boots, steel-toed boots, etc.)?
(05.A.08)

3. Do persons exposed to vehicle and equipment traffic, including signal
persons or spotters wear apparel marked with reflectorized or high
visibility material? (05.A.11)

4. s overhead protection provided where the public or workers are subject
to injury from falling objects? (05.A.12)

5. Are protective leg chaps worn by workers who operate chain saws?
Protective leg chaps must meet ASTM Standard 107 (05.A.12)

6. Iseye and face protection provided when machines or operations
present potential injury from physical, chemical or radiation agents?
(05.B.01)

7. Do persons considered to be blind in one eye wear safety spectacles
with side shields on the job? (05.B.03)

8. When sound-pressure level exceed 115 dB(A) steady-state is personal
protection equivalent to the combination of earplug and ear muffs
available? (05.C.04)

9. Arenoise hazard areas marked with caution signs? (16.B.04)

10. Areall personsworking in or visiting hard hat areas provided with and
required to wear protective headgear? (05.D.01)

11. Hasarespiratory protection program been developed when respiratory
protective equipment is required? (05.E.01)

12. Isthe compressor used to supply breathing air constructed and situated
in away to avoid entry of contaminated air into the supply system?
(05.E.16)

13. Remarks: (Enter actions taken for “no” answers)

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR PERSONAL PROTECTIVE
EQUIPMENT

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

13. (cont.) Remarks: (Enter actions taken for “no” answers)

This checklist isawork simplification tool. It isnot intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR PORTABLE LADDERS

Contract # and title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Are all ladders of sufficient length and placed so that workers will not
stretch or assume a hazardous position? (21.D.02(a))

2. Do portable ladders used as temporary access extend at least 0.9 m (3ft)
above the upper landing surface? (21.D.02(b))

3. Avre portable stepladders 20 feet or less in length? (05.A.11)

4. Are portable ladders secured by top, bottom, and intermediate
fastenings as required to hold them rigidly in place and to support the loads
which will be imposed upon them? (21.D.08(d))

5. Are metal spreader bars or locking devices provided to hold the front
and back sections in an open position? (21.D.07)

6. Are wood ladders free of opaque covering, except for identification or
warning labels that may be placed on only face of a side rail? (27.D.06)

7. Is work requiring lifting of heavy materials or substantial exertion
prohibited from being performed from ladders? (21.D.09(b))

8. Are double-cheated ladders used when ladders are the only means of
access to or from a working area fro 25 or more employees, or when ladder
is to serve simultaneous two-way traffic? (21.D.09(b))

9. Do portable ladders have slip-resistant feet? (21.D.09(c))

10. Are workers prohibited from moving, shifting, or extending ladders
whiles occupied? (21.D.09(d))

11. Are broken or damaged ladders immediate tagged “DO NOT USE” or
similar wording and removed from service until restored to a condition
meeting their original design? (21.D.09(g))

12. Are ladder inspected for visible defects on a daily basis and after any
occurrence that could affect their serviceably? (21.D.09(f)

13. Does the construction, installation and use of ladders conform to ANSI
Al14.1, ANSI Al4.2, ANSI A14.3 and ANSI Al4.4 as applicable?
(21.D.01)

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR PORTABLE LADDERS

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No

N/A

14. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR PORTAL, TOWER, AND
PILLAR CRANES

Contract # and Title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:

Contract Inspector: Date Inspected:

This checklist references EM 385 1-1, revised 3 November 2003 Yes

No

N/A

1. Are the following available: (16.E.02)
Manufactures written erection instructions?
Listing of the weight of each component?
An activity hazard analysis for the erection?
Does the activity hazard analysis contain

a.

b.
C.
d

(1) Location of crane and adjacent structures?
(2) Foundation design and construction requirements?
(3) Clearance and bracing requirements?

2. Is there a boom angle indicator within the operator’s view? (16.E.04)

3. Are luffing jib cranes equipped with: (16.E.05)
a. Shock absorbing jib stops?
b. Jib hoist limit switch?
c. Jib angle indicator visible to operator?

4. If used, do rail clamps have slack between the point of attachment to the
rail and the end fastened to the crane? (16E.06)

5. Are the following with the crane at all times: (16.C.02)

The manufacturer’s operating manual?

The load-rating chart?

The crane’s logbook documenting use, maintenance, inspections and
tests?

The operating manual for crane operational aids used on the crane?

a.
b.
C.

d.

6. Are all crane and derrick inspections performed by a qualified person?
(16.C.12)

7. Are the following on the project site:
a. Completed periodic inspection report prior to initial work? (16.C.12 and
Appendix H)
b. Pre-operational checklist used for daily inspections? (16.C.12)
c. Written reports of the operational performance tests? (16.C.13)
d. Written reports of the load performance tests? (16.C.13)

8. Is every crane operator certified by a physician to be physically qualified to
perform work? (16.C.05)

9. Are all operators qualified by written and practical exam or by appropriate
licensing agency for the type crane they are to operate? (16.C.05)

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR PORTAL, TOWER, AND
PILLAR CRANES

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No

N/A

10. Is the crane designed and constructed AW the standards listed in Table
16-1? (16.C.05)

11. Is a activity hazard analysis for set-up and set-down available? (16.C.08)

12. Are there at least 3 wraps of cable on the drum? (16.C.10)

13. Are the hoisting ropes installed IAW the manufacturer’s
recommendations? (16.C.10)

14. Is the record of manufacturer’s approval of any modification of equipment
which affects its capacity or safe operation? (16.A.07)

15. Remarks: (Enter actions taken)

This checklist is a work simplification tool. It is not intended to replace safety and health standards, manufactures
operating/maintenance manuals or national conscious standards. For current information consult the appropriate
directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR RIGGING

Contract # and title:

Equipment name & number:
Owned or leased?

Contractor Subcontractor:
Contractor inspector: Date inspected:
This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

1. Isrigging equipment inspected IAW manufacturer specifications, by a
competent person prior to use on each shift? (15.A.01)
2. Has all defective rigging been removed? (15.A.01)
3. Is rigging stored properly? (15.A.01)
4. Are running lines within 6.5° of the ground or working level guarded by a
physical barriers? (15.A.03)
5. Are all eye splices made in an approved manner with rope thimbles? (Sling
eyes excepted) (15.A.04)
6. Are positive latching devices used to secure loads? (15.A.05)
7. Are all custom lifting accessories marked to indicate their safe working
loads? (15A.07)
8. Are all custom designed lifting accessories proof-tested to 125% of their
rated load? (15.A.07)
9. Are the following conditions met for wire rope: (15.B.01-09)
a. Are they free of rust or broken wires?
b. Are defective ropes cut up or marked as unusable?
c. Do the rope clips attached with U-bolts have the U-bolts on the dead end
or short end of the rope?
d. Are protruding ends of strands in splices on slings and bridles covered or
blunted?
10. Are the following conditions met for chain? (15.C.01-04)
a. Are chains inspected prior to use and weekly thereafter?
b. Do all coupling links or other attachments have rated capacities at least
equal to that of the chain.
c. Are makeshift fasteners restricted from use?
11. Are the following conditions met for fiber rope:(15.D.01-07)
a. Are all ropes protected from freezing, excessive heat or corrosive
materials?
b. Are all ropes protected from abrasion?
Are splices made IAW manufacture’s recommendations?
d. Do all eye splices in manila rope contain at least 3 full tucks and do all
short splices contain at least 6 full tucks (3 on each side of the centerline
of the splice)?

o

[ This checklist references EM 385 1-1, revised 3 November 2003 | Yes [No [N/A |
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SAFETY CHECKLIST FOR RIGGING

11. Are the following conditions met for fiber rope:(15.D.01-07)

a. Do all splices in layed synthetic fiber rope contain at least 4 full tucks
and do short splices contain at least 8 full tucks ( 4 on each side of the
centerline of the splice)?

b. Do the tails of fiber rope splices extend at least 6 rope diameters (for
rope 1” diameter or greater) past the last full tuck?

c. Are all eye splices large enough to provide an included angle of not
greater than 60* at the splice when the eye is placed over the load or
support?

12. Are the following conditions met for all slings:(15.E.01-06)

d. Is protection provided between the sling and sharp surfaces?

e. Do all rope slings have minimum clear length of 40 times the diameter
of component ropes between each end fitting or eye splice?

f. Do all braided slings have a minimum clear length of 40 times the
diameter of component ropes between each end fitting or eye splice?

g. Do all welded alloy steel chain slings have affixed permanent
identification stating diameter, rated load, lift capacity in vertical,
choker, basket configuration, and date placed in service?

h. e. Is each synthetic web sling marked or coded to identify its
manufacturer, rated capacities for each type hitch and the type material?

13. Are drums, sheaves, and pulley smooth and free of surface defects that
may damage rigging? (15.F.01)

14. s the ratio of the diameter of the rigging and the drum, block sheave or
pulley thread diameter such that the rigging will adjust without excessive wear,
deformation, or damage? (15F.02)

15. Have all damaged drums, sheaves and pulleys been removed from service?
(15.F.04)

16. Are all connections, fittings, fastenings, and attachments of good quality,
proper size and strength, and installed IAW manufacturer’s recommendations?
(15.F.05)

17. Are all shackles and hooks sized properly? (15.F.06 & .07)

18. Are hoisting hooks rated at 10 tons or greater provided with safe handling
means? (15.F.07)

19. Do all drums have sufficient rope capacity? (15.F.08)

20. Is the drum end of the rope anchored by a clamp securely attached to the
drum in a manner approved by the manufacturer? (15.F.08)

21. Do grooved drums have the correct groove pitch for the diameter of the
rope and is the groove depth correct? (15.F.08)

22. Do the flanges on grooved drums project beyond the last layer of rope at a
distance of either 2” or twice the diameter of the rope, whichever is greater?
(15.F.08)

23. Do the flanges on un-grooved drums project beyond the last layer of rope
a distance of either 2.5” or twice the diameter of the rope, which ever is
greater.

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR RIGGING

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

24. Are the sheaves compatible with the size of rope used and as specified by
the manufacture? (15F.09)

25. Are sheaves properly aligned, lubricated, and in good condition? (15.F.09)

26. When rope is subject to riding or jumping off a sheave, are sheaves
equipped with cable keepers? 915.F.09)

27. Are eyebolts loaded in the plane of the eye and at angles less than 45* to
the horizontal? (15.F.10)

28. Remarks: (Enter actions taken for “no” answers.)

This checklist is a work simplification tool. It is not intended to replace safety and health standards, manufactures
operating/maintenance manuals or national conscious standards. For current information consult the appropriate
directive, manual or standard.

Contractor inspector signature

Contractor QC/safety/project manager signature

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.

Page 3 of 3




SAFETY CHECKLIST FOR SANITATION/HOUSEKEEPING

Contract # and title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Does the work site have an adequate supply of drinking water? Cool
water shall be provided during hot weather (02.B.01)

2. Are only approved potable water systems used for distribution of
drinking water? (02.B.01a)

3. Are potable drinking water dispensers designed, constructed, and
serviced to ensure sanitary conditions; capable of being closed; and
equipped with a tap; and clearly marked “DRINKING WATER”?
(02.B.04)

4. 1s the use of a common cup prohibited? (02.B.06)

5. Are outlets dispensing nonpotable water conspicuously posted with
weaning labels “CAUTION- WATER UNSAFE FOR DRINKING,
WASHING, OR COOKING”? (02.B.07)

6. Where sanitary sewers are not available have chemical, recirculation,
combustion, or other toilet systems as approved by state/local government
been provided? (02.C.01)

7. Are toilet facilities constricted that the occupants are protected against
weather or falling objects; all cracks sealed; and the door tight-fitting, self-
closing, and capable of being latched? (02.C.03)

8. Are provision in place before placing toilet facilities into operation for
the routine serving and cleaning of all toilets and sewage disposal
(02.C.08)

9. Have washing facilities been provided as needed to maintain healthful
and sanitary conditions? (02.D.01)

10. Whenever employees are required to shower, have the showers been
provided with one shower for every 0 employees of each sex; body soap;
hot and cold running water; and individual clean towels? (02.D.03)

11. Are all food and beverages prohibited from being consumed in toilet
rooms or in an area exposed to toxic materials? (02.E.03)

12. Are work areas and means of access maintained and kept safe and
orderly? (14.C.01)

13. Are daily inspections conducted in work area for adequate
housekeeping? (14.C.01)

14. Area all stairways, passageways, gangways, and accessways kept free
of materials, supplies and obstructions at all times? (14.C.02)
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SAFETY CHECKLIST FOR SANITATION/HOUSEKEEPING

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

15. Is scrap lumber, forms and debris kept cleared from work areas and
accessways in and around building storage yards and other structures?
(14.C.02)

16. Are storage and constructions sites kept free from the accumulation of
combustible materials (14.C.09)

17. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
Page 2 of 2




SAFETY CHECKLIST FOR SCAFFOLDS - METAL FRAME

Contract # and title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Does the scaffolds have a standard guardrail system including toeboards
(21.B)

2. Are scaffolds and their components capable of supporting without failure
at least 4 times the maximum anticipated load? (22.B.01(a))

3. Do scaffolds and their components meet the requirements contained in
ANSI A10.8? (22.B.01(a))

4. Are scaffolds plumb and level? (22.B.03)

5. Do scaffolds (other than suspended scaffolds) bear on base plates upon
sills or other adequate foundation? (22.B.04)

6. Is all planking overlapped or secured from movement? (22.B.06(e))

7. Do scaffolds planks extend over their end supports not less than 6 inches
(unless planking is manufactured with restraining hooks or equivalent
means) nor more than 12 inches? (22.B.06)

8. Is planking supported or braced to prevent excessive spring or deflection
and secured and supported to prevent loosening tipping, or displacement?
(22.B.06(e))

9. In abuilt-in ladder is part of a scaffold system, does it conform to the
requirements for ladders? (22.B.08(b))

10. Has a ladder or equivalent safe access been provided? (22.B.08(a))

11. When the scaffold height exceeds 4 times the minimum scaffold base
dimension, is the scaffold secured to the wall or structure? (22.B.09)

12. Is the use of brackets on scaffolds prohibited unless the tipping effect is
controlled? (22.B.10)

13. Are sections of metal scaffolds securely connected and all braces
securely fastened? (22.C.02)

14. Do all tube and coupler scaffolds have posts, runners, bracing of
nominal 2-inch steel tubing or pipe? (22.C.04(a))

15. Are all tube and coupler scaffolds constructed to support 4 times the
maximum intended loads? (22.C.04(c))

16. Are metal frame scaffolds properly braced by cross, horizontal, or
diagonal braces (or combination of these) to secure vertical members
together laterally? (22.C.05(b))
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SAFETY CHECKLIST FOR SCAFFOLDS - METAL FRAME

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

17. Do all wheels and casters on rolling scaffolds have a positive locking
device, securely fastened to the scaffold, to prevent accidental movement?
(22.C.06(e))

18. Is the height of a free-standing mobile scaffold no more than three times
the smallest base dimension? (22.C.06(e))

19. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards, manufactures
operating/maintenance manuals or national conscious standards. For current information consult the appropriate
directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR SCRAPERS, MOTOR GRADERS,

AND OTHER MOBILE EQUIPMENT

Contract # and title:

Equipment name and number:
Owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

Are initial and daily/shift inspection records available? (16.A.01 & .02)

Are only qualified operators assigned to operate equipment? (16.A.04)

Are sufficient lights provided for night operations? (16.A.11)

Does the unit have as a minimum a 5-B:C fire extinguisher? (16.A.26)

Is there an effective working reverse alarm? (16.B.01)

Is the unit shut down for refueling? (16.A.12)

NoaMwiNE

. Are moving parts, shafts, sprockets, belts, etc., guarded? (16.B.03, .07
and .13)

8. Is protection against hot surfaces, exhausts, etc., provided? (16.B.03 and
13)

9. Are fuel tanks located in a manner to prevent spills or overflow from
running onto engine exhaust or electrical equipment? (16.B.04)

10. Are exhaust discharges directed so they do not endanger persons or
obstruct operator vision? (16.B.05)

11. Are seat belts provided for each person required to ride on the
equipment? (16.B.08)

12. Is protection (grills, canopies, screens) provided to shield operators
from falling or flying objects? (16.B.10 and .11)

13. Is roll over protection provided (ROPS)? (16.B.12)

14. Is a safe means of access to the cab provided (steps, grab bars, non-slip
surfaces)? (16.B.03)

15. Are adequate head and taillights provided? (16.A.07)

16. Have brakes been tested and found satisfactory? (16.A.07)

17. Does the unit have an emergency brake which will automatically stop
the equipment upon brake failure? Is this system manually operable from
the drivers position? (16.A.07)

18. Is all equipment with windshields equipped with powered wipers and
defogging or defrosting system? (16.A.07)

19. Are all vehicles that will be parked or moving slower than normal
traffic on haul roads equipped with a yellow flashing light or flasher visible
from all directions? (16.A.13)

20. Is the slow moving emblem used on all vehicles which by design move
at 25 MPH or less on public roads? (08A.04)
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SAFETY CHECKLIST FOR SCRAPERS, MOTOR GRADERS,

AND OTHER MOBILE EQUIPMENT

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

21. Have air tanks been tested and certified? (20.A.01)

22. Is an air pressure gage in working condition installed on the unit?
(20.A.12)

23. Does the air tank have an accessible drain valve? (20.B.17)

24. Remarks: (Enter action taken for all “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager
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SAFETY CHECKLIST FOR STRUCTURAL STEEL ERECTION

Contract # and title:

Equipment name & number:
Owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Prior to beginning any structural steel erection project is a Steel
Erection Plan submitted to the GDA for review and acceptance? (02.B.01)

2. Before authorizing the commencement of steel erection, dose the
contractor provide the following written notifications?

a. Footings, piers, and mortar in the masonry piers and walls has
attained either 75% of the intended minimum compressive design
strength or sufficient strength to support the load imposed during
steel erection.

b. Any repairs, replacements, and modifications to anchor bolts.
(27.E.04)

3. Has each employee who might be exposed to fall hazards been trained in
the safe use of access ways and fall protection systems? (27.F.11)

4. Are adequate access roads provided into and through the site for the
safe delivery and movement of cranes, trucks, other necessary equipment
and materials? (27.C.05a)

5. Are hoisting operations in steel erection pre-planned? (27.C.05c)

6. Are floor and/or roofs opening covered and labeled “HOLE” or
“COVER”? (27.E.16)

7. Are ladders secured at the top and bottom? (21.D.16)

8. Do ladders extend 3 feet past the leading edge of the leading edge or has
a grab rail been installed? (21.D.02)

9. Are fall protection devices (lifelines, belts and harnesses) used? Body
belts are used for position only? (21.C.01)

10. When vertical lifelines are used, is each lifeline independently
attached? (21.C.09a)

11. Are work areas and means of access maintained and kept safe and
orderly? (14.C.01)

12. Are daily inspections conducted in work area for adequate
housekeeping? (14.C.01)

13. Area all stairways, passageways, gangways, and accessways kept free
of materials, supplies and obstructions at all times? (14.C.02)

14. Are storage and constructions sites kept free from the accumulation of
combustible materials (14.C.09)
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SAFETY CHECKLIST FOR STRUCTURAL STEEL ERECTION

This checklist is based on EM 385-1-1, dated 3 November 2003 Yes | No | N/A

15. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature
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SAFETY CHECKLIST FOR TREE WORK, MAINTENANCE, OR

REMOVAL OPERATIONS
Contract # and title:
Equipment name & number:
Owned or leased?
Contractor: Subcontractor:
Contractor inspector: Date inspected:
This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

1. Have all employees been trained in the safe and proper use of
equipment? (31.A.04(b))

2. Are chain saws prohibited from being refueled while running, hot or
near open flames and from being started within 10 feet of a fuel container?
(13.F.04)

3. Has eye, ear, hand, foot, or leg protection bee provided? (13.F.03)

4. Are all chain saw cuts have an automatic chain brake or kickback
device? (13.F.06)

5. Has the area been cleared of brush, felled trees, etc. prior to cutting?
(13.C.04)

6. Is tree removal, trimming, or repair under the supervision of a qualified
tree worker? (31.A.01)

7. Are all tools carried in bag or belts — not in pockets or the top of a boot?
(31.B.07)

8. Are brush chippers operated and maintained in accordance with
manufactures recommendations? (31.D.03(h))

9. Are climber spurs of the tree climbing type? (31.B.01(a))

10. Are pole pruners, pole saws, and other similar tools equipped with
wood or nonmetallic handles? (31.E.01(a))

11. Are all chain saws cuts made below the operators shoulder height?
(13.F.06)

12. Remarks: (Enter actions taken for “no” answers)

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No | N/A

12. (cont.) Remarks: (Enter actions taken for “no” answers)
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Page 1 of 2




SAFETY CHECKLIST FOR TREE WORK, MAINTENANCE, OR
REMOVAL OPERATIONS

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
Page 2 of 2




SAFETY CHECKLIST FOR TRENCHING AND EXCAVATION

COMPETENT PERSON
Contractor # and title:
Equipment name & number:
Owned or leased?
Contractor: Subcontractor:
Contractor inspector: Date inspected:
Weather (circleone) Dry Raining Previous Rain  Freezing Snow/lce
COMPETENT PERSON INFORMATION Yes | No | N/A

1. Competent Persons Name:
Length of experience in this occupation:
Length of employment with this employer:

2. Does the designated individual have training in:
a. Soil Analysis?
b. Use of protective equipment and systems?
c. Meet the requirements of 29 CFR 1926.650, 651 & 6527

3. Does the designated individual have knowledge of:
a. Soil analysis? (describe types of soils and properties)
b. Use of protective systems? (What method is being used and how
was it determined)
c. Requirements of 29 CFR 1926.650, 651 & 6527

4. Does the designated person have authority to:
a. Take prompt corrective action to eliminate existing and predictable
Hazards?
b. Stop work in dangerous situations?

GENERAL

5. When was the last inspection of the excavation conducted?

6. Was an inspection accomplished and documented prior to the start of
work?

7. Where inspections accomplished and documented as needed throughout
the work shift?

8. Where inspections accomplished and documented after rains or other
hazardous conditions increased?

9. Is the excavations 5 feet or greater?

WATER CONDITIONS

10. Is dewatering equipment being used on the site?

11. If yes is the competent person monitoring the equipment and its proper
operation?

12. Has the excavation been subject to water accumulation?

13. Has the soil in the trench adversely affected?

14. If yes has the competent person inspected the excavation and taken
action?

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
Page 1 of 2




SAFETY CHECKLIST FOR TRENCHING AND EXCAVATION
COMPETENT PERSON

EGRESS

15. Is a means of egress provided every 25 feet?

16. Is a ramp used for access or egress to the excavation? (If no, skip to the
next section)

17. Is the ramp used solely for employee access?

18. If yes is it designed by the competent person for safe egress and
access?

19. Does the ramp meet specifications?

CONFINED SPACES

20. Is there a potential for a hazardous atmosphere in the trench? If not,
why?

21. Is air monitoring equipment on site?

22. Has a qualified person been assigned to assess the confined space?

23.1s emergency rescue equipment as outline in 29 CFR 1926.651(g)(2)(1)
readily accessible to employees?

Government Inspector Date
Signature of Competent Person (contractor) Date
Print Name of Competent Person Date

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
Page 2 of 2




SAFETY CHECKLIST FOR TRENCHING AND EXCAVATION

OPERATIONS
Contractor # and title:
Equipment name & number:
Owned or leased?
Contractor: Subcontractor:
Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Have underground utilities (e.g. sewer, gas, communication, water, fuel)
been located prior to excavation? (25.A.01a)

2. In areas where there are known or suspected unexploded ordinance, has
the area been cleared by qualified explosive ordinance (EOD) Personnel?
(25.A.01b)

3. When required does the contractor obtain a digging permit from Base
Civil Engineers or appropriate authority prior to initiation excavation
work? (25.A.01b)

4. Are excavations, the adjacent areas, and protective systems inspected
daily (25.A.023a)

5. When excavations are over 5 feet in depth or greater protected by
benching, layback or shoring? (25.A.03)

6. When excavations are undercut, is the overhanging material safely
supported? (25.A.05)

7. Have methods been to control the accumulation of water in
excavations? (25.A.06)

8. Are employees protected from falling material (loose rocks or soil)?
(25.A.07)

9. Are substantial stop logs or barricades installed where vehicles or
equipment are used or allowed adjacent to an excavation? (25.A.08a)

10. Are all wells, calyx holes, pits, shafts, etc barricaded or covered?
(25.B.02)

11. Are walkways provided where employees or equipment are required or
permitted to cross over excavations? (25.B.04)

12. Where employees are required to enter excavations is access/egress
provided every 25 feet laterally? (25.B.05)

13. Are support systems drawn from manufacture’s tabulated data in
accordance with all manufactures specifications? (25.D.01a)

14. Are copies of the tabulated data maintained at the job site? (25.D.01b)

15. Are members of support systems securely connected together?
(25.D.03a)

16. Are shields installed in a manner to restrict lateral or other hazardous
movement? (25.D.04b)

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
Page 1 of 2




SAFETY CHECKLIST FOR TRENCHING AND EXCAVATION

OPERATIONS

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No

N/A

17. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03.
Page 2 of 2




SAFETY CHECKLIST FOR CRANE INSPECTIONS

Contract # and title:

Equipment name and number:
Owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Are inspection of cranes and derricks conducted in accordance with
applicable ANSI/ASME standards, OSHA regulations, and manufactures
specifications? (16.C.12(a))

2. Are inspections performed by a qualified person? (16.C.12(b))

3. Did the contractor notify the GDA at least 24 hours prior to any
inspection/test so that the GDA may be available to observe the
inspection/test? (16.C.12(c))

4. Initial Test - Prior to initial use, are all new and altered cranes inspected
by a qualified person to ensure compliance with all applicable standards?
(16.C.12(c)(1))

5. Functional Test Inspection — At the beginning of every operation (at the
beginning of each shift), does the operator or designated person conduct a
(pre-operational) inspection? (16.C.12(c)(2)

6. If a checklist is used for pre-operational inspections, is a copy
maintained at the project site? (16.C.12(c)(2)(a))

7. If a checklist is not used for pre-operational inspections, is the
operator’s log? (16.C.12(c)(2)(b)

8. Frequent Inspections — Are frequent inspections (visual and audible
examination of the crane) conducted?

a. Normal service — Monthly

b. Heavy service — Weekly to monthly

c. Severe service — Daily to weekly (16.C.12(c)(3))

9. Periodic Inspections - Are periodic inspections (visual and audible
examination of the crane) conducted?

a. Normal service — Yearly

b. Heavy service — Yearly

c. Severe service — Quarterly (16.C.12(c)(3))

10. Are infrequent services cranes that have been idle for a period one
month or more, but less than one year inspected in accordance with
16.C.12(c)(3)? (16.C.12(5)(a))

11. Are infrequent services cranes that have been idle for a period one year
or more inspected in accordance with 16.C.12(c)(3)? (16.C.12(5)(b)

SAD Form 1666f-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR CRANE INSPECTIONS

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No

N/A

12. Are infrequent services cranes, exposed to adverse environmental
conditions, inspected more frequently as determined by the GDA or the
Contractor with the concurrence of GDA? (16.C.12(5)(b))

13. When required, is an operational performance test conducted?

a. Before initial use of a crane in which a load bearing (excluding the
rope) or load controlling part or component, brake, travel
component, or clutch have been altered, replaced, or repaired.

b. Ever time a crane is reconfigured or reassembly to include booms.

c. Ever time a crane is brought onto a USACE project; and

d. Ever year. (16.C.13(c)(1))

14. When required, is a load performance test conducted?

a. Before initial use of a crane in which a load bearing (excluding the
rope) or load controlling part or component, brake, travel
component, or clutch have been altered, replaced, or repaired.

b. Every time a crane is reconfigured or reassembled after
disassembly to include boom; and

c. Every 4 years. (16.C.13(c)(2)

15. Is the test load not less than 110 percent of the anticipated load and not
greater than 100 percent of the manufacturer’s load rating capacity chart at
the configuration of the test?

16. Is a written report of the performance test showing the test procedures
and confirming the adequacy of repairs or alterations, maintained with the
crane or at the on-site project office?

17. Remarks: (Enter action taken for all “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager

SAD Form 1666f-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR MATERIAL HOISTS

Contract # and title:

Equipment name & number:

Contractor: Subcontractor:

Contract Inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Prior to initial use on any USACE project, and at least monthly
thereafter, is a periodic inspection conducted by a qualified person?
(16.K.05)
a. Are periodic inspections conduction IAW manufacturer’s
specification?
b. Ata minimum are sheaves, racks, pinions, guy ties, connections,
miscellaneous clamps, braces, and similar parts?
c. Isthe GDA notified at least 24 hours prior to any inspections?
d. Are pre-operational inspections conducted prior to every operation
(shift) of the hoist?

2. Are all hoist towers, masts, guys or braces, counterweights, drive
machinery supports, sheave supports, platforms, supporting structures, and
accessories designed by a licensed engineer? (16.K.02)

3. Is a copy of the hoist-operating manual available? (16.K.04)

4. Do all floors and platforms have slip-resistant surfaces? (16.K.08)

5. Are landings and runways adequately barricaded and is overhead
protection provided where needed? (16.K.08)

6. Are hoisting ropes installed IAW manufacturer’s instructions?
(16.K.10)
a. Are there at least three (3) full wraps of cable on the drums of the
hoist at all times?
b. Does the rope or crane manufacturer specify the drum end of the
rope anchored to the drum by an arrangement?
c. Are personnel prohibited from riding on material hoists or other
hoisting equipment?

7. Are operating rules posted at the hoist operator’s station? (16.K.14)

8. Are air-powered hoists connected to an air supply of sufficient capacity
and pressure to safely operate the hoist? (16.K.15)

9. Are pneumatic hoses secured by some positive means to prevent
accidental disconnection? (16.K.15)

SAD Form 1666g-R Previous editions may be used for contract submittals prior to Nov 03.
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SAFETY CHECKLIST FOR MATERIAL HOISTS

This checklist references EM 385 1-1, revised 3 November 2003 Yes | No

N/A

10. Remarks: (Enter actions taken for all “no” answers.)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information consult
the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager signature

SAD Form 1666g-R Previous editions may be used for contract submittals prior to Nov 03.
Page 2 of 2




SAFETY CHECKLIST FOR EARTH DRILLING EQUIPMENT

Contract # and title:

Equipment name & number:

Contractor: Subcontractor:

Contractor inspector: Date inspected:

This checklist references EM 385 1-1, revised 3 November 2003

Yes

No

N/A

1. Is a copy of the manual for all drilling equipment available?
(16.M.02)

2. Have all overhead electrical hazards and potential ground hazards
been identified in a site layout plan and addressed in an activity hazard
analysis? (16.M.02)

3. Are MSDSs for all drilling fluids available? (16.M.05)

4. Does the drilling equipment have 2 easily accessible emergency
shut down devices (one for the operator and one for the helper)?
(16.M.06)

5. Is the equipment posted with a warning of electrical hazards?
(16.M.07)

6. Is there a spotter or an electrical proximity-warning device available
to ensure safe distances from power lines are maintained? (16.M.07)

7. Remarks: (Enter actions taken for “no” answers)

This checklist is a work simplification tool. It is not intended to replace safety and health standards,
manufactures operating/maintenance manuals or national conscious standards. For current information
consult the appropriate directive, manual or standard.

Contractor inspector signature

Contractor QC/safety officer/project manager

SAD Form 1666h-R Previous editions may be used for contract submittals prior to Nov 03.
Page 1 of 1




TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR DATE TRANSMITTAL NO.
MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(Read instructions on the reverse side prior to initiating this form)
SECTION | - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)
TO: FROM: CONTRACT NO. CHECK ONE:
] THIS IS A NEW TRANSMITTAL
[ THIS IS A RESUBMITTAL OF
TRANSMITTAL
SPECIFICATION SEC. NO. (Cover only one section with PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS
each transmittal) For [] Fio [J Gov'T. APPROVAL
ITEM DESCRIPTION OF ITEM SUBMITTED MFG OR CONTR. NO. CONTRACT REFERENCE FOR VARIATION | FOR
NO. (Type size, model number/etc.) CAT., CURVE OF DOCUMENT CONTRACTOR (See CE
DRAWING OR COPIES USE CODE | instruction USE
BROCHURE NO. SPEC. DRAWING No. 6) CODE
(See instruction no. 8) PARA. NO. SHEET NO.
a. b. C. d. e. f. g. h. i.
REMARKS | certify that the above submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications except as other wise
stated.
NAME AND SIGNATURE OF CONTRACTOR
SECTION Il - APPROVAL ACTION
ENCLOSURES RETURNED (List by Item No.) NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE
ENG FORM 4025-R, MAR 95 (ER 415-1-10) EDITION OF SEP 93 IS OBSOLETE. SHEET OF (Proponent: CEMP-CE)



INSTRUCTIONS

1. Section | will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.". This number, in addition to the contract number, will form a serial
number for identifying each submittal. For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The "Item No." will be the same "ltem No." as indicated on ENG FORM 4288-R for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for ""Remarks™.

7. Form is self-transmittal, letter of transmittal is not required.
8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column c, Section I.
9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted. In

addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor. The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A -- Approved as submitted. E -- Disapproved (See attached).

B -- Approved, except as noted on drawings. F - Receipt acknowledged.

C - Approved, except as noted on drawings. FX --  Receipt acknowledged, does not comply
Refer to attached sheet resubmission required. as noted with contract requirements.

D --  Will be returned by separate correspondence. G --  Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

(Reverse of ENG Form 4025-R)



£0 4dw “H-ELFS noDd %0

AHTHE EHHL 19 LOL

im 1m 33k agiya annie | sun |ama | gwaw | sainn .
wior | ana | waer 1sa3 | un | 1992 ] dikn 1502 | Ywn {wior| | ik 400w MDILIIN 2530 WEwL
oH I ddIHE v Halvi LW AN woay] ¢ | asnuwvno

mm:.—n__.|_

AR DANITHA HOLYWILE HDLLYODY
s1zams ey FEIT o1 s} <[]

DM BRI HD faue ranc)f 3q03 . LOErOWd

qayen H Adaunfd yupusdard sge FE-0E-% L Ban oy gl pe dhl o

ATHvdIdd The0

Al OHIZIHd 90iL53 49

:um::ﬁznulﬂn:twl_:z_

SIZATYNY LYRIL5T L50D




RECORD OF WEIGHTED GUIDELINES APPLICATION

REPORT CONTROL
SYMBOL

DD-AT&L(Q)1751

1. REPORT NO. (2. BASIC PROCUREMENT INSTRUMENT IDENTIFICATION NO. 3. SPIIN 4. DATE OF ACTION
a. PURCHASING OFFICE b. FY c. TYPE PROC INST CODE d. PRISN a. YEAR b. MONTH
5. CONTRACTING OFFICE CODE
ITEM COST CATEGORY OBJECTIVE
6. NAME OF CONTRACTOR 13. | MATERIAL
14. | SUBCONTRACTS
7. DUNS NUMBER 8. FEDERAL SUPPLY CODE 15. | DIRECT LABOR
16. | INDIRECT EXPENSES
9. DOD CLAIMANT PROGRAM 10. CONTRACT TYPE CODE 17. | OTHER DIRECT CHARGES
18. | SUBTOTAL COSTS (73 thru 17)
11. TYPE EFFORT 12. USE CODE 19. | GENERAL AND ADMINISTRATIVE
20. | TOTAL COSTS (78 + 19)
WEIGHTED GUIDELINES PROFIT FACTORS |
ITEM CONTRACTOR ASSIGNED ASSIGNED BASE PROFIT
RISK FACTORS WEIGHTING VALUE (ltem18) OBJECTIVE
21. | TECHNICAL %
22. | MANAGEMENT/COST CONTROL %
23. | RESERVED
24. | PERFORMANCE RISK (COMPOSITE)
25. | CONTRACT TYPE RISK
COSTS FINANCED LENGTH FACTOR INTEREST RATE
26. | WORKING CAPITAL
%
CONTRACTOR FACILITIES CAPITAL EMPLOYED ASSIGNED VALUE AMOUNT EMPLOYED
27. |LAND
28. | BUILDINGS
29. | EQUIPMENT
30. TOTAL PROFIT OBJECTIVE
NEGOTIATED SUMMARY |
PROPOSED OBJECTIVE NEGOTIATED

31. | TOTAL COSTS

32. | FACILITIES CAPITAL COST OF MONEY (DD Form 1861)

33. | PROFIT

34. | TOTAL PRICE (Line 31 + 32 + 33)

35. | MARKUP RATE (Line 32 + 33 divided by 31) % % %

CONTRACTING OFFICER APPROVAL

36. TYPED/PRINTED NAME OF CONTRACT-

ING OFFICER (Last, First, Middle Initial)

37. SIGNATURE OF CONTRACTING OFFICER

38. TELEPHONE NO.

39. DATE SUBMITTED
(YYYYMMDD)

OPTIONAL USE

96.

97.

98.

99.

DD FORM 1547, JAN 2001

PREVIOUS EDITION IS OBSOLETE.




DISCLOSURE OF

LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
(See reverse for public burden disclosure.)

Approved by
oM
0348-0046

Tier , if known:

Congressional District, if known:

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
|:| a. contract |:| a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
C. cooperafive agreement c. post-award For Material Change Only:
d. loan year quarter
e. loan guarantee date of last report
f. loan insurance
4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is Subawardee, Enter Name
and Address of Prime:
O Prime O Subawardee

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Entity
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11. Amount of Payment (check all that apply):

$ O actual O planned

12. Form of Payment (check all that apply):

O a. cash

O b. in-kind; specify: nature

value

13. Type of Payment (check all that apply):

O a. retainer

O b. one-time fee
O c¢. commission
O d. contingent fee
O e. deferred

O f. other; specify:

14. Brief Description of Services Performed or to be Performed
or Member(s) contacted, for Payment indicated in Item 11:

and Date(s) of Service, including officer(s), employee(s),

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

to
31 U.S.C. 1352 . This information will be reported to the Congress semi-

annually and will be available for public inspection. Any person who fails to

15. Continuation Sheet(s) SF-LLL-A attached: O vYes O No
16. Information requested through this form is authorized by title 31 U.S.C
section 1352. This disclosure of lobbyig activities is a materia Signature:
representation
of fact upon which reliance was placed by the tier above when this Print Name:
transaction was made or entered into. This disclosure is required pursuant Titl
Itle:

Telephone No.: Date:

Federal Use Only:

Authorized for Local
Reproduction




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuantto title 31 U.S.C.
section 1352. The filing of a form is required for each payment or agreement to make paymentto any lobbying entity for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a member of Congress in connection with a covered Federal action. Use the
SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Complete all items that
apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of
Management and Budget for additional information.

1.

10.

11.

12.

13.

Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

. Identify the status of the covered Federal action.

. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if

known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

. If the organization filing the report in item 4 checks “Subawardee”, then enter the full name, address, city, state and

zip code of the prime Federal recipient. Include Congressional District, if known.

. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational

level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full

Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,

Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., “RFP-DE-90-001.”

. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the

Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

(a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity
identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individuals(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the

lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check
all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned
to be made.

Check the appropriate box(es). Check all boxes that apply. If paymentis made through an in-kind contribution,
specify the nature and value of the in-kind payment.

Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to
perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time spent in

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.




Approved by

DISCLOSURE OF LOBBYING ACTIVITIES oM
CONTINUATION SHEET 0348-0046

Reporting Entity: Page of

*U 'S GP.Q 1990-260- 708: 00012 Authorized for Local
Reproduction
Standard Form - LLL-A



DIRECTORATE OF ENGINEERING & HOUSING
EXCAVATION PERMIT

FB Reg 420-13 DATE
1. CLEARANCE IS REQUIRED TO PROCEED WITH WORK AT
ON WORK ORDER NO CONTRACT NO
2. METHOD OF EXCAVATION | A.HAND | | B.POWER SHOVEL | | C.DITCHER | | D. OTHER (SPECIFY)

3. SCOPE OF WORK (DEPTH, WIDTH, LENGTH, LOCATION, AND SKETCH AS APPLICABLE)
IF CONTRACT A COPY OF APPLICABLE DRAWINGS OR SKETCHES MUST BE ATTACHED.

4. DATE CLEARANCE REQUESTED 5. TERMINATION DATE OF CLEARANCE (60 DAYS UNLESS SPECIFIED)

6. REQUESTING ORGANIZATION OR COMPANY 7. PHONE NUMBER 8. SIGNATURE (REQUESTING OFFICIAL)

9. EXCAVATION CLEARANCE APPROVAL

UTILITY REMARKS SIGNATURE OF APPROVING DATE
OFFICIAL
ELECTRICAL
UNDERGROUND

DISTRIBUTION

STEAM OR HTW
DISTRIBUTION

CHILLER
DISTRIBUTION

SEWER LINES

WATER
DISTRIBUTION

NATURAL GAS
DISTRIBUTION

TELEPHONE (DOIM)

OTHER

TELEPHONE (CT&T)

FB Form 1605 DIGGING WILL NOT BE PERMITTED UNLESS SIGNED
1 May 87 (AFZA-DE) Previous Edition is Obsolete.



AFZA-DE-RJ  (420-10c) Dat e:

MEMORANDUM FOR DEH ENVI RONMENTAL OFFI CE

SUBJECT: Landfill Permt Application
1. Fill in the following information for each Contractor vehicle:
a. Landfill to Be Used: Sanitary __ Denmolition Both

b. Company Nane:

c. Contract Nunber:

d. Project Title:

e. Project Location:

f. Date of Notice to Proceed:

g. Project Length (In Days):

h. Vehicle Mke:

i. Vehicle License Plate Nunber:

j. Contract Inspector:

2. Note: Applications nmust be forwarded to the Environnmental Office by a
Government Official (e.g., Contracting Oficer's Representative or Project

I nspector). Applications delivered on any working day will be processed and
avai | abl e for pickup the follow ng workday by 0830.



FORT BRAGG ASBESTOS REMOVAL, TRANSPORTATI ON, AND
DI SPOSAL DOCUMENTATI ON FORM

1. REMOVAL: ON (SY/ LF/ CF/ OR POUNDS) OF
ASBESTOS CONTAI Nl NG MATERI AL REMOVED FROM BUILDING # ,

( STREET ADDRESS), FORT BRAGG, NC, PER

(WORK ORDER/ CONTRACT NUMBER) WAS PREPARED FOR MOVEMENT TO THE
LANDFI LL UNDER THE SUPERVI SI ON OF (PRI NT NAME OF
SUPERVI SOR) REPRESENTI NG (NAME OF

FI RM ORGANI ZATI ON.

(SI GNATURE OF SUPERVI SOR)

2. TRANSPORTATION:  ON THE ACM MENTI ONED ABOVE WAS TRANSPORTED
ON THE VEHI CLE AUTHORI ZED BY LANDFILL VEHI CLE PERM T NUMBER BY
(PRI NT NAME OF DRI VER) ( SI GNATURE

OF DRI VER) TO THE LONGSTREET LANDFILL ON LONGSTREET ROAD, FORT BRAGG, NC.

3. DI SPCSAL: THE ACM DESCRI BED | N PARAGRAPH 1 WAS DEL| VERED BY THE VEHI CLE
| DENTI FI ED ABOVE TO THE LONGSTREET LANDFI LL AND RECEI VED BY
(PRI NT NAME OF LANDFI LL OPERATOR)

| CERTIFY THAT THE LANDFI LL HAS BEEN APPROVED FOR THE DI SPOSAL OF ASBESTOS.
THE MATERI AL DELI VERED W LL BE COVERED W TH NONASBESTOS MATERI AL | N THE
PRESCRI BED MANNER.

(PRINT NAME OF OPERATOR)

( SI GNATURE)

( DATE)



REAL PROPERTY INVENTORY

ITEM

TALLY

TOTAL

COMMODES

LAVATORIES

URINALS

EXHAUST FAN (9")

EXHAUST FAN
(OTHER)

WATER COOLER

HOTWATER HEATER

MOP SINK

ACPLANT

LS5TN.

5-25TN.

25-100 TN. OVER 100 TN.

AS (WINDOW TY PE)

FIRE ALARM SYSTEM

MANUAL

HALON

SPRINKLER

EMERGENCY LIGHTS

UNIT HEATER

STRIPHEATER

COOLING TOWER

WALK-IN COOLER

AIR CURTAIN

EYE WASH

SHOWERS

BOILER

GASFIRED

OIL FIRED

FUEL TANK

UNDERGROUND

OUTSIDE




REAL PROPERTY INVENTORY

ITEM TALLY TOTAL
WASH BASIN
AIR COMPRESSOR
HOISTS
INVENTORY BY: DATA:
RECONCILED BY: DATA:




REAL PROPERTY INVENTORY

ITEM TALLY TOTAL
INVENTORIED BY: DATE:
RECONCILED BY: DATE:
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SECTION 01080
DESCRIPTION/SPECS/WORK STATEMENT
1. OBJECTIVE

This Indefinite Delivery Contract (IDC) for Construction and Design/Build
Construction is intended to provide rapid response to remediation of real
property (i.e. maintenance/ repair/minor construction situations relating, but
not limited to, the civil, mechanical, plumbing, structural, electrical, HVAC,
instrumentation, security and safety areas of Government facilities) in a cost
effective manner. Task orders for design only shall not be placed against the
contract. Task orders for construction or design-build may be placed against
the contract. Some Architect-Engineering Services related to design-build and
construction may be required. A Professional Engineering "seal" shall be
provided on that work. See the following sections for specific tasks.

2. DESCRIPTION

2.1 The Contractor shall provide, upon receipt of a task order, all labor,
materials, supplies, parts (to include system components), plant, supervision,
equipment, and related services, (except when specified as Government
furnished), to repair, construct, and/or maintain real property facilities,
structures primarily at Fort Bragg, North Carolina and at other Federal
facilities in Georgia, South Carolina, and North Carolina (may also include
task orders for Federal projects within the geographic boundaries of the U.S.
Army Corps of Engineers, South Atlantic Division) as specified in strict
accordance with all terms, conditions, special contract requirements,
specifications, drawings, attachments, and exhibits contained in the contract
or incorporated by reference.

2.1.1 Contractor's work and responsibility shall include all Contractor
planning, programming, administration, and management necessary to provide all
remediation (i.e. maintenance, repair, and/or construction and design/build
services) as specified. The Contractor shall conduct the work in strict
accordance with the contract and all applicable Federal, State, and local
laws, regulations, codes, or directives. The Contractor shall provide related
services such as preparing and submitting required reports, performing
administrative work, and submitting necessary information as specified under
this contract and within each task order. The Contractor shall ensure that
all work provided meets the scope of work for each task order, and any special
specifications included with the individual task order or included in any
applicable documents.

2.1.2 The Government will provide a detailed scope of work to the Contractor
detailing the task to be accomplished. The detail provided will vary from a
general idea of what is required with no drawings to complete design
documents, depending on the complexity of the project. The Contractor shall
use the information provided by the Government and submit a complete proposal
regardless of how much information is provided by the Government. The
proposal shall include the remediation method, labor and materials necessary
for performing the work required. For task orders where the Government
provides no drawings, the Contractor shall provide sketches to clearly show
what work is included with his proposal.

2.1.3 The Contractor shall complete all work and services under this contract
in accordance with schedules established in each task order. Submittal dates
will be included in the task order. These dates identify when submittals are
due in the issuing office and other addresses identified in the task order.
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Types and numbers of submittals and dates and places for review meetings shall
be established by each task order.

3. DEFINITIONS

3.1 The following terms apply to this contract (the list is not all-
inclusive) .

3.1.1 Site Survey

An inspection of a facility required to accomplish a design/build remediation
action and normally part of the work plan.

3.1.2 Facility Remediation Project
A project undertaken to correct an identified situation.
3.1.3 Work Plan (Design)

A detailed package consisting of single line diagrams, design, engineering
calculations, criteria, manufacturers' data/cut sheets, specifications,
estimates, etc., suitable to provide details to remediate (construct) a
facility.

3.1.4 Remediation Action (Design/Build)

The action taken to prepare the work plan (design) and accomplish
construction; i.e., design, repair, renovation, minor new construction.

3.1.5 Remediation Action (Construction)

The action taken to accomplish construction; i.e., repair, renovation, minor
new construction.

3.2 Data Submittal Requirements
3.2.1 DD Form 1423 - Contract DATA REQUIREMENTS LIST

These forms, attached to the end of this section, show the frequency of
submittals and the number and destination of the submittals as well as related
contracting office requirements. They are referenced in the scope of work
(SOW) by title and DATA ITEM NUMBER (DIN). The DIN is assigned to the data
submittal requirements for the Contractor. The DIN is alphanumeric in that it
is composed of alphabetical letters and sequential data submittal
requirements, numbers: i.e., FRP0001 is the first (001) data submittal
requirement for the Facilities Remediation Project (FRP). They are cross-
referenced to the scope of work and DD Form 1644 described below through
common DINs titles.

3.2.2 DD Form 1664 - DATA ITEM DESCRIPTION

These forms, attached to the end of this section, contain the requirements for
Contractor data submittals required in the SOW. Each DD Form 1664 is coded
with the same alphanumeric DIN numbers and titles as the DD Form 1423s for
cross-referencing data submittal requirements, frequency of submittals, and
number and destination of submittals.

4. SERVICES TO BE PERFORMED

4.1 General Services
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The Contractor shall, commencing upon issuance of a task order, supply all
personnel, tools, equipment, transportation, materials, and supervision
(except as otherwise noted or provided) to safely and efficiently perform the
FRPs. All task orders to be completed under this contract shall be performed
in accordance with applicable provisions of the U.S. Army Corps of Engineers
Safety and Health Requirements, Manual, EM 385-1-1; the Savannah District
Design Manual within the Engineering Criteria at
http://en.sas.usace.army.mil/; and the Technical Instruction (TI) 800-01
http://www.hnd.usace.army.mil under the TECHINFO link, Publications
Instructions, TI, unless other criteria are provided by the Contracting
Officer.

4.1.1 Contractor's Representative

The Contractor shall execute the work under the direction of a Contractor
Program Manager approved by the Contracting Officer. The full-time on-site
Program Manager shall be designated in writing (listing name, address, and
local home telephone number). The Program Manager shall be responsible for
the overall management and coordination of this contract and shall be the
central point of contact with the Government for performance of all work under
this contract including warranty. Another individual may be designated to
temporarily act for the Program Manager, however, forty-eight (48) hours
advance notice in writing of such change shall be provided to the Contracting
Officer.

4.1.2 Contractor's Project Manager

The Contractor's Project Manager shall oversee task accomplishment, administer
all instructions, and answer all questions from the Contracting Officer
pertaining to the tasks during the life of the contract. The Contractor's
Project Manager shall be responsible for the complete coordination of all work
under this contract. The Contractor's Project Manager shall be responsible for
ensuring that adequate internal controls and review procedures are followed in
order to eliminate conflicts, errors and omissions and for ensuring that all
technical requirements are met.

4.1.3 Overall Responsibility

The Contractor shall be responsible for all site surveys; calculations; work
plans; remediation actions; equipment startups; and testing, repair, and/or
training required for satisfactory completion of the FRP as required by each
individual task order. This shall include, but not be limited to providing
labor, equipment, materials, applicable engineering documentation, and other
necessary services and/or products for the remediation, implementation, or
testing that may be required by the individual task order.

4.1.4 Codes and Standards

The site surveys, work plans, remedial actions, equipment startup and testing
and/or repair shall conform to the requirements of this contract. The
Contractor shall adhere to codes and standards as specified herein and in the
individual task orders. Technical specifications may be provided for
individual task orders. All codes and standard requirements shall be based on
the latest edition of codes applicable at the time the task order is issued.
All work shall comply with local, state, national, international or military
codes, whichever is the most stringent.

4.1.5 Documentation
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The Contractor shall implement, maintain, and control a system for
identification, preparation, reproduction, distribution, and maintenance of
all documentation, dates and information necessary for its internal management
as well as for Government management of the individual projects and the total
program.

4.1.6 Presentations and Meetings

Times and locations of presentations and meetings shall be identified in each
task order.

4.1.7 Safety and Health Program

Site activities performed in conjunction with this program may pose safety
hazards which require specialized expertise to effectively address and
eliminate. The Contractor shall be responsible for preparing and implementing
an effective safety and health program, to include a generic site safety and
health plan prepared in accordance with DD Form 1423, DIN FRP0001l. This plan
shall be capable of being adapted by means of a supplement to the main plan as
required by individual task orders.

4.1.8 Quality Control Program

The Contractor shall develop, implement, and document an effective quality
control plan for the program. Providing a generic site quality control plan
prepared in accordance with DD Form 1423, DIN FRP0002. This generic site
quality control plan shall be submitted to the Contracting Officer for
approval within 30 days, or an agreed to shorter period, after contract award.
This plan shall be capable of being adapted by means of a supplement to the
main plan as required by individual task orders.

4.2 Specific Services
4.2.1 Permits

The Contractor shall identify and obtain all permits from Federal, State,
local, or installation agencies.

5. APPROVALS, RESPONSIBILITIES, QUALIFICATIONS FOR LABOR CATEGORIES
5.1 Staffing Approvals

Prior to making changes in management staff, the Contractor shall notify the
Contracting Officer in writing of changes in his proposed management staff as
set forth in his technical proposal.

5.1.1 The Contractor shall maintain a management staff with comparable
ability and experience to the staff listed in the management proposal. Any
changes from the proposed and accepted management staff must be approved by
the Contracting Officer. A request for a change to the approved staff must be
submitted in writing. A current qualification statement, and reason for
changing the personnel, shall be included in the request for approval.

5.1.2 Resumes that have been previously submitted to the Government need not
be a part of the individual task order proposal. Federal, military and
civilian, employees shall not be employed by the Contractor in performance of
any work under the contract, e.g., during off-duty hours, regular hours, or
while on annual leave.

5.2 Responsibilities
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5.2.1 Program Manager

This is the individual who has the direct responsibility for contract
execution. This individual shall serve as the single point of contact and
liaison between the Contracting Officer and the Contractor.

5.2.2 Project Manager

This is the individual who has the direct responsibility for all operations on
the site.

5.2.3 Project Engineer

This individual shall provide professional engineering services and lead the
technical staff (registered and non-registered engineering/scientist support) .

5.2.4 Project Superintendent

This individual shall supervise the FRP work on site as stated in each task
order.

5.2.5 Contract Administrator

This individual shall be directly responsible for contract administration.
5.2.6 Technical Staff

The technical staff shall consist of architects and engineers, (general,
civil, mechanical, electrical, structural, fire protection, and/or safety),
technicians and instrumentation specialists (DDC, Fire, security/intrusion
detection) .

5.2.7 Quality Control Manager

This individual shall be directly responsible for the Quality Control Program.

5.2.7.1 Quality Control Officer

This individual shall be directly responsible for the site quality control.
This position may be held jointly by the project Safety Engineer.

5.2.8 Safety Engineer
This individual shall be directly responsible for the Safety Program.
5.2.8.1 Site Safety Officer

This individual shall be directly responsible for site safety. This position
may be held jointly by the project Quality Control Officer.

5.2.9 Additional People

Additional specialized safety and quality control people may be required.
i.e., fire protection, mechanical controls, HVAC balancing, etc. The
Contractor may need to hire an outside lab., i.e., concrete testing, HTRW
testing, welding testing, etc.

6. ACTIVITIES UNDER FACILITY REMEDIATION PROJECTS

6.1 Task Orders
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The activities to be performed by the Contractor under this contract and
subsequent task orders are described in general terms below (this list is not
all-inclusive). The specific tasks to be performed will be identified in each
task order. The Contracting Officer reserves the right to modify duties and
time periods in the task. At the completion of each approved task order, the
results, documented and conceptual, becomes the property of the Government.
The Contracting Officer will decide whether or not to award another task
order.

6.1.1 Task Order Procurement Procedures for Normal, Unusual and Rare
Conditions

6.1.1.1 Normal Conditions

Under normal conditions the Contractor shall review the scope of work for
completeness and biddability and then provide a proposal for the work. When
preparing the proposal, the contract bid schedule line items disciplines will
be used to price labor hours performed by the Prime Contractor, with only
hours being negotiated. For work that the Prime Contractor intends to
subcontract, competition must be obtained and the most fair and reasonable
prices reflected in the Contractor's proposal. If competition is not
obtained, the Contractor shall explain in writing what circumstances precluded
competition. The Government shall evaluate the proposal, assure competition
is present and sufficient, determine price reasonableness, negotiate with the
Contractor, and issue the FFP task order.

6.1.1.2 Unusual Conditions

In unusual cases when work must commence almost immediately and there is
insufficient time to fully definitize the price, the Government will have, as
a minimum, a fully definitized scope of work and an IGE completed. The
Contractor will prepare and submit his proposal in the same manner as under
normal conditions. The Government shall compare the IGE to the Contractor's
proposal and establish a most realistic not to exceed limit for use in issuing
the task order. Immediately after task order issuance the Government shall
complete the evaluation of the proposal, assure competition is present and
sufficient, determine price reasonableness, negotiate with the Contractor, and
issue a modification to the FFP task order providing final definitization of
price.

6.1.1.3 Rare Conditions

In rare cases, when a task order must be issued without receipt of the
Contractor's proposal, the following additional limitations will apply:

6.1.1.3.1 Contractor's proposal shall be submitted to the Government within
the time stipulated in the task order RFP or 30 calendar days after the
issuance of the task order, whichever is less. If the proposal is not
received within the required time, the Contracting Officer may issue a
suspension of work. In the event that a suspension of work is issued due to
Contractor delay shall result in no additional Contractor cost to the task
order.

6.1.1.3.2 Contractor shall not perform work beyond 50 percent of the not to
exceed obligation without having submitted a qualifying proposal to the
Government .

6.1.1.3.3 The Government may increase the 50 percent performance limitation
stated above in paragraph 6.1.1.3.2 to 75 percent when the Contractor submits
a qualifying proposal; this increase shall be accomplished by modification
(signed by the Contracting Officer) to the task order.
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6.1.1.3.4 All task orders issued as firm fixed price must be definitized
within 90 calendar days after receipt of the Contractor's proposal; any
extension of time must be approved by the Contracting Officer in writing prior
to the 90th day; the Area Office will submit the justification for extension
to the Contracting Officer for approval.

6.1.2 Work Plan (Design)

As per the Contractor's Technical Proposal for time periods, the Contractor
shall prepare and submit a work plan to the Contracting Officer for approval
prior to beginning any remedial action on site. The work plan shall be
submitted for two reviews, preliminary and final, in accordance with DD Form
1423, DIN FRP0003. Work plan (Contractor's engineering related services and
price proposal) shall be submitted within 10 working days after it is
requested by the Government, unless the written request states otherwise.

The Contracting Officer shall decide to accept or reject the preliminary plan
on its own merits or to continue through final review. The final review will
be to ascertain that all Government review comments from the preliminary
review have been incorporated.

6.1.3 Negotiations

The negotiations, when required, between the Contracting Officer, and the
Contractor, shall begin at a time prescribed by the Government, and convenient
to the Contractor. Details covered in negotiations shall include, but not
necessarily be limited to:

Scope of Work Plan (Design).

Period of Contract.

Technical Details of Work Plan.

Management of Work Plan.

Cost of Price Proposal for Work Plan and/or Remediation Action

(FRPOOO04) .
Implementation of the remediation action shall not begin until all
disagreements on the above items have been settled between the Contractor and
the Government.

6.1.4 Awarded Action

After the work plan and/or remedial action have been awarded (through the
medium of a task order) the Contractor shall:

6.1.4.1 Attend a pre-remediation conference with the Contracting Officer for
review of the items described in DD Form 1423, DIN FRP00O5.

6.1.4.2 Begin work on the work plan and/or remediation of the facility in
accordance with the approved work schedule. As work progresses, the
Contractor shall meet the following requirements:

a. Adhere to the work plan scope of services.

b. Adhere to the approved plan for site safety and health, prepared and
submitted in accordance with DD Form 1423, FRP0001l and as modified by the task
order.

c. Adhere to the approved quality control program, prepared and submitted
in accordance with DD Form 1423, DIN FRP0002 and as modified by the task

order.

d. Prepare and certify a comprehensive work, schedule based on the proposed
work plan in accordance with DD Form 1423, FRP0006.
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e. Remediate the facility in accordance with the approved work plan
previously submitted in accordance with DD Form 1423, DIN FRP0O0O03.

f. Submit weekly progress reports starting second week after issuance of
task order in accordance with DD Form 1423, DIN FRP0O0O7.

g. Maintain a telephone correspondence log in accordance with DD Form 1423,
DIN FRPOOOS8.

h. Conduct test of modified system/equipment and obtain Government
inspection/approval in accordance with DD Form 1423, DIN FRP00O09.

i. Prepare operation and maintenance manuals, for the modified
system/equipment in accordance with DD form 1423, DIN FRP0010.

j. Prepare training program and train Government personnel in operation and
maintenance of modified system/equipment in accordance with DD Form 1423, DIN
FRPOO11.

k. Provide equipment and construction warranties in accordance with DD Form
1423, DIN FRPOO12.

1. Submit certified list of standard equipment and MFRP service
organizations in accordance with DD Form 1423, DIN FRP0OO013.

m. Certify computer media in accordance with DD Form 1423, DIN FRP0O0O14.

n. Prepare and submit project specific remediation reports including
"lessons learned" documents in accordance with DD Form 1423, DIN FRP0O015.

6.1.5 As-Built Drawings. As the work plan and remediation action progresses,
the Contractor shall accomplish initial as-built drawings, which reflect the
project current condition in accordance with DD Form 1423, DIN FRP0O1l6. At
the completion of the remediation action, the Contractor shall submit as-built
final drawings in accordance with DD Form 1423, DIN FRP0017.

7. SUBMITTED SURVEYS, STUDIES, PROPOSALS, AND WORK PLANS

All surveys, studies, proposals, and work plans submitted to the Contracting
Officer become the property of the Government.

8. ENVIRONMENTAL PROTECTION

The Contractor shall perform all work in such a manner as to minimize the
pollution of air, water, or land and to control noise and dust within
reasonable limits and in accordance with federal, state, and local
environmental laws.

9. ASBESTOS AND LEAD-BASED PAINT

When work is in areas suspected of containing asbestos or lead-based paint,
the Contractor shall notify the Contracting Officer immediately. If asbestos
and/or lead-based paint is encountered during the course of a project, work
shall cease immediately and the Contracting Officer shall be notified.

10. SITE SECURITY

The Contractor shall provide site security (fencing, lighting, or guard

services) as required by each task order. However, at a minimum, the
Contractor sghall maintain the site and all other Contractor-controlled areas
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in such a manner as to minimize the risk of theft, vandalism, injury, or
accident. The Contractor shall comply with site security regulations.

11. ACCIDENT REPORTS
The Contractor shall comply with accident reporting requirements as outlined
in the latest edition of U.S. Army Corps of Engineers, Safety and Health
Requirements Manual EM 385-1-1, which will be furnished by the Contracting
Officer. All accident reports shall be submitted to the Contracting Officer
within the time limits prescribed.
12. PUBLIC AFFAIRS
The Contractor shall not publicly disclose any data generated or reviewed
under this contract. The Contractor shall refer all requests for information
concerning site conditions to the Contracting Officer or Administration
Contracting Officer for comment.
13. REFERENCES
The publications listed below form the basis for the remediation work under
this contract. Additional references may be identified as required in the
task orders. Work done under individual task orders shall utilize the latest
issue of the publication dated at the time of the task order award. When a
required publication is not referenced in this list or the task order, the
Contractor shall utilize one that has national applications. Where conflicts
arise between publications, the most stringent shall apply.
AMERICAN HOSPITAL ASSOCIATION (AHA)
AHA Maintenance Management for Health Care Facilities
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
ANSI C2 National Electric Safety Code

AMERICAN SOCIETY OF HEATING, REFRIGERATING, AND AIR CONDITIONING
ENGINEERS (ASHRAE)

Handbooks Refrigeration Fundamentals HVAC System and Equipment
HVAC Applications

Standards Ventilation for Acceptable Indoor Air Quality
INSTALLATION DESIGN GUIDE

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR 1910 Occupational Safety and Health Standards - General
Construction

29 CFR 1926 Occupational Safety and Health Standards - Construction
Industry

DEPARTMENT OF THE ARMY, CORPS OF ENGINEERS MANUAL (EM)
EM 385-1-1 Safety and Health Requirements Manual

DEPARTMENT OF THE ARMY, CORPS OF ENGINEERS REGULATION (ER)
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ER 25-345-1 Military Publications System Operation and Maintenance
Documentation

DEPARTMENT OF THE ARMY REGULATION (AR)
AR 385-40 Accident Reporting Standards

DEPARTMENT OF THE ARMY TECHNICAL MANUALS (TM)

™ 5-810-1 Mechanical Design, Heating, Ventilating, and Air
Conditioning

™ 5-810-4 Compressed Air, TM 5-810-5 Plumbing

™ 5-811-1 Electric Power Supply and Distribution

™ 5-811-2 Electric Design, Interior Electrical System

™ 5-811-14 Coordinated Power Systems Protection

™ 5-815-3 Heating, Ventilation, and Air Conditioning (HVAC)

JOINT COMMISSION ACCREDITATION ON HEALTH CARE ORGANIZATION
(JCAHO)

JCAHO Joint Commission of Accreditation on Health Care
Organizations

MILITARY HANDBOOKS (MIL-HDBK)

MIL-HDBK-1008B Fire Protection for Facilities Engineering, Design, and
Construction

MIL-HDBK-1190 Facility Planning and Design Guide

MIL-HDBK-1191 Medical and Dental Treatment Facilities, Design and

Construction Criteria
NATIONAL INSTITUTE OF TECHNOLOGY AND STANDARDS
Handbook 135 Life Cycle Cost Analysis

NATIONAL FIRE PROTECTION ASSOCIATION, INC. (NFPA)

NFPA 70 National Electric Code

NFPA 80 Doors and Windows

NFPA 99 Health Care Facilities

NFPA 101 Safety to Life from Fire in Building and Structures

BUILDING CODES (52.9101-4000 TM)

All work shall be performed in compliance with the following National
Standards and Codes, applicable.

American Institute of Steel Construction (AISC)

American Concrete Institute (ACI)
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Uniform Building Code (UBC)

Uniform Plumbing Code (UPC)

Uniform Mechanical Code (UMC)

Joint Commission Accreditation of Hospitals (JCAH)

Code of Federal Regulations (CFR)

OSHA General Industry Safety and Health Standards (29 CFR 1910), Publication

V2206; and OSHA Construction Industry Standards (29 CFR 1926). One source of

these regulations is OSHA Publication 2207, which includes a combination of

both Parts 1910 and 1926 as they relate to construction safety and health.

Contact the Superintendent of Documents, U.S. Government Printing Office,

Washington, D.C. 20402.

National Emission Standards for Hazardous Air Pollutants (40 CFR, Part 61).
FEDERAL STANDARDS (FED STD)

FED STD 313A Material Safety Data Sheets, Preparation and the Submission

FED STD 795 Uniform Federal Accessibility Standards

AMERICANS WITH DISABILITIES ACT (ADA)
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SECTION 01320A

PROJECT SCHEDULE
05/02

PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of the specification to the
extent referenced. The publications are referenced in the text by basic
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

ER 1-1-11 (1995) Progress, Schedules, and Network
Analysis Systems

1.2 QUALIFICATIONS

The Contractor shall designate an authorized representative who shall be
responsible for the preparation of all required project schedule reports.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION
3.1 GENERAL REQUIREMENTS

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS, a
Project Schedule as described below shall be prepared. The scheduling of
construction shall be the responsibility of the Contractor. Contractor
management personnel shall actively participate in its development.
Subcontractors and suppliers working on the project shall also contribute
in developing and maintaining an accurate Project Schedule. The approved
Project Schedule shall be used to measure the progress of the work, to aid
in evaluating time extensions, and to provide the basis of all progress
payments.

3.2 BASIS FOR PAYMENT

The schedule shall be the basis for measuring Contractor progress. Lack of
an approved schedule or scheduling personnel will result in an inability of
the Contracting Officer to evaluate Contractor's progress for the purposes
of payment. Failure of the Contractor to provide all information, as
specified below, shall result in the disapproval of the entire Project
Schedule submission and the inability of the Contracting Officer to
evaluate Contractor progress for payment purposes. In the case where
Project Schedule revisions have been directed by the Contracting Officer
and those revisions have not been included in the Project Schedule, the
Contracting Officer may hold retainage up to the maximum allowed by
contract, each payment period, until revisions to the Project Schedule have
been made.

3.3 PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the
Project Schedule shall be capable of providing all requirements of this
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specification. Failure of the Contractor to meet the requirements of this
specification shall result in the disapproval of the schedule. Manual
methods used to produce any required information shall require approval by
the Contracting Officer.

3.3.1 Use of the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to
generate the Project Schedule. The Contractor shall provide the Project
Schedule in the Precedence Diagram Method (PDM) .

3.3.2 Level of Detail Required

The Project Schedule shall include an appropriate level of detail. Failure
to develop or update the Project Schedule or provide data to the
Contracting Officer at the appropriate level of detail, as specified by the
Contracting Officer, shall result in the disapproval of the schedule. The
Contracting Officer will use, but is not limited to, the following
conditions to determine the appropriate level of detail to be used in the
Project Schedule:

3.3.2.1 Activity Durations

Contractor submissions shall follow the direction of the Contracting
Officer regarding reasonable activity durations. Reasonable durations are
those that allow the progress of activities to be accurately determined
between payment periods (usually less than 2 percent of all non-procurement
activities' Original Durations are greater than 20 days) .

3.3.2.2 Procurement Activities
Tasks related to the procurement of long lead materials or equipment shall

be included as separate activities in the project schedule. Long lead
materials and equipment are those materials that have a procurement cycle

of over 90 days. Examples of procurement process activities include, but
are not limited to: submittals, approvals, procurement, fabrication, and
delivery.

3.3.2.3 Critical Activities

The following activities shall be listed as separate line activities on the
Contractor's project schedule:

a. Submission and approval of mechanical/electrical layout drawings.
b. Submission and approval of O & M manuals.

c. Submission and approval of as-built drawings.

d. Submission and approval of 1354 data and installed equipment lists.
e. Submission and approval of testing and air balance (TAB).

f. Submission of TAB specialist design review report.

g. Submission and approval of fire protection specialist.

h. Submission and approval of testing and balancing of HVAC plus

commissioning plans and data.
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i. Air and water balance dates.
j. HVAC commissioning dates.
k. Controls testing plan.
1. Controls testing.
m. Performance Verification testing.
n. Other systems testing, if required.
o. Prefinal inspection.
p. Correction of punchlist from prefinal inspection.
g. Final inspection.
3.3.2.4 Government Activities

Government and other agency activities that could impact progress shall be
shown. These activities include, but are not limited to: inspections,
utility tie-in, Government Furnished Equipment (GFE) and Notice to Proceed
(NTP) for phasing requirements.

3.3.2.5 Responsibility

All activities shall be identified in the project schedule by the party
responsible to perform the work. Responsibility includes, but is not
limited to, the subcontracting firm, contractor work force, or government
agency performing a given task. Activities shall not belong to more than
one responsible party. The responsible party for each activity shall be
identified by the Responsibility Code.

3.3.2.6 Work Areas

All activities shall be identified in the project schedule by the work area
in which the activity occurs. Activities shall not be allowed to cover
more than one work area. The work area of each activity shall be
identified by the Work Area Code.

3.3.2.7 Modification or Claim Number

Any activity that is added or changed by contract modification or used to
justify claimed time shall be identified by a mod or claim code that
changed the activity. Activities shall not belong to more than one
modification or claim item. The modification or claim number of each
activity shall be identified by the Mod or Claim Number. Whenever
possible, changes shall be added to the schedule by adding new activities.
Existing activities shall not normally be changed to reflect modifications.

3.3.2.8 Bid Item
All activities shall be identified in the project schedule by the Bid Item
to which the activity belongs. An activity shall not contain work in more

than one bid item. The bid item for each appropriate activity shall be
identified by the Bid Item Code.
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3.3.2.9 Phase of Work

All activities shall be identified in the project schedule by the phases of
work in which the activity occurs. Activities shall not contain work in
more than one phase of work. The project phase of each activity shall be
by the unique Phase of Work Code.

3.3.2.10 Category of Work

All Activities shall be identified in the project schedule according to the
category of work which best describes the activity. Category of work
refers, but is not limited, to the procurement chain of activities
including such items as submittals, approvals, procurement, fabrication,
delivery, installation, start-up, and testing. The category of work for
each activity shall be identified by the Category of Work Code.

3.3.2.11 Feature of Work

All activities shall be identified in the project schedule according to the
feature of work to which the activity belongs. Feature of work refers, but
is not limited to, a work breakdown structure for the project. The feature
of work for each activity shall be identified by the Feature of Work Code.

3.3.3 Scheduled Project Completion
The schedule interval shall extend from NTP to the contract completion date.
3.3.3.1 Project Start Date

The schedule shall start no earlier than the date on which the NTP was
acknowledged. The Contractor shall include as the first activity in the
project schedule an activity called "Start Project". The "Start Project"
activity shall have an "ES" constraint date equal to the date that the NTP
was acknowledged, and a zero day duration.

3.3.3.2 Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the
contract completion date. Calculation on project updates shall be such
that if the early finish of the last activity falls after the contract
completion date, then the float calculation shall reflect a negative float
on the critical path. The Contractor shall include as the last activity in
the project schedule an activity called "End Project". The "End Project"
activity shall have an "LF" constraint date equal to the completion date
for the project, and a zero day duration.

3.3.3.3 Early Project Completion

In the event the project schedule shows completion of the project prior to
the contract completion date, the Contractor shall identify those
activities that have been accelerated and/or those activities that are
scheduled in parallel to support the Contractor's "early" completion.
Contractor shall specifically address each of the activities noted in the
narrative report at every project schedule update period to assist the
Contracting Officer in evaluating the Contractor's ability to actually
complete prior to the contract period.
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3.3.4 Interim Completion Dates

Contractually specified interim completion dates shall also be constrained
to show negative float if the early finish date of the last activity in
that phase falls after the interim completion date.

3.3.4.1 Start Phase

The Contractor shall include as the first activity for a project phase an
activity called "Start Phase X" where "X" refers to the phase of work. The
"Start Phase X" activity shall have an "ES" constraint date equal to the
date on which the NTP was acknowledged, and a zero day duration.

3.3.4.2 End Phase

The Contractor shall include as the last activity in a project phase an
activity called "End Phase X" where "X" refers to the phase of work. The
"End Phase X" activity shall have an "LF" constraint date equal to the
completion date for the project, and a zero day duration.

3.3.4.3 Phase X

The Contractor shall include a hammock type activity for each project phase
called "Phase X" where "X" refers to the phase of work. The "Phase X"
activity shall be logically tied to the earliest and latest activities in
the phase.

3.3.5 Default Progress Data Disallowed

Actual Start and Finish dates shall not be automatically updated by default
mechanisms that may be included in CPM scheduling software systems. Actual
Start and Finish dates on the CPM schedule shall match those dates provided
from Contractor Quality Control Reports. Failure of the Contractor to
document the Actual Start and Finish dates on the Daily Quality Control
report for every in-progress or completed activity, and failure to ensure
that the data contained on the Daily Quality Control reports is the sole
basis for schedule updating shall result in the disapproval of the
Contractor's schedule and the inability of the Contracting Officer to
evaluate Contractor progress for payment purposes. Updating of the percent
complete and the remaining duration of any activity shall be independent
functions. Program features which calculate one of these parameters from
the other shall be disabled.

3.3.6 Out-of-Sequence Progress

Activities that have posted progress without all preceding logic being
satisfied (Out-of-Sequence Progress) will be allowed only on a case-by-case
approval of the Contracting Officer. The Contractor shall propose logic
corrections to eliminate all out of sequence progress or justify not
changing the sequencing for approval prior to submitting an updated project
schedule.

3.3.7 Negative Lags

Lag durations contained in the project schedule shall not have a negative
value.
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3

.4 PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below. The data
disk, reports, and network diagrams required for each submission are
contained in paragraph SUBMISSION REQUIREMENTS.

4.1 Preliminary Project Schedule Submission

The Preliminary Project Schedule, defining the Contractor's planned
operations for the first 15 calendar days shall be submitted for approval
within 15 calendar days after the NTP is acknowledged. The approved
preliminary schedule shall be used for payment purposes not to exceed 60
calendar days after NTP.

.4.2 Initial Project Schedule Submission

The Initial Project Schedule shall be submitted for approval within 30
calendar days after NTP. The schedule shall provide a reasonable sequence
of activities which represent work through the entire project and shall be
at a reasonable level of detail.

.4.3 Periodic Schedule Updates

Based on the result of progress meetings, specified in "Periodic Progress
Meetings," the Contractor shall submit periodic schedule updates. These
submissions shall enable the Contracting Officer to assess Contractor's
progress. If the Contractor fails or refuses to furnish the information
and project schedule data, which in the judgement of the Contracting
Officer or authorized representative is necessary for verifying the
Contractor's progress, the Contractor shall be deemed not to have provided
an estimate upon which progress payment may be made.

.4.4 Standard Activity Coding Dictionary

The Contractor shall use the activity coding structure defined in the
Standard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A. This exact
structure is mandatory, even if some fields are not used.

.5 SUBMISSION REQUIREMENTS

The following items shall be submitted by the Contractor for the
preliminary submission, initial submission, and every periodic project
schedule update throughout the life of the project:

.5.1 Data Disks

Two data disks containing the project schedule shall be provided. Data on
the disks shall adhere to the SDEF format specified in ER 1-1-11, Appendix
A.

.5.1.1 File Medium

Required data shall be submitted on 3.5 disks, formatted to hold 1.44 MB of
data, under the MS-DOS Version 5. or 6.x, unless otherwise approved by the
Contracting Officer.

.5.1.2 Disk Label

A permanent exterior label shall be affixed to each disk submitted. The
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label shall indicate the type of schedule (Preliminary, Initial, Update, or
Change), full contract number, project name, project location, data date,
name and telephone number of person responsible for the schedule, and the
MS-DOS version used to format the disk.

3.5.1.3 File Name

Each file submitted shall have a name related to either the schedule data
date, project name, or contract number. The Contractor shall develop a
naming convention that will ensure that the names of the files submitted
are unique. The Contractor shall submit the file naming convention to the
Contracting Officer for approval.

3.5.2 Narrative Report

A Narrative Report shall be provided with the preliminary, initial, and
each update of the project schedule. This report shall be provided as the
basis of the Contractor's progress payment request. The Narrative Report
shall include: a description of activities along the 2 most critical
paths, a description of current and anticipated problem areas or delaying
factors and their impact, and an explanation of corrective actions taken or
required to be taken. The narrative report is expected to relay to the
Government, the Contractor's thorough analysis of the schedule output and
its plans to compensate for any problems, either current or potential,
which are revealed through that analysis.

3.5.3 Approved Changes Verification

Only project schedule changes that have been previously approved by the
Contracting Officer shall be included in the schedule submission. The
Narrative Report shall specifically reference, on an activity by activity
basis, all changes made since the previous period and relate each change to
documented, approved schedule changes.

3.5.4 Schedule Reports

The format for each activity for the schedule reports listed below shall
contain: Activity Numbers, Activity Description, Original Duration,
Remaining Duration, Early Start Date, Early Finish Date, Late Start Date,
Late Finish Date, Total Float. Actual Start and Actual Finish Dates shall
be printed for those activities in progress or completed.

3.5.4.1 Activity Report
A list of all activities sorted according to activity number.

3.5.4.2 Logic Report
A list of Preceding and Succeeding activities for every activity in
ascending order by activity number. Preceeding and succeeding activities
shall include all information listed above in paragraph Schedule Reports.
A blank line shall be left between each activity grouping.

3.5.4.3 Total Float Report
A list of all incomplete activities sorted in ascending order of total
float. Activities which have the same amount of total float shall be

listed in ascending order of Early Start Dates. Completed activities shall
not be shown on this report.
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3.5.4.4 Earnings Report

A compilation of the Contractor's Total Earnings on the project from the
NTP until the most recent Monthly Progress Meeting. This report shall
reflect the Earnings of specific activities based on the agreements made in
the field and approved between the Contractor and Contracting Officer at
the most recent Monthly Progress Meeting. Provided that the Contractor has
provided a complete schedule update, this report shall serve as the basis
of determining Contractor Payment. Activities shall be grouped by bid item
and sorted by activity numbers. This report shall: sum all activities in
a bid item and provide a bid item percent; and complete and sum all bid
items to provide a total project percent complete. The printed report
shall contain, for each activity: the Activity Number, Activity
Description, Original Budgeted Amount, Total Quantity, Quantity to Date,
Percent Complete (based on cost), and Earnings to Date.

3.5.5 Network Diagram
The network diagram shall be required on the initial schedule submission
and on monthly schedule update submissions. The network diagram shall
depict and display the order and interdependence of activities and the
sequence in which the work is to be accomplished. The Contracting Officer
will use, but is not limited to, the following conditions to review
compliance with this paragraph:

3.5.5.1 Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows
from right to left. The activity number, description, duration, and
estimated earned value shall be shown on the diagram.

3.5.5.2 Project Milestone Dates

Dates shall be shown on the diagram for start of project, any contract
required interim completion dates, and contract completion dates.

3.5.5.3 Critical Path
The critical path shall be clearly shown.

3.5.5.4 Banding
Activities shall be grouped to assist in the understanding of the activity
sequence. Typically, this flow will group activities by category of work,
work area and/or responsibility.

3.5.5.5 S-Curves

Earnings curves showing projected early and late earnings and earnings to
date.

3.6 PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly onsite meeting
or other regular intervals mutually agreed to at the preconstruction
conference. During this meeting the Contractor shall describe, on an
activity by activity basis, all proposed revisions and adjustments to the
project schedule required to reflect the current status of the project.
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The Contracting Officer will approve activity progress, proposed revisions,
and adjustments as appropriate.

3.6.1 Meeting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular
progress meeting.

3.6.2 Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress,
revisions, and adjustments, based on the regular progress meeting, shall be
submitted not later than 4 working days after the monthly progress meeting.

3.6.3 Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates,
Remaining Durations, and Cost-to-Date shall be subject to the approval of
the Contracting Officer. As a minimum, the Contractor shall address the
following items on an activity by activity basis during each progress
meeting.

3.6.3.1 Start and Finish Dates

The Actual Start and Actual Finish dates for each activity currently
in-progress or completed

3.6.3.2 Time Completion

The estimated Remaining Duration for each activity in-progress. Time-based
progress calculations shall be based on Remaining Duration for each
activity.

3.6.3.3 Cost Completion

The earnings for each activity started. Payment will be based on earnings
for each in-progress or completed activity. Payment for individual
activities will not be made for work that contains quality defects. A
portion of the overall project amount may be retained based on delays of
activities.

3.6.3.4 Logic Changes

All logic changes pertaining to NTP on change orders, change orders to be
incorporated into the schedule, contractor proposed changes in work
sequence, corrections to schedule logic for out-of-sequence progress, lag
durations, and other changes that have been made pursuant to contract
provisions shall be specifically identified and discussed.

3.6.3.5 Other Changes

Other changes required due to delays in completion of any activity or group
of activities include: 1) delays beyond the Contractor's control, such as
strikes and unusual weather. 2) delays encountered due to submittals,
Government Activities, deliveries or work stoppages which make re-planning
the work necessary. 3) Changes required to correct a schedule which does
not represent the actual or planned prosecution and progress of the work.
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3.7 REQUESTS FOR TIME EXTENSIONS

In the event the Contractor requests an extension of the contract
completion date, or any interim milestone date, the Contractor shall
furnish the following for a determination as to whether or not the
Contractor is entitled to an extension of time under the provisions of the
contract: justification, project schedule data, and supporting evidence as
the Contracting Officer may deem necessary. Submission of proof of delay,
based on revised activity logic, duration, and costs (updated to the
specific date that the delay occurred) is obligatory to any approvals.

3.7.1 Justification of Delay

The project schedule shall clearly display that the Contractor has used, in
full, all the float time available for the work involved with this request.
The Contracting Officer's determination as to the number of allowable days
of contract extension shall be based upon the project schedule updates in
effect for the time period in question, and other factual information.
Actual delays that are found to be caused by the Contractor's own actions,
which result in the extension of the schedule, will not be a cause for a
time extension to the contract completion date.

3.7.2 Submission Requirements

The Contractor shall submit a justification for each request for a change
in the contract completion date of under 2 weeks based upon the most recent
schedule update at the time of the NTP or constructive direction issued for
the change. Such a request shall be in accordance with the requirements of
other appropriate Contract Clauses and shall include, as a minimum:

a. A list of affected activities, with their associated project
schedule activity number.

b. A brief explanation of the causes of the change.
c. An analysis of the overall impact of the changes proposed.
d. A sub-network of the affected area.

Activities impacted in each justification for change shall be identified by
a unique activity code contained in the required data file.

3.7.3 Additional Submission Requirements

For any requested time extension of over 2 weeks, the Contracting Officer
may request an interim update with revised activities for a specific change
request. The Contractor shall provide this disk within 4 days of the
Contracting Officer's request.

3.8 DIRECTED CHANGES

If the NTP is issued for changes prior to settlement of price and/or time,
the Contractor shall submit proposed schedule revisions to the Contracting
Officer within 2 weeks of the NTP being issued. The proposed revisions to
the schedule will be approved by the Contracting Officer prior to inclusion
of those changes within the project schedule. If the Contractor fails to
submit the proposed revisions, the Contracting Officer may furnish the
Contractor with suggested revisions to the project schedule. The
Contractor shall include these revisions in the project schedule until
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revisions are submitted, and final changes and impacts have been
negotiated. 1If the Contractor has any objections to the revisions
furnished by the Contracting Officer, the Contractor shall advise the
Contracting Officer within 2 weeks of receipt of the revisions. Regardless
of the objections, the Contractor shall continue to update the schedule
with the Contracting Officer's revisions until a mutual agreement in the
revisions is reached. If the Contractor fails to submit alternative
revisions within 2 weeks of receipt of the Contracting Officer's proposed
revisions, the Contractor will be deemed to have concurred with the
Contracting Officer's proposed revisions. The proposed revisions will then
be the basis for an equitable adjustment for performance of the work.

3.9 OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shall not be considered for
the exclusive use of either the Government or the Contractor.

-- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES
08/04

PART 1 GENERAL

1

1

.1 DEFINITIONS

1.1 Submittal

Contract Clauses "FAR 52.236-5, Material and Workmanship," paragraph (b)
and "FAR 52.236-21, Specifications and Drawings for Construction,"
paragraphs (d), (e), and (f) apply to all "submittals."

1.2 Submittal Descriptions (SD)

Submittals requirements are specified in the technical sections.
Submittals are identified by SD numbers and titles as follows.

SD-01 Preconstruction Submittals

Certificates of insurance.
Surety bonds.

List of proposed subcontractors.
List of proposed products.
Construction Progress Schedule.
Submittal register.

Schedule of prices.

Health and safety plan.

Work plan.

Quality control plan.
Environmental protection plan.

SD-02 Shop Drawings

Drawings, diagrams and schedules specifically prepared to illustrate
some portion of the work.

Diagrams and instructions from a manufacturer or fabricator for use in
producing the product and as aids to the Contractor for integrating the
product or system into the project.

Drawings prepared by or for the Contractor to show how multiple systems
and interdisciplinary work will be coordinated.

SD-03 Product Data
Catalog cuts, illustrations, schedules, diagrams, performance charts,
instructions and brochures illustrating size, physical appearance and
other characteristics of materials or equipment for some portion of the
work.

Samples of warranty language when the contract requires extended
product warranties.

SD-04 Samples
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Physical examples of materials, equipment or workmanship that
illustrate functional and aesthetic characteristics of a material or
product and establish standards by which the work can be judged.

Color samples from the manufacturer's standard line (or custom color
samples if specified) to be used in selecting or approving colors for
the project.

Field samples and mock-ups constructed on the project site establish
standards by which the ensuring work can be judged. Includes
assemblies or portions of assemblies which are to be incorporated into
the project and those which will be removed at conclusion of the work.

SD-05 Design Data

Calculations, mix designs, analyses or other data pertaining to a part
of work.

SD-06 Test Reports

Report signed by authorized official of testing laboratory that a
material, product or system identical to the material, product or
system to be provided has been tested in accord with specified
requirements. (Testing must have been within three years of date of
contract award for the project.)

Report which includes findings of a test required to be performed by
the Contractor on an actual portion of the work or prototype prepared
for the project before shipment to job site.
Report which includes finding of a test made at the job site or on
sample taken from the job site, on portion of work during or after
installation.
Investigation reports.
Daily checklists.
Final acceptance test and operational test procedure.

SD-07 Certificates
Statements printed on the manufacturer's letterhead and signed by
responsible officials of manufacturer of product, system or material
attesting that product, system or material meets specification
requirements. Must be dated after award of project contract and
clearly name the project.
Document required of Contractor, or of a supplier, installer or
subcontractor through Contractor, the purpose of which is to further
quality of orderly progression of a portion of the work by documenting
procedures, acceptability of methods or personnel qualifications.
Confined space entry permits.

Text of posted operating instructions.

SD-08 Manufacturer's Instructions
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Preprinted material describing installation of a product, system or
material, including special notices and Material Safety Data sheets
concerning impedances, hazards and safety precautions.

SD-09 Manufacturer's Field Reports
Documentation of the testing and verification actions taken by
manufacturer's representative to confirm compliance with manufacturer's
standards or instructions.
Factory test reports.

SD-10 Operation and Maintenance Data
Data that is furnished by the manufacturer, or the system provider, to
the equipment operating and maintenance personnel. This data is needed
by operating and maintenance personnel for the safe and efficient
operation, maintenance and repair of the item.

SD-11 Closeout Submittals

Documentation to record compliance with technical or administrative
requirements or to establish an administrative mechanism.

1.1.3 Approving Authority
Office authorized to approve submittal.

1.1.4 Work
As used in this section, on- and off-site construction required by contract
documents, including labor necessary to produce submittals, construction,
materials, products, equipment, and systems incorporated or to be
incorporated in such construction.

1.2 SUBMITTALS
Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only or as
otherwise designated. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government. The following shall be submitted in accordance with Section
01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
Submittal register[; G, [ 11

*2

1.3 DELETED

*2

1.4 DELETED

1.5 APPROVED SUBMITTALS

*2

The Contracting Officer's approval of submittals shall not be construed as
a complete check, but will indicate only that the general method of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any
error which may exist, as the Contractor under the Contractor Quality
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Control (CQC) requirements of this contract is responsible for design,
dimensions, all design extensions, such as the design of adequate
connections and details, etc., and the satisfactory construction of all work.
After submittals have been approved by the Contracting Officer, no
resubmittal for the purpose of substituting materials or equipment will be
considered unless accompanied by an explanation of why a substitution is
necessary.

1.6 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting
Officer and promptly furnish a corrected submittal in the form and number
of copies specified for the initial submittal. TIf the Contractor considers
any correction indicated on the submittals to constitute a change to the
contract, a notice in accordance with the Contract Clause "Changes" shall
be given promptly to the Contracting Officer.

1.7 WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approvals have not been obtained.

1.8 GENERAL

The Contractor shall make submittals as required by the specifications.
The Contracting Officer may request submittals in addition to those
specified when deemed necessary to adequately describe the work covered in
the respective sections. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to
submittal, all items shall be checked and approved by the Contractor's
Quality Control (CQC) System Manager and each item shall be stamped,
signed, and dated by the CQC System Manager indicating action taken.
Proposed deviations from the contract requirements shall be clearly
identified. Submittals shall include items such as: Contractor's,
manufacturer's, or fabricator's drawings; descriptive literature including
(but not limited to) catalog cuts, diagrams, operating charts or curves;
test reports; test cylinders; samples; O&M manuals (including parts list);
certifications; warranties; and other such required submittals. Submittals
requiring Government approval shall be scheduled and made prior to the
acquisition of the material or equipment covered thereby. Samples
remaining upon completion of the work shall be picked up and disposed of in
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in
compliance with existing laws and regulations.

1.9 SUBMITTAL REGISTER

*2
At the end of this section is an example submittal register; this list may
not be all inclusive and additional submittals may be required. The
Contractor shall maintain a complete list of all submittals, including
completion of all data columns. Dates on which submittals are received and
returned by the Government will be included in its export file to the
Contractor. The Contractor shall track all submittals.]

1.10 SCHEDULING
*2
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Submittals covering component items forming a system or items that are
interrelated shall be scheduled to be coordinated and submitted
concurrently. Certifications to be submitted with the pertinent drawings
shall be so scheduled. No delay damages or time extensions will be allowed
for time lost in late submittals.

1.11 TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall
be used for submitting both Government approved and information only
submittals in accordance with the instructions on the reverse side of the
form. These forms [will be furnished to the Contractor] [are included in
the QCS software that the Contractor is required to use for this contract].
This form shall be properly completed by filling out all the heading blank
spaces and identifying each item submitted. Special care shall be
exercised to ensure proper listing of the specification paragraph and/or
sheet number of the contract drawings pertinent to the data submitted for
each item.

1.12 SUBMITTAL PROCEDURES

Submittals shall be made as follows:

1.12.1 Procedures
*2
1.12.2 Deviations

For submittals which include proposed deviations requested by the
Contractor, the column "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in writing the reason for any deviations and
annotate such deviations on the submittal. The Government reserves the
right to rescind inadvertent approval of submittals containing unnoted
deviations.

1.13 CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure
that each individual submittal is made on or before the Contractor
scheduled submittal date shown on the approved "Submittal Register."

1.14 GOVERNMENT APPROVED SUBMITTALS

*2
Upon completion of review of submittals requiring Government approval, the
submittals will be identified as having received approval by being so
stamped and dated. Five copies of the submittal will be retained by the
Contracting Officer and 1 copy of the submittal will be returned to the
Contractor.

1.15 INFORMATION ONLY SUBMITTALS

*2
Normally submittals for information only will not be returned. Approval of
the Contracting Officer is not required on information only submittals.
The Government reserves the right to require the Contractor to resubmit any
item found not to comply with the contract. This does not relieve the
Contractor from the obligation to furnish material conforming to the plans
and specifications; will not prevent the Contracting Officer from requiring
removal and replacement of nonconforming material incorporated in the work;
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and does not relieve the Contractor of the requirement to furnish samples
for testing by the Government laboratory or for check testing by the
Government in those instances where the technical specifications so
prescribe.

1.16 STAMPS

Stamps used by the Contractor on the submittal data to certify that the
submittal meets contract requirements shall be similar to the following:
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CONTRACTOR

(Firm Name)

Approved

Approved with corrections as noted on submittal data and/or
attached sheets(s).

SIGNATURE:

TITLE:

DATE:

PART 2 PRODUCTS
Not used.
PART 3 EXECUTION

Not used.

-- End of Section --
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SECTION 01340
SURVEY, LAYOUT, AND OTHER DATA
PART 1 - GENERAL
1.1 REFERENCES (Not Applicable)
1.2 SUBMITTALS

Government approval is required for submittals with a "GA" designation;
submittals having an "FIO" designation are for information only:

SD-01 Data
Verification of Contract Survey Data; GA

The Contractor shall furnish verification of basic survey data prior to
disturbing existing site conditions in accordance with PART 3 paragraph
CONTRACTOR VERIFICATION OF CONTRACT SURVEY DATA.

Underground Storage Tank Data

Furnish the Contracting Officer notification of tank installation and other
data in accordance with PART 3 paragraph UNDERGROUND STORAGE TANKS.

Thirty-five mm Color Slides

Provide color slides of the project construction in accordance with paragraph
THIRTY-FIVE MM COLOR SLIDES.

SD-04 Drawings
Plant Layout Drawings; GA

Furnish drawings and other data concerning the principal components of the
construction plant, offices, and shop and storage areas the Contractor
proposes to construct at the site in accordance with paragraph PLANT LAYOUT
DRAWINGS.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION
3.1 CONTRACTOR VERIFICATION OF CONTRACT SURVEY DATA

During initial site layout and before existing conditions are disturbed the
Contractor shall verify, in writing, the basic survey data provided on the
contract drawings. Verification shall be initiated from the point shown on
the contract drawings or from the contract drawing reference point designated
by the Contracting Officer's authorized representative and shall include, as a
minimum, benchmark elevations, horizontal control points, and sufficient spot
checks of critical elevations to ensure that the survey data adequately
reflects existing conditions. The Contractor shall not proceed with
construction until survey verification is provided to the Contracting
Officer's authorized representative. Before an existing benchmark referenced
on the contract drawings is disturbed the Contractor shall establish a new
benchmark which has been approved by the Contracting Officer's authorized
representative. Benchmarks which are destroyed without authorization from the
Contracting Officer's authorized representative must be replaced at the
Contractor's expense as prescribed in clause "Layout of Work" in Section
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00700, Contract Clauses. The Contractor shall refer to Contract Clauses,
"Differing Site Conditions" and "Site Investigation and Conditions Affecting
the Work," for additional requirements.

3.2 UNDERGROUND STORAGE TANKS

In addition to any other requirements for submittal, the Contractor shall,
within 5 days of installation of any underground storage tanks under this
contract, notify the Contracting Officer's representative the date of
installation. The notification shall also include the following information:

a. A plan view showing the tank's location.

b. Projected date the tank will begin operation.

c. Total capacity of tank in gallons.

d. The material used in the construction of the tank.

e. Internal protection of the tank.

f. External protection of the tank.

g. Type of piping and if piping is cathodically protected.

h. Type of substance to be stored in the tank.

3.3 PLANT LAYOUT DRAWINGS (1965 APR OCE) (EFARS 52.2/9109(f))

Drawings, in triplicate, showing the layout of the plant the Contractor
proposes to use on the work shall be submitted by the Contractor for review by
the Contracting Officer. The drawings shall show the locations of the
principal components of the construction plant; offices; shop and storage
buildings; housing facilities, if any; and storage areas and yards which the
Contractor proposes to construct at the site of the work and elsewhere. The
Contractor shall also furnish for review by the Contracting Officer drawings
in triplicate, showing the general features of his aggregate processing plant;
aggregate transporting, storage and reclaiming facilities; aggregate rinsing
and dewatering plant, if required; coarse aggregate rescreening plant, if
required; concrete batching and mixing plant; concrete conveying and placing
plant; and when precooling of concrete is required, the cooling plant. The
drawing shall appropriately show the capacity of each major feature of the
plant including the rated capacity of the aggregate production plant in tons
per hour of fine and coarse aggregates; rated capacity of the aggregate
transporting, storage and reclaiming facilities; volume of aggregate storage;
capacity of cement and pozzolan storage; rated capacity of the concrete
batching and mixing plant in cubic yards per hour; rated capacity of the
concrete transporting and placing plant in cubic yards per hour; and when used
rated capacity of plant for precooling of concrete. Drawings in triplicate
showing-any changes in plant made during design and erection or after the
plant is in operation shall be submitted to the Contracting Officer for
review. Two sets of the drawings will be retained by the Contracting Officer
and one set will be returned to the Contractor with comments.

3.4 THIRTY-FIVE MM COLOR SLIDES

If required by a task order, the Contractor shall make a representative series
of 35 mm, color slides congisting of six before, six during, and six after
construction of the project. Slides shall be taken as directed by the
Contracting Officer, and shall be delivered to the Contracting Officer.

-- End of Section --
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CEGS-01451/S (April 1997)
Includes changes through Notice 3 (May 2000)
SECTION 01451
CONTRACTOR QUALITY CONTROL
04/97

PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of this specification to the

extent referenced. The publications are referred to in the text by basic

designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
ASTM D 3740 (1999b) Minimum Requirements for Agencies
Engaged in the Testing and/or Inspection

of Soil and Rock as Used in Engineering
Design and Construction

ASTM E 329 (1998a) Agencies Engaged in the Testing
and/or Inspection of Materials Used in
Construction

1.2 PAYMENT

Separate payment will not be made for providing and maintaining an
effective Quality Control program, and all costs associated therewith shall
be included in the applicable unit prices or lump-sum prices contained in
the Bidding Schedule.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION

3.1 GENERAL REQUIREMENTS

*3

The Contractor is responsible for quality control and shall establish and
maintain an effective quality control system in compliance with the

Contract Clause titled "Inspection of Construction." The quality control
system shall consist of plans, procedures, and organization necessary to
produce an end product which complies with the contract requirements. The

system shall cover all construction operations, both onsite and offsite,
and shall be keyed to the proposed construction sequence. The site project
superintendent will be held responsible for the quality of work on the job
and is subject to removal by the Contracting Officer for non-compliance
with the quality requirements specified in the contract. The site project
superintendent in this context shall be the highest level manager
responsible for the overall construction activities at the site, including
quality and production. The site project superintendent shall be
responsible for all construction and construction related activities at the
site.
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3.2 QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 5
days after receipt of notice to proceed, the Contractor Quality Control
(CQC) Plan proposed to implement the requirements of the Contract Clause
titled "Inspection of Construction." The plan shall identify personnel,
procedures, control, instructions, tests, records, and forms to be used.
The Government will consider an interim plan for the first 30 days of
operation. Construction will be permitted to begin only after acceptance
of the CQC Plan or acceptance of an interim plan applicable to the
particular feature of work to be started. Work outside of the features of
work included in an accepted interim plan will not be permitted to begin
until acceptance of a CQC Plan or another interim plan containing the
additional features of work to be started.

3.2.1 Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the gquality control organization, including a
chart showing lines of authority and acknowledgment that the CQC
staff shall implement the three phase control system for all
aspects of the work specified. The staff shall include a CQC
System Manager who shall report to the project superintendent.

b. The name, qualifications (in resume format), duties,
responsibilities, and authorities of each person assigned a CQC
function.

c. A copy of the letter to the CQC System Manager signed by an
authorized official of the firm which describes the
responsibilities and delegates sufficient authorities to
adequately perform the functions of the CQC System Manager,
including authority to stop work which is not in compliance with
the contract. The CQC System Manager shall issue letters of
direction to all other various quality control representatives
outlining duties, authorities, and responsibilities. Copies of
these letters shall also be furnished to the Government.

d. Procedures for scheduling, reviewing, certifying, and managing
submittals, including those of subcontractors, offsite
fabricators, suppliers, and purchasing agents. These procedures
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph
requiring test, feature of work to be tested, test frequency, and
person responsible for each test. (Laboratory facilities will be
approved by the Contracting Officer.)

f. Procedures for tracking preparatory, initial, and follow-up
control phases and control, verification, and acceptance tests

including documentation.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
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procedures shall establish verification that identified
deficiencies have been corrected.

h. Reporting procedures, including proposed reporting formats.

i. A list of the definable features of work. A definable feature of
work is a task which is separate and distinct from other tasks,
has separate control requirements, and may be identified by
different trades or disciplines, or it may be work by the same
trade in a different environment. Although each section of the
specifications may generally be considered as a definable feature
of work, there are frequently more than one definable features
under a particular section. This list will be agreed upon during
the coordination meeting.

.2.2 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on
satisfactory performance during the construction. The Government reserves
the right to require the Contractor to make changes in his CQC Plan and
operations including removal of personnel, as necessary, to obtain the
quality specified.

.2.3 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Officer in writing of any proposed change. Proposed changes
are subject to acceptance by the Contracting Officer.

.3 COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the Government of the CQC Plan, the Contractor shall
meet with the Contracting Officer or Authorized Representative and discuss
the Contractor's quality control system. The CQC Plan shall be submitted
for review a minimum of 7 calendar days prior to the Coordination Meeting.
During the meeting, a mutual understanding of the system details shall be
developed, including the forms for recording the CQC operations, control
activities, testing, administration of the system for both onsite and
offsite work, and the interrelationship of Contractor's Management and
control with the Government's Quality Assurance. Minutes of the meeting
shall be prepared by the Government and signed by both the Contractor and
the Contracting Officer. The minutes shall become a part of the contract
file. There may be occasions when subsequent conferences will be called by
either party to reconfirm mutual understandings and/or address deficiencies
in the CQC system or procedures which may require corrective action by the
Contractor.

.4 QUALITY CONTROL ORGANIZATION

4.1 Omitted
.4.
.4.3 Omitted

N

Omitted

.4.4 Additional Requirement

In addition to the above experience and education requirements the CQC
System Manager shall have completed the course entitled "Construction
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Quality Management For Contractors". This course is offered on a gquarterly
basis within the Savannah District boundaries. CQC System Managers who
have not successfully completed this course must attend the next available
training session. Failure to successfully complete this training within
the next available training date will be grounds for removal as CQC System
Manager. There is currently a nominal fee to cover the cost of the
training materials for Contractors who have current contracts with the
Savannah District.

3.4.5 Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times.
When it is necessary to make changes to the CQC staff, the Contractor shall
revise the CQC Plan to reflect the changes and submit the changes to the
Contracting Officer for acceptance.

3.5 SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330
SUBMITTAL PROCEDURES. The CQC organization shall be responsible for
certifying that all submittals and deliverables are in compliance with the
contract requirements.

3.6 CONTROL

Contractor Quality Control is the means by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
complies with the requirements of the contract. At least three phases of
control shall be conducted by the CQC System Manager for each definable
feature of work as follows:

3.6.1 Preparatory Phase

This phase shall be performed prior to beginning work on each definable
feature of work, after all required plans/documents/materials are
approved/accepted, and after copies are at the work site. This phase shall
include:

a. A review of each paragraph of applicable specifications, reference
codes, and standards. A copy of those sections of referenced
codes and standards applicable to that portion of the work to be
accomplished in the field shall be made available by the
Contractor at the preparatory inspection. These copies shall be
maintained in the field and available for use by Government
personnel until final acceptance of the work.

b. A review of the contract drawings.

c¢. A check to assure that all materials and/or equipment have been
tested, submitted, and approved.

d. Review of provisions that have been made to provide required
control inspection and testing.

e. Examination of the work area to assure that all required
preliminary work has been completed and is in compliance with the
contract.

f. A physical examination of required materials, equipment, and
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sample work to assure that they are on hand, conform to approved
shop drawings or submitted data, and are properly stored.

g. A review of the appropriate activity hazard analysis to assure
safety requirements are met.

h. Discussion of procedures for controlling quality of the work
including repetitive deficiencies. Document construction
tolerances and workmanship standards for that feature of work.

i. A check to ensure that the portion of the plan for the work to be
performed has been accepted by the Contracting Officer.

j. Discussion of the initial control phase.

k. The Government shall be notified at least 48 hours in advance of
beginning the preparatory control phase. This phase shall include
a meeting conducted by the CQC System Manager and attended by the
superintendent, other CQC personnel (as applicable), and the
foreman responsible for the definable feature. The results of the
preparatory phase actions shall be documented by separate minutes
prepared by the CQC System Manager and attached to the daily CQC
report. The Contractor shall instruct applicable workers as to
the acceptable level of workmanship required in order to meet
contract specifications.

3.6.2 Initial Phase

This phase shall be accomplished at the beginning of a definable feature of
work. The following shall be accomplished:

a. A check of work to ensure that it is in full compliance with
contract requirements. Review minutes of the preparatory meeting.

b. Verify adequacy of controls to ensure full contract compliance.
Verify required control inspection and testing.

c. Establish level of workmanship and verify that it meets minimum
acceptable workmanship standards. Compare with required sample
panels as appropriate.

d. Resolve all differences.

e. Check safety to include compliance with and upgrading of the
safety plan and activity hazard analysis. Review the activity
analysis with each worker.

f. The Government shall be notified at least 24 hours in advance of
beginning the initial phase. Separate minutes of this phase shall
be prepared by the CQC System Manager and attached to the daily
CQC report. Exact location of initial phase shall be indicated
for future reference and comparison with follow-up phases.

g. The initial phase should be repeated for each new crew to work

onsite, or any time acceptable specified quality standards are not
being met.
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.6.3 Follow-up Phase

Daily checks shall be performed to assure control activities, including
control testing, are providing continued compliance with contract
requirements, until completion of the particular feature of work. The
checks shall be made a matter of record in the CQC documentation. Final
follow-up checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work which may be affected by the
deficient work. The Contractor shall not build upon nor conceal
non-conforming work.

.6.4 Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same
definable features of work if: the quality of on-going work is
unacceptable; i1f there are changes in the applicable CQC staff, onsite
production supervision or work crew; if work on a definable feature is
resumed after a substantial period of inactivity; or if other problems
develop.

.7 TESTS

.7.1 Testing Procedure

The Contractor shall perform specified or required tests to verify that
control measures are adequate to provide a product which conforms to
contract requirements. Upon request, the Contractor shall furnish to the
Government duplicate samples of test specimens for possible testing by the
Government. Testing includes operation and/or acceptance tests when
specified. The Contractor shall procure the services of a Corps of
Engineers approved testing laboratory or establish an approved testing
laboratory at the project site. The Contractor shall perform the following
activities and record and provide the following data:

a. Verify that testing procedures comply with contract requirements.

b. Verify that facilities and testing equipment are available and
comply with testing standards.

c. Check test instrument calibration data against certified standards.

d. Verify that recording forms and test identification control number
system, including all of the test documentation requirements, have
been prepared.

e. Results of all tests taken, both passing and failing tests, shall
be recorded on the CQC report for the date taken. Specification
paragraph reference, location where tests were taken, and the
sequential control number identifying the test shall be given. If
approved by the Contracting Officer, actual test reports may be
submitted later with a reference to the test number and date
taken. An information copy of tests performed by an offsite or
commercial test facility shall be provided directly to the
Contracting Officer. Failure to submit timely test reports as
stated may result in nonpayment for related work performed and
disapproval of the test facility for this contract.
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.7.2 Testing Laboratories

.7.2.1 Capability Check

The Government reserves the right to check laboratory equipment in the
proposed laboratory for compliance with the standards set forth in the
contract specifications and to check the laboratory technician's testing
procedures and techniques. Laboratories utilized for testing soils,
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740
and ASTM E 329.

.7.2.2 Capability Recheck

If the selected laboratory fails the capability check, the Contractor will
be assessed a charge to reimburse the Government for each succeeding
recheck of the laboratory or the checking of a subsequently selected
laboratory. Such costs will be deducted from the contract amount due the
Contractor.

.7.3 Onsite Laboratory

The Government reserves the right to utilize the Contractor's control
testing laboratory and equipment to make assurance tests, and to check the
Contractor's testing procedures, techniques, and test results at no
additional cost to the Government.

.7.4 Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be
borne by the Contractor. Samples of materials for test verification and
acceptance testing by the Government shall be delivered to the following
address:

US Army Engineer District, Savannah
Environmental & Materials Unit

200 North Cobb Parkway

Building 400, Suite 404

Marietta, GA 30062

Coordination for each specific test will be made through the Area Office.

.8 COMPLETION INSPECTION

.8.1 Punch-Out Inspection

Near the end of the work, or any increment of the work established by a
time stated in the Special Clause, "Commencement, Prosecution, and
Completion of Work", or by the specifications, the CQC Manager shall
conduct an inspection of the work. A punch list of items which do not
conform to the approved drawings and specifications shall be prepared and
included in the CQC documentation, as required by paragraph DOCUMENTATION.
The list of deficiencies shall include the estimated date by which the
deficiencies will be corrected. The CQC System Manager or staff shall make
a second inspection to ascertain that all deficiencies have been corrected.
Once this is accomplished, the Contractor shall notify the Government that
the facility is ready for the Government Pre-Final inspection.
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.8.2 Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the
facility is complete and ready to be occupied. A Government Pre-Final
Punch List may be developed as a result of this inspection. The
Contractor's CQC System Manager shall ensure that all items on this list
have been corrected before notifying the Government, so that a Final
inspection with the customer can be scheduled. Any items noted on the
Pre-Final inspection shall be corrected in a timely manner. These
inspections and any deficiency corrections required by this paragraph shall
be accomplished within the time slated for completion of the entire work or
any particular increment of the work if the project is divided into
increments by separate completion dates.

.8.3 Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the
superintendent or other primary management person, and the Contracting
Officer's Representative shall be in attendance at the final acceptance
inspection. Additional Government personnel including, but not limited to,
those from Base/Post Civil Facility Engineer user groups, and major
commands may also be in attendance. The final acceptance inspection will
be formally scheduled by the Contracting Officer based upon results of the
Pre-Final inspection. Notice shall be given to the Contracting Officer at
least 14 days prior to the final acceptance inspection and shall include
the Contractor's assurance that all specific items previously identified to
the Contractor as being unacceptable, along with all remaining work
performed under the contract, will be complete and acceptable by the date
scheduled for the final acceptance inspection. Failure of the Contractor
to have all contract work acceptably complete for this inspection will be
cause for the Contracting Officer to bill the Contractor for the
Government's additional inspection cost in accordance with the contract
clause titled "Inspection of Construction".

.9 DOCUMENTATION

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been performed.
These records shall include the work of subcontractors and suppliers and
shall be on an acceptable form that includes, as a minimum, the following
information:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for
repair.

c. Work performed each day, giving location, description, and by
whom. When Network Analysis (NAS) is used, identify each phase of
work performed each day by NAS activity number.

d. Test and/or control activities performed with results and
references to specifications/drawings requirements. The control
phase shall be identified (Preparatory, Initial, Follow-up). List
of deficiencies noted, along with corrective action.

e. Quantity of materials received at the site with statement as to

acceptability, storage, and reference to specifications/drawings
requirements.
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f. Submittals and deliverables reviewed, with contract reference, by
whom, and action taken.

g. Offsite surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

i. Instructions given/received and conflicts in plans and/or
specifications.
j. Contractor's verification statement.

These records shall indicate a description of trades working on the
project; the number of personnel working; weather conditions encountered;
and any delays encountered. These records shall cover both conforming and
deficient features and shall include a statement that equipment and
materials incorporated in the work and workmanship comply with the
contract. The original and one copy of these records in report form shall
be furnished to the Government daily within 24 hours after the date covered
by the report, except that reports need not be submitted for days on which
no work is performed. As a minimum, one report shall be prepared and
submitted for every 7 days of no work and on the last day of a no work
period. All calendar days shall be accounted for throughout the life of
the contract. The first report following a day of no work shall be for
that day only. Reports shall be signed and dated by the CQC System
Manager. The report from the CQC System Manager shall include copies of
test reports and copies of reports prepared by all subordinate quality
control personnel.

3.10 SAMPLE FORMS
Sample forms are included in Attachment 1 to Section 00800.
3.11 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected
noncompliance with the foregoing requirements. The Contractor shall take
immediate corrective action after receipt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deemed
sufficient for the purpose of notification. If the Contractor fails or
refuses to comply promptly, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. ©No part of the time lost due to such stop orders shall be made
the subject of claim for extension of time or for excess costs or damages
by the Contractor.

-- End of Section --
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SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES
02/97

PART 1 GENERAL

1.

1.

1 GENERAL REQUIREMENTS
1.1 Site Plan

The Contractor shall prepare a site plan indicating the proposed location
and dimensions of any area to be fenced and used by the Contractor, the
number of trailers to be used, avenues of ingress/egress to the fenced area
and details of the fence installation. Any areas which may have to be
graveled to prevent the tracking of mud shall also be identified. The
Contractor shall also indicate if the use of a supplemental or other
staging area is desired.

.1.2 Identification of Employees

The Contractor shall be responsible for furnishing to each employee, and
for requiring each employee engaged on the work to display, identification
as approved and directed by the Contracting Officer. Prescribed
identification shall immediately be delivered to the Contracting Officer
for cancellation upon release of any employee. When required, the
Contractor shall obtain and provide fingerprints of persons employed on the
project. Contractor and subcontractor personnel shall wear identifying
markings on hard hats clearly identifying the company for whom the employee
works.

.1.3 Employee Parking

Contractor employees shall park privately owned vehicles in an area
designated by the Contracting Officer. This area will be within reasonable
walking distance of the construction site. Contractor employee parking
shall not interfere with existing and established parking requirements of
the military installation.

.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-06 Test Reports
Termiticide Application Report; G, RE

Completed Fort Bragg Termiticide Application Report (no form
number) for each structure receiving termiticide treatment.
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1.

3 AVAILABILITY AND USE OF UTILITY SERVICES (FORT BRAGG)
3.1 Payment for Utility Services

The Government will make all reasonably required utilities available to the
Contractor from existing outlets and supplies, as specified in the
contract. Unless otherwise provided in the contract, the amount of each
utility service consumed shall be charged to and paid for by the Contractor
at the prevailing rates. The rates listed below are current as of
September 2002 and are subject to change. The Contractor shall carefully
conserve all utilities furnished.

.3.2 Meters and Temporary Connections

The Contractor, at its expense and in a manner satisfactory to the
Contracting Officer, shall provide and maintain necessary temporary
connections, distribution lines, and meters required to measure the amount
of each utility used for the purpose of determining charges. The Contractor
shall notify the Contracting Officer's Representative, in writing, no less
than 10 working days before the temporary connection is made. The
Contracting Officers Representative will then provide the contractor with
the name and phone number of the utility provider. The contractor will be
responsible for contacting the utility provider and making arrangements for
connections and billing. For temporary electrical connections the
Government or applicable utility provider will provide the meter (meter
base provided by contractor) and make the final hot connection after
inspection and approval of the Contractor's temporary wiring installation.
The Contractor shall not make the final electrical connection. For
temporary water and sewer connections the contractor will provide the meter
and after inspection/approval by the Contracting Officer's Representative
make the final connection at the contractor's expense.

.3.3 Use of Permanent Building Utility Connections

Utilities consumed by the contractor from permanent building utility
connectiong shall also be metered and paid for by the contractor. When the
permanent system is activated the initial meter reading shall be recorded
and reported as specified below. On building renovation projects the
initial meter reading shall be recorded when the contractor is given
possession of the building to perform the work. The Contractor shall pay
for utilities consumed through the permanent building connection until the
work has been completed or the Government has occupied the facility, which
ever occurs first.

.3.4 Initial Meter Readings

Upon installation of the meter, the initial reading shall be recorded (in
the presence of the Contracting Officer's Representative) and forwarded to
the point of contact for utility service with a copy to the Contracting
Officer's Representative.

.3.5 Final Meter Reading

Before completion of the work and final acceptance of the work by the
Government, the Contractor shall notify the Contracting Officer and the
applicable utility provider, in writing, 10 working days before termination
is desired. The Government or applicable utility provider will take a
final meter reading. Electric service will be disconnected by the
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provider. Water and sewer connections will be disconnected by the
contractor, at his expenses and by a method approved by the Contracting
Officer's Representative. The Contractor shall then remove all the
temporary distribution lines, meters, meter bases, and associated
paraphernalia. The Contractor shall pay all outstanding utility bills
before final acceptance of the work by the Government.

1.3.6 Requirement for Backflow Prevention on Temporary/Permanent Potable
Water Connections

The contractor shall install a backflow prevention device on all
connections to the potable water system. The backflow prevention device
shall be a reduced pressure or double check type, meeting all the State
code requirements for backflow preventers on potable water. If the
contractor requests the use of a fire hydrant and receives approval from
the Contracting Officer's Representative a backflow prevention device and
meter shall be installed prior to each use.

1.3.7 Utilities Charge Rates

Water ------------ $1.70 per 1,000 gallons
Electricity ------ $0.0657 per KW hour
Sewer ------------ $10.00/month for each connected trailer up to single

wide size. The rate for larger trailers will be
determined by the utility provider, however; this rate
will not exceed $20.00/month per trailer.

1.4 BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN
1.4.1 Bulletin Board

Immediately upon beginning of work, the Contractor shall provide a
weatherproof glass-covered bulletin board not less than 36 by 48 inches in
size for displaying the Equal Employment Opportunity poster, a copy of the
wage decision contained in the contract, Wage Rate Information poster, and
other information approved by the Contracting Officer. The bulletin board
shall be located at the project site in a conspicuous place easily
accessible to all employees, as approved by the Contracting Officer.
Legible copies of the aforementioned data shall be displayed until work is
completed. Upon completion of work the bulletin board shall be removed by
and remain the property of the Contractor.

1.4.2 Project Signs

The Contractor shall furnish and install a project sign at the location
selected by the Contracting Officer. The project sign shall be painted on
1/2 inch thick exterior grade plywood. The sign layout shall be in
accordance with the graphic format shown in Attachment 1 to Section 00800.
The 4-foot by 4-foot right-hand section shall be painted white (Color No.
37875, Fed. Std. 595a) with black (Color No. 37038, Fed. Std. 595a)
lettering. The 2-foot by 4-foot left-hand section shall be painted red
(Color No. 12199, Fed. Std. 595a) with white lettering.

The Contractor shall furnish and install a project sign at the location
selected by the Contracting Officer. The project sign shall be painted on
1/2 inch thick exterior grade plywood. The sign layout shall be in
accordance with the graphic format shown in Attachment 1 to Section 00800.
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5 PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide access and temporary
relocated roads as necessary to maintain traffic. The Contractor shall
maintain and protect traffic on all affected roads during the construction
period except as otherwise specifically directed by the Contracting
Officer. Measures for the protection and diversion of traffic, including
the provision of watchmen and flagmen, erection of barricades, placing of
lights around and in front of equipment and the work, and the erection and
maintenance of adequate warning, danger, and direction signs, shall be as
required by the State and local authorities having jurisdiction. The
traveling public shall be protected from damage to person and property.
The Contractor's traffic on roads selected for hauling material to and from
the site shall interfere as little as possible with public traffic. The
Contractor shall investigate the adequacy of existing roads and the
allowable load limit on these roads. The Contractor shall be responsible
for the repair of any damage to roads caused by construction operations.

All commercial vehicles larger than a pickup to include panel vansg with
no side or rear windows are to enter Fort Bragg, NC, through one of two
locations (Knox Street or Longstreet Road) where the vehicles will be
"scanned."

.5.1 Haul Roads

The Contractor will be required to use the haul routes shown on the plans
unless otherwise permitted in writing by the Contracting Officer. When
haul routes are not designated on the plans, the Contractor must obtain
approval of the Contracting Officer of haul routes he intends to use. The
Contractor shall maintain the haul routes and shall keep the dust problem
under control by wetting the surface as needed. Sweeping and cleaning of
pavements will be done as necessary to remove spillage resulting from the
hauling operations. After all hauling has been completed, the Contractor
shall restore the earth areas used for the haul routes to original
condition by final grading, shaping, compacting, and grassing, and shall
clean and sweep all paved areas as required. Any pavement damaged as a
result of hauling operations under this contract for both the earth and
other materials shall be promptly repaired by the Contractor, as approved
by the Contracting Officer. The cost of maintenance and repair of the haul
routes, as mentioned above, shall be considered as a subsidiary obligation
of the Contractor. The axle load of earth hauling equipment operating on
paved streets shall not exceed 18,000 pounds.

.5.2 Barricades

The Contractor shall erect and maintain temporary barricades to limit
public access to hazardous areas. Such barricades shall be required
whenever safe public access to paved areas such as roads, parking areas or
sidewalks is prevented by construction activities or as otherwise necessary
to ensure the safety of both pedestrian and vehicular traffic. Barricades
shall be securely placed, clearly visible with adequate illumination to
provide sufficient visual warning of the hazard during both day and night.

.6 CONTRACTOR'S TEMPORARY FACILITIES

.6.1 Administrative Field Offices

The Contractor shall provide and maintain administrative field office
facilities within the construction area at the designated site. Government
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office and warehouse facilities will not be available to the Contractor's
personnel.

1.6.2 Storage Area

The Contractor shall construct a temporary 6 foot high chain link fence
around trailers and materials. The fence shall include plastic strip
ingserts, colored brown, so that visibility through the fence is obstructed.

Fence posts may be driven, in lieu of concrete bases, where soil
conditions permit. Trailers, materials, or equipment shall not be placed
or stored outside the fenced area unless such trailers, materials, or
equipment are assigned a separate and distinct storage area by the
Contracting Officer away from the vicinity of the construction site but
within the military boundaries. Trailers, equipment, or materials shall
not be open to public view with the exception of those items which are in
support of ongoing work on any given day. Materials shall not be
stockpiled outside the fence in preparation for the next day's work.
Mobile equipment, such as tractors, wheeled lifting equipment, cranes,
trucks, and like equipment, shall be parked within the fenced area at the
end of each work day.

1.6.3 Supplemental Storage Area

Upon Contractor's request, the Contracting Officer will designate another
or supplemental area for the Contractor's use and storage of trailers,
equipment, and materials. This area may not be in close proximity of the
construction site but shall be within the military boundaries. Fencing of
materials or equipment will not be required at this site; however, the
Contractor shall be responsible for cleanliness and orderliness of the area
used and for the security of any material or equipment stored in this area.
Utilities will not be provided to this area by the Government.

1.6.4 Appearance of Trailers

Trailers utilized by the Contractor for administrative or material storage
purposes shall present a clean and neat exterior appearance and shall be in
a state of good repair. Trailers which, in the opinion of the Contracting
Officer, require exterior painting or maintenance will not be allowed on
the military property.

1.6.5 Maintenance of Storage Area

Fencing shall be kept in a state of good repair and proper alignment.
Should the Contractor elect to traverse, with construction equipment or
other vehicles, grassed or unpaved areas which are not established
roadways, such areas shall be covered with a layer of gravel as necessary
to prevent rutting and the tracking of mud onto paved or established
roadways; gravel gradation shall be at the Contractor's discretion. Grass
located within the boundaries of the construction site shall be mowed for
the duration of the project. Grass and vegetation along fences, buildings,
under trailers, and in areas not accessible to mowers shall be edged or
trimmed neatly.

1.6.6 New Building
In the event a new building is constructed for the temporary project field
office, it shall be a minimum 12 feet in width, 16 feet in length and have

a minimum of 7 feet headroom. It shall be equipped with approved
electrical wiring, at least one double convenience outlet and the required
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switches and fuses to provide 110-120 volt power. It shall be provided
with a work table with stool, desk with chair, two additional chairs, and
one legal size file cabinet that can be locked. The building shall be
waterproof, shall be supplied with heater, shall have a minimum of two
doors, electric lights, a telephone, a battery operated smoke detector
alarm, a sufficient number of adjustable windows for adequate light and
ventilation, and a supply of approved drinking water. Approved sanitary
facilities shall be furnished. The windows and doors shall be screened and
the doors provided with dead bolt type locking devices or a padlock and
heavy duty hasp bolted to the door. Door hinge pins shall be
non-removable. The windows shall be arranged to open and to be securely
fastened from the inside. Glass panels in windows shall be protected by
bars or heavy mesh screens to prevent easy access to the building through
these panels. In warm weather, air conditioning capable of maintaining the
office at 50 percent relative humidity and a room temperature 20 degrees F
below the outside temperature when the outside temperature is 95 degrees F,
shall be furnished. Any new building erected for a temporary field office
shall be maintained by the Contractor during the life of the contract and
upon completion and acceptance of the work shall become the property of the
Contractor and shall be removed from the site. All charges for telephone
service for the temporary field office shall be borne by the Contractor,
including long distance charges up to a maximum of $75.00 per month.

1.6.7 Security Provisions

Adequate outside security lighting shall be provided at the Contractor's
temporary facilities. The Contractor shall be responsible for the security
of its own equipment; in addition, the Contractor shall notify the
appropriate law enforcement agency requesting periodic security checks of
the temporary project field office.

1.7 GOVERNMENT FIELD OFFICE
1.7.1 Resident Engineer's Office

The Contractor shall provide the Government Resident Engineer with an
office, approximately 200 square feet in floor area, located where directed
and providing space heat, electric light and power, and toilet facilities
consisting of one lavatory and one water closet complete with connections
to water and sewer mains. A mail slot in the door or a lockable mail box
mounted on the surface of the door shall be provided. At completion of the
project, the office shall remain the property of the Contractor and shall
be removed from the site. Utilities shall be connected and disconnected in
accordance with local codes and to the satisfaction of the Contracting
Officer.

1.7.2 Trailer-Type Mobile Office

The Contractor may, at its option, furnish and maintain a trailer-type
mobile office acceptable to the Contracting Officer and providing as a
minimum the facilities specified above. The trailer shall be securely
anchored to the ground at all four corners to guard against movement during
high winds.

1.8 PLANT COMMUNICATION
Whenever the Contractor has the individual elements of its plant so located

that operation by normal voice between these elements is not satisfactory,
the Contractor shall install a satisfactory means of communication, such as
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telephone or other suitable devices. The devices shall be made available
for use by Government personnel.

1.9 TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date
established for commencement of work, the Contractor shall furnish and
erect temporary project safety fencing at the work site. The safety
fencing shall be a high visibility orange colored, high density
polyethylene grid or approved equal, a minimum of 42 inches high, supported
and tightly secured to steel posts located on maximum 10 foot centers,
constructed at the approved location. The safety fencing shall be
maintained by the Contractor during the life of the contract and, upon
completion and acceptance of the work, shall become the property of the
Contractor and shall be removed from the work site.

1.10 PARTNERING

Following contract award, the Government intends to propose a voluntary
partnering relationship with the Contractor. This partnering relationship
will attempt to draw on strengths of each organization to facilitate
communications and minimize delays to achieve a quality product, within
budget, and on schedule. Participation in such partnering activities may
include attendance at coordination meetings and cooperation in other
efforts to promote the partnering relationship. The Government and the
Contractor will each bear their own costs for participation in the
partnering relationship, with no change in the contract price.
Participation will not result in any change in the terms or price of the
contract.

1.11 TERMITICIDE APPLICATION REPORT

A Termiticide Application Report (no form number) shall be completed for
each structure receiving termiticide treatment. The Contractor shall
obtain the form from the Fort Bragg PWBC pest management coordinator
through the Contracting Officer. All requested information shall be
provided in detail. The location of application shall be clearly
designated, e.g., building number, name, or address. If necessary, provide
a map showing location of structure with the report.

1.12 INSTALLATION REGULATIONS

The employees of the Contractor will be required to abide by all
installation regulations as published by the Commanding Officer. A copy of
these regulations can be obtained from the Area/Resident Engineer at the
installation. All costs in connection therewith shall be included in the
contract price for the work.

1.13 TESTING LABORATORIES
Testing is required to be performed by the Contractor as part of his
Quality Control Program to verify contract compliance. This Quality
Control Testing is to be conducted by a project or commercial laboratory
which has been found adequate and qualified by a Corps of Engineers
Division Laboratory Inspection Team.

1.13.1 Approved Testing Laboratories

A composite listing of approved testing laboratories within the Savannah
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District is available upon request. The Contractor should engage the
services of a laboratory contained in the composite list. Contractors may
obtain the list by calling (678) 354-0310. Fax requests can be made to
number (678) 354-0330.

.13.2 Other Laboratory Services

The Contractor may engage the services of a laboratory other than those
approved by Corps of Engineers District Laboratory Inspection Team if they
comply with the following:

a. The Contractor identifies and proposes the unapproved
laboratory a minimum of 90 days prior to the start of testing.
This time is necessary to allow for scheduling an inspection by a
Corps of Engineers District Laboratory team. The time for
Government inspection will not be the basis for an increase in the
contract performance period.

b. All costs of Government inspection shall be the responsibility
of the Contractor.

c. The Contractor may request Government inspection and approval
prior to award by forwarding a written request to:

US Army Engineer District, Savannah
Environmental and Materials Unit
200 North Cobb Parkway

Building 400, Suite 404

Marietta, GA 30062

.14 ENVIRONMENTAL EVALUATION FOR SITE CONTAMINATION - CATEGORY T

.14.1 Site Evaluation

The job site has been evaluated for potential site contamination. The site
is located in a traditionally nonhazardous location. The installation has
no reason to suspect contamination.

14.2 Contractual Responsibilities of All Parties in the Event of

Encounter with Contamination

If the Contractor encounters materials or conditions which indicate that
there may be contamination on the site, the Contractor shall stop all work
on the job site and report the discovery of the contaminants to the
Contracting Officer's Representative (COR). The Contracting Officer, will
issue a written order to the Contractor to resume work or to suspend,
delay, or interrupt all or any part of the work of this contract for the
period of time that the Contracting Officer determines appropriate for the
convenience of the Government as provided in FAR 52.242-14 - SUSPENSION OF
WORK. The Government will be responsible for making an assessment of the
contaminated site if this course of action is determined to be appropriate.
After the assessment has been completed, the Government reserves the right
to the following courses of action:

a. Direct the Contractor to resume work.
b. Clean up the contaminated site prior to directing the Contractor to

resume work. The COR will determine whether the cleanup is to be
accomplished by others or the Contractor.
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1.

1

c. Relocate the project site.

d. Terminate the contract for the convenience of the Government as
provided in FAR 52.249-1 - TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED-PRICE) (SHORT FORM) or FAR 52.249-2 - TERMINATION FOR
CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) - ALTERNATE I as applicable.

.15 ENVIRONMENTAL EVALUATION FOR SITE CONTAMINATION - CATEGORY II

.15.1 Site Evaluation

The job site has been evaluated for potential site contamination. The site
is perceived as a clean location which has the potential for contamination.

15.2 Omitted

.15.3 Contractual Responsibilities of All Parties in the Event of

Encounter with Contamination

If the Contractor encounters materials or conditions which indicate that
there may be contamination on the site, the Contractor shall stop all work
on the job site and report the discovery of the contaminants to the
Contracting Officer's Representative (COR). The Contracting Officer, will
igsue a written order to the Contractor to resume work or to suspend,
delay, or interrupt all or any part of the work of this contract for the
period of time that the Contracting Officer determines appropriate for the
convenience of the Government as provided in FAR 52.212-12 - SUSPENSION OF
WORK. The Government will be responsible for making an assessment of the
contaminated site if this course of action is determined to be appropriate.
After the assessment has been completed, the Government reserves the right
to the following courses of action:

a. Direct the Contractor to resume work.

b. Clean up the contaminated site prior to directing the Contractor to
resume work. The COR will determine whether the cleanup is to be
accomplished by others or the Contractor.

c. Relocate the project site.

d. Terminate the contract for the convenience of the Government as
provided in FAR 52.249-1 - TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED-PRICE) (SHORT FORM) or FAR 52.249-2 - TERMINATION FOR
CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) - ALTERNATE I as applicable.

.16 CONSTRUCTION SCHEDULE RESTRAINTS - FORT BRAGG, NC

.16.1 Occupancy

The work to be performed is to be accomplished in facilities which will be
[occupied and in normal usage] [unoccupied and vacant] [unoccupied but
furnished] during the course of construction. It is the intent of these
provisions to provide for maximum coordination between construction
activities pursuant to this contract and concurrent ongoing routine
activities of base personnel. Interference with and inconvenience to the
occupants or routine of the facility shall be held to an absolute minimum.
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1.16.2 Protection

Contractor is responsible to provide such covering, shields and barricades
as are required to protect building occupants, equipment, stores, supplies,
etc., from dust, debris, weather intrusion, water, moisture or other cause
of damage resulting from construction.

1.16.3 Phasing and Sequence
1.16.3.1 General

In addition to the submittals required by clause SCHEDULES FOR CONSTRUCTION
CONTRACTS (see SECTION 00700, FAR 52.236-15) the Contractor shall submit
for approval a summary work schedule setting forth schedule dates for
initiation and completion of construction in each work area. No work shall
be performed prior to approval of this schedule and all work shall be
performed in strict adherence thereto. If departures from this schedule
appear to be required or desired, the Contracting Officer shall be promptly
notified and his approval will be required prior to implementation of said
departure (s) .

1.16.3.2 Special Work Restraints

[Insert any special facility requirements or restrictions due to the nature
of the work.]

1.16.4 Time of Performance
1.16.4.1 Access to Buildings

All work requiring access to building interiors excluding attics, crawl
spaces, etc., and all other work shall be performed between 7:30 a.m. and 4
p.m. (normal working hours for base where project is located) excluding
official holidays, unless otherwise indicated or approved by the
Contracting Officer. Requests to work during other than these normal hours
shall be made in writing at least 48 hours in advance. For example, a
request to work on a Saturday shall be submitted no later than Thursday at
noon.

1.16.4.2 Work Requiring Outages

Work requiring outages of utilities or building systems will be
accomplished [during normal working hours] [after normal working hours
and/or on weekends] in accordance with prior approved schedule(s).

1.16.5 Contractor Vehicle/Equipment Access to Fort Bragg

All Contractor-owned and privately owned vehicles requiring access to Fort
Bragg on a regular basis are required to be registered. Vehicles not
registered will have limited access points to the installation and will be
searched. Registration procedures will be in accordance with Fort Bragg
Regulation 190-5. Registration for privately owned vehicles will require a
letter from the General Contractor for each individual employee and vehicle
needing registration. Passes for subcontractor employees will have to have
letters from the General Contractor. The format of the letter is in
Appendix B of FB Regulation 190-5 and is also available in MS-Word format
from the Corps of Engineers Field Office. Registration for Contractor
owned vehicles requires a sponsorship letter from the Area Engineer. The
format for the sponsorship letter is in Appendix C of FB Regulation 190-5
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and is also available in MS-Word format from the Corps of Engineers Field
Office. The Contractor shall prepare the sponsorship letters for each
vehicle and submit them to Corps of Engineers Quality Assurance
Representative to obtain required signature. The Quality Assurance
Representative will return them after they have been signed. Once a
General Contractor letter or sponsorship letter has been obtained the
vehicle driver must go to the registration center, Building 8-1078, on
Randolph Street to register the vehicle. To register the driver must bring
a drivers license, State registration, proof of insurance, and proof of SSN
if not on drivers license. The driver will have to complete FB Form 2229
'Vehicle Registration Worksheet' which is available at the registration
center. Drivers will also have to sign an agreement for a criminal
background check.

Contractor-owned vehicles will be given a temporary pass that can only be
used by the registered driver/vehicle combination. All trucks larger than
a pickup are only allowed access through Access Control Points #8 (Knox
Street) and #1 (Long Street). See the Fort Bragg Vicinity Map for
locations of other access points.

1.16.6 Outages

Contractor's work requiring outages of utility systems or building systems
will require 2 weeks' advance notice and will be subject to the approval of
the Contracting Officer. Contractor will be held responsible for
unauthorized utility disruptions that cause damage or loss to the
Government's real property, equipment, or operations. The Contractor will
be held responsible for utility disruptions that extend beyond this period.

Limits of Duration:

Water -------------------- 4 hours

Sewer -------------------- 4 hours

Electricity -------------- 4 hours

Natural Gas: Seasons to be determined by Fort Bragg PWBC
During heating season -- 3 hours
During cooling season -- 6 hours

LP Gas: Seasons to be determined by Fort Bragg PWBC
During heating season -- 3 hours
During cooling season -- 6 hours

#2 Fuel 0il: Seasons to be determined by Fort Bragg PWBC
During heating season -- 3 hours
During cooling season -- 6 hours

High Temperature Water (HTW): Seasons to be determined by Fort Bragg

PWBC

During heating season -- 3 hours
During cooling season -- 6 hours

Steam: Seasons to be determined by Fort Bragg PWBC
During heating season -- 3 hours
During cooling season -- 6 hours

Chilled Water: Seasons to be determined by Fort Bragg PWBC
During heating season -- 3 hours
During cooling season -- 6 hours

*The cooling season at Fort Bragg is 1 May through 1 October. The heating
season at Fort Bragg is 1 October through 1 May.

The Contractor shall provide temporary utilities systems for any utility
outage longer than the limits of duration shown above.
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1.16.7 Continuity

All tools, labor and materials required to complete any item of work within
a given work area or requiring an outage of any building utility or system,
shall be available at the site prior to commencement thereof. Once work
has commenced on an item of work, said work shall be continuously and
diligently performed to completion and acceptance. Breaks in work to be
negotiated with the Contracting Officers Representative if other then
Holidays.

1.16.8 Permits
1.16.8.1 Excavation Permits

An Excavation Permit, FB Form 1605, shall be presented to the Resident
Engineer and approved by the Facilities Engineer 7 working days prior to
any excavation that penetrates the ground by 6 or more inches. A sample of
this form is included in Attachment 1 to Section 00800 or can be obtained
from the Resident Office upon request. The Contractor shall contact the
Resident Engineer's Office for an appointment for spotting of utility
lines. A signed copy of the digging permit shall be kept on site at all
times.

1.16.8.2 Disposal Permits

A permit is required to use the installation land clearing and inert debris
and demolition landfills. Landfill permits shall be processed with the
Environmental Branch of the PWBC Environmental and Natural Resources
Division through the Contracting Officer. Permits are issued for the life
of the specific contract only. Only materials produced on the project for
which the permits are issued may be disposed of in the land clearing and
inert debris and demolition landfills. The Contractor shall keep a copy of
the completed permit with the vehicle throughout the contract disposal
operation. Copies of the disposal permit forms will be provided at the
Preconstruction Conference. The land clearing and inert debris and
demolition debris disposal site locations are shown on the drawings.

1.16.8.3 Borrow Permits

A permit is required to use the Fort Bragg borrow material pits. Borrow
pit permits shall be processed with the Environmental Branch of the PWBC
Environmental and Natural Resgsources Division through the Contracting
Officer. Permits are issued for the life of the specific contract only.
Borrow materials may only be used on the project for which the permits are
issued. The Contractor shall keep a copy of the completed permit with the
vehicle throughout the contract borrow operation. Copies of the borrow
permit forms will be provided at the Preconstruction Conference. The
borrow pit location is shown on the drawings.

1.16.9 Road and/or Railroad Closures

Road and/or railroad closures will require 2 weeks' advance written notice
and be subject to the Contracting Officer's approval. Notice shall state
reason for closure, date and time closure will commence and estimated
duration of closure. A sketch shall be provided showing location of
excavated area and placement of barricades and signs. Closures shall be
limited to a maximum of 5 calendar days. Kendenburg Street, Ardennes Road,
and 6th Street from Kendenberg Street to Gruber Road are closed all year
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round Monday through Friday between the hours of 6:30 a.m. and 7:45 a.m.
1.16.10 Landfills
1.16.10.1 Land Clearing and Inert Debris (LCID) Landfill

The land clearing and inert debris (LCID) landfill is permitted for
disposal of yard waste (pine needles, limbs, trees, untreated wood,
unpainted wood), inert debris (bricks, concrete, rubble, glass, concertina
wire), and uncontaminated soil.

1.16.10.2 Demolition Landfill

The demolition landfill is permitted for disposal of construction and
renovation debris: buildings, asphalt, painted and treated wood,
incidental scrap metals, shingles, and debris incidental to construction
such as cement or joint compound bags, plastic pails or metal cans or
drums, insulation, and wallboard.

1.16.10.3 Transfer Station

White goods (appliances), tires, aluminum cans, and municipal solid waste
(such as paper, plastic, cardboard, or household garbage) must be disposed
of at the transfer station. Special arrangements must be made with the
Environmental Branch of the PWBC Environmental and Natural Resources
Division through the Contracting Officer to dispose of liquids, hazardous
waste, and tires.

1.16.10.4 Disposal of Asbestos

Non-friable asbestos can be disposed of in the demolition landfill.
Friable asbestos must be double bagged and disposed of in the section of
the demolition landfill designated for that purpose.

1.16.10.5 Municipal Solid Waste (MSW)

Municipal solid waste (MSW) shall be disposed of in dumpsters (either Fort
Bragg's or the contractor's) designated for MSW or at the Fort Bragg
transfer station. Operating hours for the transfer station are 7:30 a.m.
to 3:00 p.m. MSW shall be defined as any wastes other than those described
above, to include garbage, vegetable waste and containers thereof resulting
from the handling, preparation, cooking and consumption of foods, and
excess quantities of paper, plastic, and cardboard (construction material
packaging is acceptable).

1.16.10.6 Trash Containers
All trash containers on the job site must be covered at all times to ensure
that trash does not blow around. In addition, all light/loose material
will be secured such that it will not blow around during windy weather.
1.16.10.7 Construction Debris Leaving Site
All construction debris/trash that leaves the project site will be covered
from the time that it leaves the construction site. Any mud or soil which

leaves the project site will be cleaned up by the Contractor immediately
upon discovery or notification of such an occurrence.
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1.16.11 Landforms

Contractor will be required to maintain existing landforms, drainage
patterns, and healthy, mature vegetation to the maximum extent possible and
will replace damaged vegetation, sod, and ground cover.

1.16.12 Topsoil

Any suitable topsoil stripped from the site during the course of work will
be stockpiled onsite for reuse. Any excess topsoil remaining upon
completion of project will be stockpiled in the DPW compound.

1.16.13 Unforeseen Site Conditions

Any unforeseen site conditions, unmapped utility systems, or
historical/archeological items encountered during site surveys, soil
borings, or construction excavation will be reported to the Contracting
Officer.

1.16.14 Replacement

The Contractor shall be held responsible for the replacement of any utility
systems, facilities, or Government equipment damaged during the course of
the contract.

1.16.15 Mowing

The Contractor will mow the grass on the construction site weekly or when
the following conditions warrant: centipede grass will be maintained to a
maximum height of 2 inches and a minimum height of 1 inch; all other
grasses will be mowed to keep the height of the grass to a maximum of 4
inches and a minimum of 2 inches.

1.16.16 Communications Systems

The Director of Information Management will be notified through the
Contracting Officer's Representative of the preparatory meeting for the
communications system.

1.17 COLOR BOARDS

[Five] [Six] sets of color boards shall be submitted, in addition to
samples required elsewhere. Such submittals shall be made not later than
60 days prior to approval date required to achieve compliance with approved
project schedule. Each set of boards shall include samples of colors and
finishes of all exterior and interior building surfaces such as walls,
toilet partitions, floors and ceilings. The samples will be presented on
8-inch by 10-1/2-inch boards (modules) with a maximum spread of 24 inches
by 31-1/2 inches for foldouts. The modules shall be designed to fit in a
standard looseleaf, three-ring binder. If more space is needed, more than
one board per set may be submitted. The Contractor shall certify that he
has reviewed the color samples in detail and that they are in strict
accordance with the contract drawings and specifications, except as may be
otherwise explicitly stated. If multiple material and finish (color)
schemes are required, samples shall be identified by scheme and coordinated
to room names and numbers shown on the architectural floor plans and room
finish and color schedule. Submittal of the color boards shall not relieve
the Contractor of the responsibility to submit the samples required by
technical specifications.
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1.18 OMITTED
1.19 ACCESS TO WORK AREAS - BRAGG

Scheduling of access to family housing units shall be coordinated with the
Family Housing Division at Fort Bragg, North Carolina, through the
Contracting Officer's Representative and shall comply with the following:

1.19.1 Time of Performance of Work

All work shall be performed during normal duty hours from 7:30 a.m. to 4:00
p.m., Monday through Friday, excluding Federal legal holidays, unless
specifically authorized by the Contracting Officer or as required for a
scheduled interruption. Federal legal holidays falling on Saturday shall
be observed on the preceding Friday and those falling on Sunday shall be
observed on the following Monday.

1.19.2 Family Housing Office

Family Housing office at Fort Bragg, North Carolina (the Government) will
notify family quarters occupants by letter of the general time frame in
which the Contractor will be allowed access to their set of quarters. This
general schedule will be based on the Contractor's schedule, submitted in
accordance with contract clause SCHEDULES FOR CONSTRUCTION CONTRACTS (FAR
52.236-15) .

1.19.3 Notification of Occupants

It shall be the Contractor's responsibility to notify, in writing, the
occupants of each family housing unit of the specific day access is desired
and the exact nature of the work to be performed. This notice must be
given a minimum of 2 weeks in advance. The procedure for accomplishing
this is as follows:

a. Within 30 days of receipt of the Notice to Proceed, but before
starting work, the Contractor shall either mail or deliver a letter (See
Sample Letter No. 1 in Attachment 1 of SECTION 00800) addressed to the
occupants of dwelling units involved and include the following information:

(1) An informative statement that the Contractor has been engaged to
accomplish certain work in the occupant's dwelling unit.

(2) A description of the work to be accomplished and the date the total
project is to be completed.

(3) A description of the time frames and location in which access will
be necessary to perform the work. (Multiple access requirements shall be
carefully defined.)

(4) A statement that a responsible adult (18 years or older) will have
to be present (on the premises) during all phases of work in which interior

access will be required.

(5) A statement that all vehicles must be removed from the immediate
vicinity of the building prior to the beginning of work.

(6) The name and phone number of a point of contact to which the
occupants should report access coordination problems. (Long distance phone
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numbers must include area codes and a statement that the Contractor will
bear the expense of collect calls.) A time frame in which phone calls will
be received.

(7) A return mailing address to which inquiries may be directed.

(8) Include one of the following statements as it applies to this
project:

A request to gain access at a specific time on a specific date or
dates for a specific time period. (Applicable only for dwelling

units to be completed within 14 calendar days of the date Letter

No. 1 is sent.)

A statement that a Contractor's Representative will be in contact
with the occupant 2 weeks prior to actual access regquirements.

(9) A request for the occupant to accelerate work progress by removing
any occupant-owned items in the work area that might impede the flow of
work.

(10) A courteous salutation.

(11) The letter is to be approved by the Contracting Officer, and a copy
of same is to be furnished to the Contracting Officer. No work may
commence until this requirement has been accomplished in total.

1.19.4 Second Notification

At 14 calendar days prior to actual access requirements at a particular
dwelling unit, the Contractor shall send another approved letter reminding
the occupant that he is doing this work and this letter (see Sample Letter
No. 2 in Attachment 1 to SECTION 00800) shall include the same information
as Sample Letter No. 1 with an update as to when access will be required.
Letter No. 2 should include a request that the occupant call the Contractor
to verify that access will be available.

1.19.5 Third Notification
Between 2 and 4 days prior to actual access requirements, the Contractor
shall either send or deliver a third notice that access is needed. This
letter (see Sample Letter No. 3 in Attachment 1 to SECTION 00800) is to

include the following:

a. All of the information required in Letter No. 2 with another update
of the exact time, date and for what period access will be required.

b. Include one of the following statements as it applies to each
individual dwelling unit:

A statement that coordination has not been completed because no
access agreement has yet been finalized.

A statement that failure to set this agreement will possibly
impede the progress of this work.

Another request that the occupant make contact with the
Contractor's Representative to coordinate access.
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The Contractor shall meet the agreed upon schedule that his representative
prearranged with the family housing occupant. If at this point no
agreement has been arranged, the Contractor shall report to work at the
time at which he had previously requested access. If access is not
available, he shall furnish and leave a note fastened to the front door
handle to inform the occupant that the Contractor needs access to the
quarters. Again, a phone number, point of contact, and mission statement
is required.

The Contractor shall return to the dwelling unit at least 4 days later to
try again to gain access.

If access is not available at this time, the Contractor shall again leave a
notice on the front door knob and at this time request in writing the
assistance of the Family Housing Branch Office through the Contracting
Officer's Representative to determine the status of the dwelling unit
and/or effect notification through the command of the occupant's military
unit.

The Contractor shall repeatedly place notices on the door knob every 4 days
until a time 2 days prior to the completion date of the contract or until
the work is completed.

In the event that an access agreement is never reached within the time
constraints of this contract, consideration will be given to extending the
time limit. No money shall be paid for materials or labor not used because
an access agreement was not effected.

The Contractor is hereby put on notice that these occupants have peculiar
and extenuating demands on their time and on their transit status. It is,
therefore, incumbent upon the Contractor to make every reasonable effort to
communicate with the occupants on a one-on-one basis to accommodate their
requirements.

If a dwelling unit is scheduled to become vacant during the time allotted
for this project, the work shall be accomplished between occupancy if the
current occupant so desires. A list of vacant and projected vacant units
is available at the Family Housing Branch Office, Building D-3705, "Hardy
Hall," south of Bastogne Drive.

A list of vacant and projected vacant units is available at the Family
Housing Branch Office, Building D-3705, "Hardy Hall," south of Bastogne
Drive.

If, for some reason, the occupant refuses to allow access to the quarters
or if the Contractor's personnel are required to stop work on that dwelling
unit because the occupant leaves, the Contractor shall notify the
Contracting Officer's Representative immediately and receive directions
from the Contracting Officer.

All letters and notices required herein shall be prepared in the correct
number by the Contractor and shown to the Contracting Officer's
Representative prior to distribution.

It should be understood by the Contractor that, even with the notification
system outlined above, access to some units of family housing will not be
available the first time, and it may be necessary to renotify the
occupants. After two unsuccessful attempts by the Contractor, the
Contracting Officer's Representative will be notified and will effect final
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notification. 1In no case will the Contractor or his employees enter family
housing units without the occupants being present.

1.19.6 Vacant Quarters

In the case of unoccupied, vacant quarters, the Family Housing office will
provide access.

1.19.7 Work Schedule

The Contractor shall schedule his work in a manner that will reduce the
inconvenience to the family housing occupants to a minimum. The Contractor
shall finish his daily increments of work to the extent that the family
housing units are habitable and functional.

1.19.8 Damage by Contractor

The Contractor will ensure that all his employees entering family housing
make every reasonable effort to refrain from tracking in dirt or mud and
other extraneous matter. It shall be the Contractor's responsibility to
clean and/or repair any damage caused by his employees. The Contractor
shall be responsible for repairing any structural or architectural damage
that occurs as a result of his performance of this work.

1.19.9 Name Tags

The Contractor shall provide a nametag for each of his personnel entering
family housing. This nametag shall show the complete name of the employee
and the name of the employee's firm. This nametag shall be worn at all
times when entering and working in family housing. In addition, each crew
will be provided with a letter of identification from the Family Housing
office.

1.19.10 Removal of Furnishings

The Contractor will be required to remove all furniture and other items
required to be moved in order to perform the work. Care of the furniture
and other items during moving (removing and return) shall be the
responsibility of the Contractor, and if any damage is incurred due to
fault or negligence of the Contractor, his agents and/or employees, repairs
shall be at the Contractor's expense. Furniture and items shall be stored
within the area in a location as convenient as possible to the occupant.
Furniture and other items shall be replaced by the Contractor upon
completion of the work.

1.19.11 Contractor Point of Contact

The Contractor will be required to supply Fort Bragg's Family Housing
Maintenance Contractor with an emergency phone number and point of contact.

The individual who is designated as point of contact must be available at
any time in case the Contractor's work creates some problem with utilities
which must be corrected by the Fort Bragg Maintenance Contractor.

1.20 REQUEST FOR INFORMATION (RFI) SYSTEM
The Government has developed an electronic database, the Request for
Information (RFI) System, to track and answer Contractor questions,

requests for information and clarifications during construction. The use
of the RFI System for all requests (the Contractor's as well as the
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subcontractors'/suppliers') is a contractual requirement for this project.
The Contractor will enter the system over the Internet using a WEB browser
such as Internet Explorer 5.0 or newer or Netscape 4.7 or newer and any
Internet service provider. The Government will provide the Contractor a
user identification and password for the system that will only allow the
Contractor to enter and view the requests for this project. The Contractor
will provide the Government the E-mail address for the individual (s)
inputting into the system in order that E-mail messages can be sent from
the Government to the Contractor indicating a response to the request. The
Government will provide instructions in the use of the RFI system. The
Contractor must fill in seven fields in the Contractor Data portion of the
RFI form, which include Date Required, Priority, Short Description, Problem
Description, Recommended Action, Cost, and Time. The Government will be
notified through an E-mail message that the Contractor has entered a
request into the system. When the Government has answered the request, an
E-mail message will be sent informing the Contractor that the answer to the
request is in the system. The Contractor will enter the system to retrieve
the answer using the same procedure to enter the question. The RFI System
assigns a unique number to each request. The Contractor will not be
reimbursed separately for the required use of this system. The Contractor
shall include any costs associated with the use of this system into their
bid.

1.21 PROGRESS PHOTOGRAPHS

The Contractor shall, during the progress of the project, furnish the
Contracting Officer progress photographs and color digital images taken
with a camera having no less than 2.8 meg-pixels image resolution to depict
progress of construction. The electronic files shall be submitted in JPEG
format on compact disk (CD); two copies of CDs are required. The
Contractor shall submit glossy prints along with the electronic digital
images. A qualified, established, commercial photographer shall perform
the photographic work. The photographs shall be taken between the 1st and
5th day of each month and be delivered to the Contracting Officer not later
than the 20th day of the same month taken. The photographs shall be taken
from not less than six positions for each month as selected by the
Contracting Officer. They shall show, inasmuch as practicable, work
accomplished during the previous month. The photographs shall be 8-inch by
10-inch color glossy prints and the electronic files shall be no less then
3.68 inches high by 4.90 inches wide at full scale. Each photograph shall
be identified showing date made, contract title and number and a brief
description of work depicted and shall be sequentially numbered. The
identifying data shall be placed on the back of the prints. The electronic
files shall be numbered the same as the photographs; and the rest of the
data with a brief description of the work depicted can be placed in a text
file on the CD. No identifying data shall appear on the face of prints or
in the viewing area of the electronic files. One copy of each photograph
and the corresponding negative shall be furnished to the Contracting
Officer by the time stipulated above. No separate payment will be made for
these services and all costs in connection therewith shall be considered
incidental to costs of the overall project.

1.22 CLEANUP

Construction debris, waste materials, packaging material and the like shall
be removed from the work site daily. Any dirt or mud which is tracked onto
paved or surfaced roadways shall be cleaned away. Materials resulting from
demolition activities which are salvageable shall be stored within the
fenced area described above or at the supplemental storage area. Stored
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material not in trailers, whether new or salvaged, shall be neatly stacked
when stored.

1.23 RESTORATION OF STORAGE AREA
Upon completion of the project and after removal of trailers, materials,
and equipment from within the fenced area, the fence shall be removed and
will become the property of the Contractor. Areas used by the Contractor
for the storage of equipment or material, or other use, shall be restored
to the original or better condition. Gravel used to traverse grassed areas
shall be removed and the area restored to its original condition, including
top soil and seeding as necessary.

PART 2 PRODUCTS
Not used.

PART 3 EXECUTION

Not used.

-- End of Section --
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SECTION 01501
SPECIAL CONTRACT REQUIREMENTS
PART 1 GENERAL
1.1 HAUL ROUTES

The Contractor will be required to use the haul routes shown on the plans
unless otherwise permitted in writing by the Contracting Officer. When haul
routes are not designated on the plans, the Contractor must obtain approval of
the Contracting Officer of haul routes he intends to use. The Contractor
shall maintain the haul routes and shall keep the dust problem under control
by wetting the surface as needed. Sweeping and cleaning of pavements will be
done as necessary to remove spillage resulting from the hauling operations.
After all hauling has been completed, the Contractor shall restore the earth
areas used for the haul routes to original condition by final grading,
shaping, compacting, and grassing, and shall clean and sweep all paved areas
as required. Any pavement damaged as a result of hauling operations under
this contract for both the earth and other materials shall be promptly
repaired by the Contractor, as approved by the Contracting Officer. The cost
of maintenance and repair of the haul routes, as mentioned above, shall be
considered as a subsidiary obligation of the Contractor. The axle load of
earth hauling equipment operating on paved streets shall not exceed 12,000
pounds.

1.2 OMITTED
1.3 PARTNERING

Following contract award, the Government intends to propose a voluntary
partnering relationship with the Contractor. This partnering relationship
will attempt to draw on strengths of each organization to facilitate com-
munications and minimize delays to achieve a quality product, within budget,
and on schedule. Participation in such partnering activities may include
attendance at coordination meetings and cooperation in other efforts to
promote the partnering relationship. The Government and the Contractor will
each bear their own costs for participation in the partnering relationship,
with no change in the contract price. Participation will not result in any
change in the terms or price of the contract.

1.4 INSTALLATION REGULATIONS

The employees of the Contractor will be required to abide by all installation
regulations as published by the Commanding Officer. A copy of these regula-
tions can be obtained from the Area/Resident Engineer at the installation.
All costs in connection therewith shall be included in the contract price for
the work.

1.5 ERECTION OF SIGNS
1.5.1 Army Project Sign

The Contractor shall furnish and install a project sign (when required by each
task order) at the location selected by the Contracting Officer. The project
sign shall be painted on 1/2 inch thick exterior grade plywood. The sign
layout shall be in accordance with the graphic format shown in Attachment 1 to
Section 00800. The 4-foot by 4-foot right-hand section shall be painted white
(Color No. 37875, Fed. Std. 595a) with black (Color No. 37038, Fed. Std. 595a)
lettering. The 2-foot by 4-foot left-hand section shall be painted red (Color
No. 12199, Fed. Std. 595a) with white lettering.

1.5.2 Fort Bragg Project Sign
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The Contractor shall furnish and install a project sign (when required by each
task order) at the location selected by the Contracting Officer. The project
sign shall be painted on 1/2 inch thick exterior grade plywood. The sign
layout shall be in accordance with the graphic format shown in Attachment 1 to
Section 00800.

1.5.3 Air Force Project Sign

The Contractor shall furnish and erect a project sign in the location as
selected by the Contracting Officer. Details of construction shall be as
shown on sketches included in Attachment 1 to Section 00800. The sign shall
be constructed of 1/2 inch thick (or metric equivalent), grade A-C, exterior
type plywood. The sign shall receive one coat primer paint followed by two
coats brown color paint in accordance with Fed. Std. 595a, Color No. 20100
semigloss exterior type enamel. Lettering must be white gloss exterior type
enamel (Fed. Std. 595a, Color No. 37875). Windows and door of the Castle and
logo background shall be painted white (Fed. Std. 595a, Color No. 37875). The
Castle and inner border line shall be brown (Fed. Std. 595a, Color No. 20100).
Upon completion of work under this contract, the project sign shall be
removed from the job site and shall remain the property of the Contractor.

The Engineering and Services Directorate emblem (AFVA 85-3) may be acquired by
sending a letter; a completed DD Form 1149, Requisition and Invoice/Shipping
Document; or a DA Form 17, Requisition for Publications (Army customers) to:

The Air Force Publishing Distribution Center
2800 Eastern Boulevard
Baltimore, MD 21220-2898

1.6 OMITTED
1.7 ENVIRONMENTAL EVALUATION FOR SITE CONTAMINATION
1.7.1 Omitted

1.7.2 Contractual Responsibilities of All Parties in the Event of Encounter
with Contamination

If the Contractor encounters materials or conditions which indicate that there
may be contamination on the site, the Contractor shall stop all work on the
job site and report the discovery of the contaminants to the Contracting
Officer's Representative (COR). The COR, will issue a written order to the
Contractor to resume work or to suspend, delay, or interrupt all or any part
of the work of this contract for the period of time that the Contracting
Officer determines appropriate for the convenience of the Government as
provided in FAR 52.212-12 - SUSPENSION OF WORK. The Government will be
responsible for making an assessment of the contaminated site if this course
of action is determined to be appropriate. After the assessment has been
completed, the Government reserves the right to the following courses of
action:

a. Direct the Contractor to resume work.

b. Clean up the contaminated site prior to directing the Contractor to
resume work. The COR will determine whether the cleanup is to be
accomplished by others or the Contractor.

c. Relocate the project site.

d. Terminate the contract for the convenience of the Government as provided
in FAR 52.249-1 - TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)
(SHORT FORM) or FAR 52.249-2 - TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(FIXED-PRICE) - ALTERNATE I as applicable.

1.8 OMITTED

01501-2



IDC Railroad Maintenance W912HN-05-R-0036
NC

1.9 CONSTRUCTION SCHEDULE RESTRAINTS
1.9.1 Occupancy

The state of occupancy of each work site will be determined with each task
order. It is the intent of these provisions to provide for maximum
coordination between construction activities pursuant to this contract and
concurrent ongoing routine activities of base personnel. Interference with and
inconvenience to the occupants or routine of the facility shall be held to an
absolute minimum.

1.9.2 Protection

Contractor is responsible to provide such covering, shields and barricades as

are required to protect building occupants, equipment, stores, supplies, etc.,
from dust, debris, weather intrusion, water, moisture or other cause of damage
resulting from construction.

1.9.3 Phasing and Sequence
1.9.3.1 General

In addition to the submittals required by clause SCHEDULES FOR CONSTRUCTION
CONTRACTS (see SECTION 00700, FAR 52.236-15) the Contractor shall submit for
approval a summary work schedule setting forth schedule dates for initiation
and completion of construction in each work area. No work shall be performed
prior to approval of this schedule and all work shall be performed in strict
adherence thereto. If departures from this schedule appear to be required or
desired, the Contracting Officer shall be promptly notified and his approval
will be required prior to implementation of said departure(s).

1.9.3.2 Special Work Restraints
To be determined with each task order.
1.9.4 Time of Performance

1.9.4.1 All work requiring access to building interiors excluding attics,
crawl spaces, etc., and all other work shall be performed between 7:30 a.m.
and 4 p.m. (normal working hours for base where project is located) excluding
official holidays, unless otherwise indicated or approved by the Contracting
Officer. Requests to work during other than these normal hours shall be made
in writing at least 36 hours in advance. For example, a request to work on a
Saturday shall be submitted no later than Thursday at noon.

1.9.4.2 Work requiring outages of utilities or building systems will be
accomplished in accordance with prior approved schedule(s).

1.9.5 Outages

Contractor's work requiring outages of utility systems or building systems
will require 2 weeks' advance notice and will be subject to the approval of
the Contracting Officer. Contractor will be held responsible for unathorized
utility disruptions that cause damage or loss to the Government's real
property, equipment, or operations. The Contractor will be held responsible
for utility disruptions that extend beyond this period.

Limits of Duration:

Water -------------------- 4 hours

Sewer -------------------- 4 hours

Electricity -------------- 4 hours

Natural Gas: Seasons to be determined by installation
During heating season -- 3 hours
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During cooling season -- 6 hours
LP Gas: Seasons to be determined by installation
During heating season -- 3 hours
During cooling season -- 6 hours
#2 Fuel 0il: Seasons to be determined by installation
During heating season -- 3 hours
During cooling season -- 6 hours
High Temperature Water (HTW): Seasons to be determined by installation
During heating season -- 3 hours
During cooling season -- 6 hours
Steam: Seasons to be determined by installation
During heating season -- 3 hours
During cooling season -- 6 hours
Chilled Water: Seasons to be determined by installation
During heating season -- 3 hours
During cooling season -- 6 hours

*The cooling season is 1 May through 1 October. The heating season is 1
October through 1 May.

(2) The Contractor shall provide temporary utilities systems for any
utility outage longer than the limits of duration shown above.

1.9.6 Continuity

All toolsg, labor and materials required to complete any item of work within a
given work area or requiring an outage of any building utility or system,
shall be available at the site prior to commencement thereof. Once work has
commenced on an item of work, said work shall be continuously and diligently
performed to completion and acceptance.

1.9.7 Excavation Permits

An excavation permit shall be presented to the Resident Engineer and approved
by the Facilities Engineer 7 working days prior to any excavation that
penetrates the ground by 6 or more inches. The Contractor shall contact the
Resident Engineer's Office for an appointment for spotting of utility lines.
A signed copy of the digging permit shall be kept on site at all times.

1.9.8 Road and/or Railroad Closures

Road and/or railroad closures will require 2 weeks' advance written notice and
be subject to the Contracting Officer's approval. Notice shall state reason
for closure, date and time closure will commence and estimated duration of
closure. A sketch shall be provided showing location of excavated area and
placement of barricades and signs. Closures shall be limited to a maximum of
5 calendar days.

1.9.9 Construction Debris

Construction debris (stumps, limbs, leaves, concrete, masonry, brick,
uncontaminated earth, steel, and glass) will be disposed of in the disposal
area located in an approved off-base landfill at the Contractor's expense.
Combustible material shall be disposed of in a sanitary £fill area located off
the site at the Contractor's expense.

1.9.9.1 Trash Containers

All trash containers on the job site must be covered at all times to ensure
that trash does not blow around. In addition, all light/loose material will
be secured such that it will not blow around during windy weather.

1.9.9.2 Construction Debris Leaving Site
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All construction debris/trash that leaves the project site will be covered
from the time that it leaves the construction site. Any mud or soil which
leaves the project site will be cleaned up by the Contractor immediately upon
discovery or notification of such an occurrence.

1.9.10 Contractor will be required to maintain existing landforms, drainage
patterns, and healthy, mature vegetation to the maximum extent possible and
will replace damaged vegetation, sod, and ground cover.

1.9.11 Any suitable topsoil stripped from the site during the course of
work will be stockpiled onsite for reuse. Any excess topsoil remaining upon
completion of project will be stockpiled in the DPW compound.

1.9.12 Any unforeseen site conditions, unmapped utility systems, or
historical/archeological items encountered during site surveys, soil borings,
or construction excavation will be reported to the Contracting Officer.

1.9.13 The Contractor shall be held responsible for the replacement of any
utility systems, facilities, or Government equipment damaged during the course
of the contract.

1.9.14 The Contractor will mow the grass on the construction site weekly or
when the following conditions warrant: centipede grass will be maintained to
a maximum height of 2 inches and a minimum height of 1 inch; all other grasses
will be mowed to keep the height of the grass to a maximum of 4 inches and a
minimum of 2 inches.

1.9.15 MOTSU Regulation 715-5

In performing the contract work on the Military Ocean Terminal at Sunny Point,
the Contractor shall comply with all pertinent provisions of MOTSU Regulation
715-5 (Appendix A at the end of this section) and the following additional
provisions.

(a) No cameras are permitted in restricted areas without permission of the
Chief, Safety and Security Division, MOTSU. Further, the individual mu